ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20030117001 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 540 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : BRF-0005(503)

for constructing the Bridge Replacement (WBR) and Approaches
on S.R.#5 (U.S.#78) at the Mulberry Fork of the Warrior
River northeast of Cordova. Length 1.704 km

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 19007 SCOTT BRIDGE COMPANY, INC. $ 6,491,538.55 100.0000%
2 13036 THE MORRIS GROUP, INC. $ 6,567,578.97 101.1714%
3 10016 JONES BROS., INC. S 6,846,819.75 105.4730%
4 01007 ALABAMA BRIDGE BUILDERS, INC. $ 7,181,955.27 110.6356%
5 04008 R. R. DAWSON BRIDGE COMPANY, LLC $ 7,468,575.43 115.0509%
6 19009 GILBERT SOUTHERN CORPORATION $ 7,792,542.75 120.0415%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 001 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Wearing
Surface Layer, 12.5 mm Maximum
Aggregate Size Mix, ESAL Range E

CALL ORDER : 001 CONTRACT ID : 20030117001 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201A000M LUMP | 45000.00000 45000.00 | 57000.00000 57000.00|] 560000.00000 560000.00
Clearing & Grubbing (Approximately 14 | \ |
Hectares) | \ |
0020 206A000M LUMP| 150000.00000 150000.00|] 286000.00000 286000.00| 100000.00000 100000.00
Removal Of 0ld Bridge, Station 17+88.85 | | |
U.S. 78 WB | \ I
0030 206C002M 65.000 M2 | 6.00000 390.00] 6.00000 390.00| 6.00000 390.00
Removing Concrete Slope Paving | \ |
0040 206C003M 165.000 M2 | 5.00000 825.00] 5.00000 825.00] 5.00000 825.00
Removing Concrete Flumes | \ |
0050 206D000OM 198.000 M | 6.00000 1188.00] 6.00000 1188.00| 6.00000 1188.00
Removing Pipe | | |
0060 206D001M 315.000 M | 1.00000 315.00] 0.50000 157.50] 0.50000 157.50
Removing Guardrail | \ |
0070 206E001M 2.000 EACH| 300.00000 600.00| 300.00000 600.00] 300.00000 600.00
Removing Inlets | \ |
0080 206E008M 9.000 EACH| 50.00000 450.00] 50.00000 450.00| 50.00000 450.00
Removing Guardrail End Anchor (All Type | \ |
0090 210A000M 13280.000 M3 | 4.00000 53120.00 | 4.00000 53120.00]| 4.00000 53120.00
Unclassified Excavation | | |
0100 210D0O0O0OM 78933.000 M3 | 5.75000 453864.75| 5.75000 453864.75 | 5.75000 453864.75
Borrow Excavation | | |
0110 214A000M 1097.000 M3 | 6.00000 6582.00 | 6.00000 6582.00] 6.00000 6582.00
Structure Excavation | \ |
0120 214B001M 132.000 M3 | 17.00000 2244 .00 16.02000 2114.64 | 16.02000 2114.64
Foundation Backfill, Commercial | | |
0130 305B061M 250.000 MTON| 19.00000 4750.00] 19.00000 4750.00] 19.00000 4750.00
Coarse Aggregate, Section 801, For | | |
Miscellaneous Use, (ALDOT # 810) | | |
0140 401B108M 5836.000 M2 | 1.55000 9045.80 | 1.55000 9045.80] 1.55000 9045.80
Bituminous Treatment G (With Polymer | | |
Additive) | | |
0150 405A000M 5117.000 L | 1.00000 5117.00] 0.60000 3070.20] 0.60000 3070.20
Tack Coat | \ |
0160 424A280M 1159.000 MTON| 48.50000 56211.50| 48.50000 56211.50] 48.50000 56211.50
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 001 -3
TABULATION OF BIDS

Drilled Shaft Excavation, 2440 mm
Diameter

CALL ORDER : 001 CONTRACT ID : 20030117001 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0170 424B282M 2353.000 MTON| 38.50000 90590.50] 38.50000 90590.50| 38.50000 90590.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 37.5 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0180 424B286M 40.000 MTON| 75.00000 3000.00] 75.00000 3000.00] 75.00000 3000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 37.5 mm Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0190 424B289M 570.000 MTON| 47.50000 27075.00| 47.50000 27075.00 | 47.50000 27075.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 25.0 mm Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0200 424C281M 8530.000 MTON| 32.50000 277225.00] 32.50000 277225.00] 32.50000 277225.00
Superpave Bituminous Concrete Base | \ |
Layer, 37.5 mm Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0210 430B026M 1000.000 MTON| 16.00000 16000.00| 16.00000 16000.00] 16.00000 16000.00
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) | \ |
0220 450B000OM 96.000 M2 | 85.00000 8160.00| 82.00000 7872.00| 80.00000 7680.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0230 502A000M 139115.000 KG | 1.10000 153026.50] 1.00000 139115.00] 1.20000 166938.00
Steel Reinforcement | \ |
0240 502B00OM LUMP| 155000.00000 155000.00] 125000.00000 125000.00] 110000.00000 110000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA.17+63.5, APPROX. | | |
127200 KG | \ I
0250 506A005M 81.000 M | 1050.00000 85050.00| 1000.00000 81000.00] 1000.00000 81000.00
Drilled Shaft Excavation, 1070 mm | | |
Diameter | \ |
0260 506A006M 31.000 M | 1050.00000 32550.00| 1000.00000 31000.00 | 1000.00000 31000.00
Drilled Shaft Excavation, 1680 mm | | |
Diameter | \ |
0270 506A007M 10.000 M | 2100.00000 21000.00]| 2000.00000 20000.00 | 2000.00000 20000.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030117001 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 506B002M 21.000 M | 3150.00000 66150.00 | 3000.00000 63000.00 | 3000.00000 63000.00
Special Drilled Shaft Excavation, 1070 | \ |
mm Diameter | \ |
0290 506B006M 25.000 M | 4200.00000 105000.00] 4000.00000 100000.00| 4000.00000 100000.00
Special Drilled Shaft Excavation, 1680 | \ |
mm Diameter | | |
0300 506B011M 32.000 M | 5250.00000 168000.00| 5000.00000 160000.00| 5000.00000 160000.00
Special Drilled Shaft Excavation, 2440 | \ |
mm Diameter | \ |
0310 506C041M 102.000 M | 105.00000 10710.00| 100.00000 10200.00| 100.00000 10200.00
Drilled Shaft Construction, 1070 mm | \ |
Diameter, Class DS1 Concrete | \ |
0320 506C045M 54.000 M | 210.00000 11340.00| 200.00000 10800.00| 200.00000 10800.00
Drilled Shaft Construction, 1680 mm | | |
Diameter, Class DS1 Concrete | \ |
0330 506C051M 50.000 M | 315.00000 15750.00| 300.00000 15000.00] 300.00000 15000.00
Drilled Shaft Construction, 2440 mm | | |
Diameter,Class DS1 Concrete | | |
0340 506F005M 19.000 M | 1365.00000 25935.00]| 1300.00000 24700.00| 1300.00000 24700.00
Permanent Drilled Shaft Casing, 2440 mm | | |
Diameter | \ |
0350 506G010M 4.000 EACH] 5250.00000 21000.00| 5000.00000 20000.00 | 5000.00000 20000.00
Crosshole Sonic Logging 2440 mm Diamete | | |
0360 508A000M 2300.000 KG | 7.00000 16100.00 | 4.00000 9200.00| 8.00000 18400.00
Structural Steel | \ |
0370 508B0O00OM 1.000 EACH| 2250000.00000 2250000.00| 1902000.00000 1902000.00| 2050000.00000 2050000.00
Structural Steel Superstructure, | \
67-84-67 CONTINUOUS SPAN, APPROX | | |
0380 510A000M 651.000 M3 | 500.00000 325500.00 | 480.00000 312480.00] 600.00000 390600.00
Bridge Substructure Concrete, Class A | \ |
0390 510C051M LUMP| 450000.00000 450000.00] 582000.00000 582000.00] 350000.00000 350000.00
Bridge Concrete Superstructure, STA | \ |
17+63.5, APPROX 812 M3 | \ I
0400 510E000M 2878.000 M2 | 3.00000 8634.00| 2.00000 5756.00] 1.91000 5496.98
Grooving Concrete Bridge Decks | \ |
0410 511A001M 24.000 EACH] 200.00000 4800.00| 125.00000 3000.00] 120.00000 2880.00
| \ |

Elastomeric Bearings, Type 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
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TABULATION OF BIDS

450 mm Roadway Pipe End Treatment,
Class 1

CALL ORDER : 001 CONTRACT ID : 20030117001 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0420 511A004M 20.000 EACH] 1225.00000 24500.00| 785.00000 15700.00| 850.00000 17000.00
Elastomeric Bearings, Type 4 | \ |
0430 513B005M 288.000 M | 332.00000 95616.00 | 270.00000 77760.00| 300.00000 86400.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type IIIM (Specialty Item) | | |
0435 519A000M LUMP | 78000.00000 78000.00 | 48000.00000 48000.00| 40000.00000 40000.00
Navigation Lighting System | \ |
0440 524B011M 35.000 M3 | 655.00000 22925.00] 746.00000 26110.00| 600.00000 21000.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0450 530A002M 46.000 M | 80.00000 3680.00| 77.00000 3542.00] 77.00000 3542.00
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0460 530A005M 157.000 M | 180.00000 28260.00| 180.00000 28260.00| 180.00000 28260.00
1050 mm Roadway Pipe (Class 3 R.C.) | \
0470 530A101M 7.000 M | 60.00000 420.00] 56.00000 392.00| 56.00000 392.00
450 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0480 530A102M 9.000 M | 80.00000 720.00| 76.00000 684.00| 76.00000 684.00
600 mm Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0490 530A103M 8.000 M | 125.00000 1000.00] 125.00000 1000.00] 125.00000 1000.00
750 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0500 600A000M LUMP| 551500.00000 551500.00| 831000.00000 831000.00| 800000.00000 800000.00
Mobilization | \
0510 602B0O0O0OM 2.000 EACH| 200.00000 400.00] 200.00000 400.00| 200.00000 400.00
Land Survey Markers | \ |
0520 606A000M 1000.000 M | 36.00000 36000.00 | 36.00000 36000.00] 36.00000 36000.00
150 mm Underdrain Pipe | \ |
0530 610C001M 7194.000 MTON| 18.00000 129492.00| 18.00000 129492.00| 18.00000 129492.00
Loose Riprap, Class 2 | \ |
0540 610D0O00OM 5943.000 M2 | 2.50000 14857.50 | 2.50000 14857.50| 2.50000 14857.50
Filter Blanket | | |
0550 614A000M 25.000 M3 | 750.00000 18750.00 | 295.00000 7375.00| 300.00000 7500.00
Slope Paving | | |
0560 619A002M 1.000 EACH] 400.00000 400.00] 400.00000 400.00| 400.00000 400.00
| \ |
| \ |



CALL

ITEM DESCRIPTION

0570 619A003M

Class 1

0580 619A004M

Class 1

0590 619A006M

Class 1

0600 619A206M

Class 1

0610 620A000M

0620 621A013M

Junction Boxes,
0630 621B035M

0640 630A001M

0650 630C003M

0660 630C070M

0670 641A035M

0680 641A049M

0690 649A007M

1 Installation
0700 650A000M

Topsoil

0710 650BO0OOM

0720 652A050M

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 001 -6
TABULATION OF BIDS
ORDER 001 CONTRACT ID 20030117001 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
3.000 EACH] 425.00000 1275.00] 425.00000 1275.00] 425.00000 1275.00
600 mm Roadway Pipe End Treatment, | | |
| \ |
2.000 EACH| 575.00000 1150.00]| 575.00000 1150.00] 575.00000 1150.00
750 mm Roadway Pipe End Treatment, | |
| \ |
1.000 EACH] 1050.00000 1050.00]| 1050.00000 1050.00] 1050.00000 1050.00
1050 mm Roadway Pipe End Treatment, | |
| \ |
2.000 EACH| 2500.00000 5000.00] 2500.00000 5000.00| 2500.00000 5000.00
1050 mm Roadway Pipe End Treatment, | |
(Double Line) | | |
1.000 M3 | 1000.00000 1000.00]| 1400.00000 1400.00] 1500.00000 1500.00
Minor Structure Concrete | \ |
1.000 EACH] 2000.00000 2000.00] 5000.00000 5000.00| 4500.00000 4500.00
Type Special | \ |
1.000 EACH] 600.00000 600.00| 1000.00000 1000.00| 1000.00000 1000.00
Junction Box Units, Type Special | \ |
280.000 M | 41.00000 11480.00 | 41.00000 11480.00| 41.00000 11480.00
Steel Beam Guardrail, Class A, Type 2 | \ |
2.000 EACH| 950.00000 1900.00]| 950.00000 1900.00] 950.00000 1900.00
Guardrail End Anchor, Type 13 | | |
2.000 EACH| 1400.00000 2800.00] 1400.00000 2800.00] 1400.00000 2800.00
Guardrail End Anchor, Type 10 Series | | |
253.000 M | 75.00000 18975.00| 85.66000 21671.98]| 85.66000 21671.98
152.4 Millimeter D.I. Water Main Laid | | |
65.000 M | 70.00000 4550.00| 80.27000 5217.55] 80.27000 5217.55
152.4 Millimeter P.V.C. Water Main Laid | | |
40.000 M | 115.00000 4600.00| 400.00000 16000.00] 400.00000 16000.00
304.8 Millimeter Encasement Pipe, Type | \ |
| \ |
1500.000 M3 | 5.00000 7500.00| 5.00000 7500.00 | 5.00000 7500.00
| \ |
5000.000 M3 | 4.00000 20000.00| 4.00000 20000.00 | 4.00000 20000.00
Topsoil From Stockpiles | \ |
6.000 HA | 1100.00000 6600.00| 1100.00000 6600.00 | 1050.00000 6300.00
| \ |

Seeding

(Mix 1A)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 001 -7
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20030117001 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0730 652A053M 3.000 HA | 1100.00000 3300.00] 1100.00000 3300.00] 1050.00000 3150.00
Seeding (Mix 1E) | | |
0740 652B050M 4.000 HA | 1000.00000 4000.00] 1000.00000 4000.00] 600.00000 2400.00
Temporary Seeding (Mix 1AT) | \ |
0750 652C000M 13.000 HA | 125.00000 1625.00] 125.00000 1625.00] 150.00000 1950.00
Mowing | \ |
0760 652D050M 4.000 HA | 1100.00000 4400.00] 1100.00000 4400.00] 800.00000 3200.00
Seeding In Stubble (Mix 1A) | | |
0770 654A000M 52.000 M2 | 4.00000 208.00| 4.00000 208.00| 4.00000 208.00
Solid Sodding | \
0780 656A000M 10.000 HA | 1100.00000 11000.00| 1100.00000 11000.00| 1050.00000 10500.00
Mulching, Class A, Type 1 | \ |
0790 656A001M 3.000 HA | 1100.00000 3300.00] 1100.00000 3300.00] 1100.00000 3300.00
Mulching, Class A, Type 2 | \ |
0800 659A000M 200.000 M2 | 2.25000 450.00] 2.25000 450.00| 2.75000 550.00
Erosion Control Netting, Class A | | |
0810 659A001M 500.000 M2 | 2.35000 1175.00] 2.35000 1175.00] 2.75000 1375.00
Erosion Control Netting, Class B | | |
0820 659A002M 1544.000 M2 | 6.30000 9727.20 | 6.30000 9727.20] 7.50000 11580.00
Erosion Control Netting, Class C1 | | |
0830 665C000M 100.000 M | 20.00000 2000.00] 20.00000 2000.00| 20.00000 2000.00
375 mm Temporary Pipe | \ |
0840 665F000M 200.000 EACH] 6.00000 1200.00] 6.00000 1200.00] 7.00000 1400.00
Hay Bales | \ |
0850 665I000M 1312.000 MTON| 23.00000 30176.00 | 30.00000 39360.00] 20.00000 26240.00
Temporary Riprap, Class 2 | \ |
0860 665J000M 1986.000 M | 9.00000 17874.00 | 9.00000 17874.00 | 9.00000 17874.00
Silt Fence, Type A | | |
0870 665K000M 150.000 M3 | 20.00000 3000.00] 20.00000 3000.00] 20.00000 3000.00
Drainage Sump Excavation | \ |
0880 665L0O00OM 30.000 M | 21.00000 630.00| 48.00000 1440.00] 65.00000 1950.00
Floating Basin Boom | \ |
0890 666A001M 13.000 HA | 20.00000 260.00| 75.00000 975.00] 25.00000 325.00
Pest Control Treatment | \ |
0900 680A000M LUMP | 55000.00000 55000.00 | 62000.00000 62000.00 | 50000.00000 50000.00
Engineering Controls | \ |
0910 701C0O00M 2.000 KM | 315.00000 630.00| 311.00000 622.00] 311.00000 622.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 001 -8
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030117001 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0920 701C001M 4.000 KM | 315.00000 1260.00] 311.00000 1244.00] 311.00000 1244.00
Solid Temporary Traffic Stripe | \ |
0930 701D0O07M 1.000 KM | 935.00000 935.00] 932.00000 932.00] 932.00000 932.00
Solid Traffic Stripe Removed (Paint) | | |
0940 701D014M 1.000 KM | 810.00000 810.00] 808.00000 808.00] 808.00000 808.00
Broken Traffic Stripe Removed (Paint) | | |
0950 701G121M 267.000 M | 5.65000 1508.55] 5.63000 1503.21] 5.63000 1503.21
Broken White, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
0960 701G125M 267.000 M | 11.35000 3030.45] 11.32000 3022.44| 11.32000 3022.44
Solid White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0970 701G133M 267.000 M | 11.70000 3123.90] 11.68000 3118.56] 11.68000 3118.56
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0980 702A040M 2.000 KM | 1555.00000 3110.00] 1554.00000 3108.00] 1554.00000 3108.00
Broken White, Profiled Traffic Stripe | \ |
(150 mm Wide) | \
0990 702A041M 3.000 KM | 3110.00000 9330.00| 3107.00000 9321.00] 3107.00000 9321.00
Solid White, Profiled Traffic Stripe | | |
(150 mm Wide) | \
1000 702A043M 3.000 KM | 3110.00000 9330.00| 3107.00000 9321.00] 3107.00000 9321.00
Solid Yellow, Profiled Traffic Stripe | | |
(150 mm Wide) | \
1010 702B011M 291.000 M | 6.60000 1920.60] 6.56000 1908.96| 6.56000 1908.96
Dotted Profiled Traffic Stripe (150 mm | | |
Wide) | \ |
1020 703A002M 306.000 M2 | 20.50000 6273.00 | 20.45000 6257.70] 20.45000 6257.70
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1030 703B002M 32.000 M2 | 30.15000 964.80| 30.14000 964.48| 30.14000 964 .48
Traffic Control Legends, Class 2, Type | \ |
1040 703D001M 100.000 M2 | 14.00000 1400.00] 14.00000 1400.00] 14.00000 1400.00
Temporary Traffic Control Markings | \ |
1050 705A030M 18.000 EACH| 5.25000 94 .50 5.25000 94.50] 5.25000 94.50
Pavement Markers, Class A-H, Type 2-C | \ |
1060 705A031M 70.000 EACH| 5.00000 350.00] 5.00000 350.00]| 5.00000 350.00
\ |

Pavement Markers, Class A-H, Type 1-A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 001 -9
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030117001 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 19007 | ( 2 ) 13036 | ( 3 ) 10016
| SCOTT BRIDGE COMPANY, INC. | THE MORRIS GROUP, INC. | JONES BROS., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1070 705A037M 36.000 EACH] 5.25000 189.00] 5.25000 189.00] 5.25000 189.00
Pavement Markers, Class A-H, Type 2-D | | |
1080 710A126M 31.000 SQ M| 150.00000 4650.00] 150.00000 4650.00| 175.00000 5425.00
Class 8, Aluminum Flat Sign Panels 2. | | |
032mm Thick Or Steel Flat Sign Panels 1.| | |
897mm Thick (Type IX Background) | \
1090 710B0O01M 180.000 M | 17.00000 3060.00| 17.00000 3060.00| 16.00000 2880.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
1100 726A000M 170.000 M | 116.00000 19720.00 | 75.00000 12750.00| 115.30000 19601.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1110 740B0O0OOM 110.000 M2 | 95.00000 10450.00 | 90.00000 9900.00] 90.00000 9900.00
Construction Signs | | |
1120 740C000M 4.000 M2 | 116.00000 464.00| 110.00000 440.00 | 110.00000 440.00
Special Construction Signs | \ |
1130 740D0O0O0OM 150.000 EACH] 58.00000 8700.00] 55.00000 8250.00 | 55.00000 8250.00
Channelizing Drums | \ |
1140 740E000M 20.000 EACH] 16.00000 320.00] 15.00000 300.00| 15.00000 300.00
Cones (900 mm High) | \ |
1150 740F002M 24.000 EACH] 190.00000 4560.00] 180.00000 4320.00| 180.00000 4320.00
Barricades, Type III | | |
1160 740I005M 9.000 EACH| 475.00000 4275.00] 450.00000 4050.00| 450.00000 4050.00
Warning Lights, Type B (Detachable Head | \ |
1170 740M001M 20.000 EACH] 9.00000 180.00] 8.00000 160.00] 8.00000 160.00
Ballast For Cone | \ |
1180 741C010M 1.000 EACH] 3675.00000 3675.00| 3500.00000 3500.00]| 3500.00000 3500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1190 999 000M 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00| 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 6,491,538.55] $ 6,567,578.97] $ 6,846,819.75
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 6,491,538.55] $ 6,567,578.97] $ 6,846,819.75




Superpave Bituminous Concrete Wearing

Surface Layer, 12.5 mm Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 001 -10
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030117001 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 4 ) 01007 | ( 5 ) 04008 | ( 6 ) 19009
|ALABAMA BRIDGE BUILDERS, IN |R. R. DAWSON BRIDGE COMPANY |GILBERT SOUTHERN CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201A000M LUMP | 35000.00000 35000.00] 280000.00000 280000.00| 75000.00000 75000.00
Clearing & Grubbing (Approximately 14 | \ |
Hectares) | \ |
0020 206A000M LUMP| 400000.00000 400000.00| 400000.00000 400000.00|] 280000.00000 280000.00
Removal Of 0ld Bridge, Station 17+88.85 | \ |
U.S. 78 WB | \ I
0030 206C002M 65.000 M2 | 5.00000 325.00] 6.60000 429.00 | 12.00000 780.00
Removing Concrete Slope Paving | \ |
0040 206C003M 165.000 M2 | 5.00000 825.00] 5.50000 907.50] 6.00000 990.00
Removing Concrete Flumes | \ |
0050 206D000OM 198.000 M | 20.00000 3960.00 | 6.60000 1306.80| 16.50000 3267.00
Removing Pipe | | |
0060 206D001M 315.000 M | 8.00000 2520.00] 8.25000 2598.75]| 9.00000 2835.00
Removing Guardrail | \ |
0070 206E001M 2.000 EACH| 325.00000 650.00| 330.00000 660.00| 263.00000 526.00
Removing Inlets | \ |
0080 206E008M 9.000 EACH| 117.00000 1053.00] 121.00000 1089.00] 110.00000 990.00
Removing Guardrail End Anchor (All Type | \ |
0090 210A000M 13280.000 M3 | 4.52000 60025.60 | 4.40000 58432.00| 3.25000 43160.00
Unclassified Excavation | | |
0100 210D0O0O0OM 78933.000 M3 | 5.70000 449918.10| 6.33000 499645.89 | 5.90000 465704.70
Borrow Excavation | | |
0110 214A000M 1097.000 M3 | 7.50000 8227.50] 6.60000 7240.20] 26.20000 28741.40
Structure Excavation | \ |
0120 214B001M 132.000 M3 | 39.50000 5214.00| 17.62000 2325.84 | 34.00000 4488.00
Foundation Backfill, Commercial | | |
0130 305B061M 250.000 MTON| 15.50000 3875.00| 20.90000 5225.00| 20.00000 5000.00
Coarse Aggregate, Section 801, For | | |
Miscellaneous Use, (ALDOT # 810) | | |
0140 401B108M 5836.000 M2 | 2.29000 13364.44 | 1.71000 9979.56| 1.55000 9045.80
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0150 405A000M 5117.000 L | 0.29000 1483.93| 0.66000 3377.22] 0.60000 3070.20
Tack Coat | \ |
0160 424A280M 1159.000 MTON| 55.48000 64301.32| 53.35000 61832.65| 49.00000 56791.00
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range E



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 001 -11
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20030117001 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 4 ) 01007 | ( 5 ) 04008 | ( 6 ) 19009

|ALABAMA BRIDGE BUILDERS, IN |R. R. DAWSON BRIDGE COMPANY |GILBERT SOUTHERN CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0170 424B282M 2353.000 MTON| 46.11000 108496.83| 42.35000 99649.55| 39.00000 91767.00
Superpave Bituminous Concrete Upper
Binder Layer, 37.5 mm Maximum Aggregate
Size Mix, ESAL Range E

Drilled Shaft Excavation, 2440 mm
Diameter

| \ |
| \ |
| \ |
0180 424B286M 40.000 MTON| 168.12000 6724.80| 82.50000 3300.00] 75.00000 3000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 37.5 mm Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0190 424B289M 570.000 MTON| 40.91000 23318.70]| 52.25000 29782.50| 48.00000 27360.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 25.0 mm Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0200 424C281M 8530.000 MTON| 38.52000 328575.60] 35.75000 304947.50] 32.50000 277225.00
Superpave Bituminous Concrete Base | \ |
Layer, 37.5 mm Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0210 430B026M 1000.000 MTON| 20.00000 20000.00| 17.60000 17600.00] 19.00000 19000.00
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) | \ |
0220 450B000OM 96.000 M2 | 75.00000 7200.00| 120.00000 11520.00] 100.00000 9600.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0230 502A000M 139115.000 KG | 1.10000 153026.50] 1.05000 146070.75] 1.00000 139115.00
Steel Reinforcement | \ |
0240 502B00OM LUMP| 140000.00000 140000.00] 127200.00000 127200.00] 106000.00000 106000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA.17+63.5, APPROX. | \ |
127200 KG | \ I
0250 506A005M 81.000 M | 1065.00000 86265.00 | 252.00000 20412.00| 1000.00000 81000.00
Drilled Shaft Excavation, 1070 mm | \ |
Diameter | \ |
0260 506A006M 31.000 M | 1065.00000 33015.00] 329.00000 10199.00] 1000.00000 31000.00
Drilled Shaft Excavation, 1680 mm | \ |
Diameter | \ |
0270 506A007M 10.000 M | 2130.00000 21300.00]| 2042.00000 20420.00 | 1800.00000 18000.00
| \ |
| \ |
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CALL ORDER : 001 CONTRACT ID : 20030117001 COUNTIES : WALKER
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LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 506B002M 21.000 M | 3200.00000 67200.00 | 2310.00000 48510.00| 3200.00000 67200.00
Special Drilled Shaft Excavation, 1070 | \ |
mm Diameter | \ |
0290 506B006M 25.000 M | 4255.00000 106375.00] 5674.00000 141850.00| 4000.00000 100000.00
Special Drilled Shaft Excavation, 1680 | \ |
mm Diameter | | |
0300 506B011M 32.000 M | 5320.00000 170240.00]| 12062.00000 385984.00 | 5000.00000 160000.00
Special Drilled Shaft Excavation, 2440 | \ |
mm Diameter | \ |
0310 506C041M 102.000 M | 105.00000 10710.00| 462.00000 47124.00| 110.00000 11220.00
Drilled Shaft Construction, 1070 mm | \ |
Diameter, Class DS1 Concrete | \ |
0320 506C045M 54.000 M | 215.00000 11610.00 | 1128.00000 60912.00| 200.00000 10800.00
Drilled Shaft Construction, 1680 mm | | |
Diameter, Class DS1 Concrete | \ |
0330 506C051M 50.000 M | 320.00000 16000.00 | 1210.00000 60500.00 | 300.00000 15000.00
Drilled Shaft Construction, 2440 mm | | |
Diameter,Class DS1 Concrete | | |
0340 506F005M 19.000 M | 1400.00000 26600.00| 1760.00000 33440.00]| 2500.00000 47500.00
Permanent Drilled Shaft Casing, 2440 mm | | |
Diameter | \ |
0350 506G010M 4.000 EACH] 5350.00000 21400.00] 3300.00000 13200.00| 5000.00000 20000.00
Crosshole Sonic Logging 2440 mm Diamete | | |
0360 508A000M 2300.000 KG | 4.40000 10120.00| 6.50000 14950.00| 11.00000 25300.00
Structural Steel | \ |
0370 508B0O00OM 1.000 EACH| 2673000.00000 2673000.00| 2265000.00000 2265000.00| 2287000.00000 2287000.00
Structural Steel Superstructure, | \
67-84-67 CONTINUOUS SPAN, APPROX | | |
0380 510A000M 651.000 M3 | 400.00000 260400.00 | 550.00000 358050.00| 800.00000 520800.00
Bridge Substructure Concrete, Class A | \ |
0390 510C051M LUMP| 500000.00000 500000.00|] 550000.00000 550000.00] 1000000.00000 1000000.00
Bridge Concrete Superstructure, STA | \ |
17+63.5, APPROX 812 M3 | \ I
0400 510E000M 2878.000 M2 | 2.50000 7195.00] 3.00000 8634.00] 2.00000 5756.00
Grooving Concrete Bridge Decks | \ |
0410 511A001M 24.000 EACH] 200.00000 4800.00| 150.00000 3600.00| 150.00000 3600.00
| \ |

Elastomeric Bearings, Type 2



450 mm Roadway Pipe End Treatment,
Class 1
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LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0420 511A004M 20.000 EACH] 1000.00000 20000.00| 1100.00000 22000.00 | 800.00000 16000.00
Elastomeric Bearings, Type 4 | \ |
0430 513B005M 288.000 M | 415.00000 119520.00] 165.00000 47520.00| 400.00000 115200.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type IIIM (Specialty Item) | \ |
0435 519A000M LUMP | 62000.00000 62000.00 | 75000.00000 75000.00 | 40000.00000 40000.00
Navigation Lighting System | \ |
0440 524B011M 35.000 M3 | 560.00000 19600.00 | 616.00000 21560.00 | 1000.00000 35000.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0450 530A002M 46.000 M | 96.00000 4416.00] 85.00000 3910.00] 115.00000 5290.00
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0460 530A005M 157.000 M | 180.00000 28260.00| 198.00000 31086.00 | 180.00000 28260.00
1050 mm Roadway Pipe (Class 3 R.C.) | \
0470 530A101M 7.000 M | 89.00000 623.00] 62.00000 434.00] 180.00000 1260.00
450 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0480 530A102M 9.000 M | 116.00000 1044.00] 84.00000 756.00 | 170.00000 1530.00
600 mm Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0490 530A103M 8.000 M | 175.00000 1400.00] 138.00000 1104.00] 220.00000 1760.00
750 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0500 600A000M LUMP| 525500.00000 525500.00|] 485000.00000 485000.00] 700000.00000 700000.00
Mobilization | |
0510 602B0O0O0OM 2.000 EACH| 300.00000 600.00| 220.00000 440.00 | 510.00000 1020.00
Land Survey Markers | \ |
0520 606A000M 1000.000 M | 20.00000 20000.00| 40.00000 40000.00 | 30.00000 30000.00
150 mm Underdrain Pipe | \ |
0530 610C001M 7194.000 MTON| 18.00000 129492.00| 20.00000 143880.00| 27.00000 194238.00
Loose Riprap, Class 2 | \ |
0540 610D0O00OM 5943.000 M2 | 2.40000 14263.20| 2.75000 16343.25| 2.80000 16640.40
Filter Blanket | | |
0550 614A000M 25.000 M3 | 295.00000 7375.00] 325.00000 8125.00| 530.00000 13250.00
Slope Paving | \ |
0560 619A002M 1.000 EACH] 450.00000 450.00]| 440.00000 440.00] 1000.00000 1000.00
| \ |
| \ |



CALL

ITEM DESCRIPTION

0570 619A003M

Class 1

0580 619A004M

Class 1

0590 619A006M

Class 1

0600 619A206M

Class 1

0610 620A000M

0620 621A013M

Junction Boxes,
0630 621B035M

0640 630A001M

0650 630C003M

0660 630C070M

0670 641A035M

0680 641A049M

0690 649A007M

1 Installation
0700 650A000M

Topsoil

0710 650BO0OOM

0720 652A050M
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QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
3.000 EACH] 475.00000 1425.00| 468.00000 1404.00] 1250.00000 3750.00
600 mm Roadway Pipe End Treatment, | | |
| \ |
2.000 EACH| 575.00000 1150.00]| 633.00000 1266.00] 1500.00000 3000.00
750 mm Roadway Pipe End Treatment, | |
| \ |
1.000 EACH] 1100.00000 1100.00]| 1155.00000 1155.00] 2500.00000 2500.00
1050 mm Roadway Pipe End Treatment, | |
| \ |
2.000 EACH| 2750.00000 5500.00| 2750.00000 5500.00] 3000.00000 6000.00
1050 mm Roadway Pipe End Treatment, | |
(Double Line) | | |
1.000 M3 | 1400.00000 1400.00]| 1540.00000 1540.00] 750.00000 750.00
Minor Structure Concrete | \ |
1.000 EACH] 5000.00000 5000.00] 5500.00000 5500.00] 4500.00000 4500.00
Type Special | \ |
1.000 EACH] 1000.00000 1000.00]| 1100.00000 1100.00] 1000.00000 1000.00
Junction Box Units, Type Special | \ |
280.000 M | 38.50000 10780.00| 39.60000 11088.00] 38.00000 10640.00
Steel Beam Guardrail, Class A, Type 2 | \ |
2.000 EACH| 1010.00000 2020.00] 1045.00000 2090.00] 1100.00000 2200.00
Guardrail End Anchor, Type 13 | | |
2.000 EACH| 1170.00000 2340.00| 1210.00000 2420.00] 1350.00000 2700.00
Guardrail End Anchor, Type 10 Series | | |
253.000 M | 60.00000 15180.00] 94.00000 23782.00 | 160.00000 40480.00
152.4 Millimeter D.I. Water Main Laid | | |
65.000 M | 40.00000 2600.00| 88.00000 5720.00 | 100.00000 6500.00
152.4 Millimeter P.V.C. Water Main Laid | | |
40.000 M | 200.00000 8000.00| 440.00000 17600.00] 210.00000 8400.00
304.8 Millimeter Encasement Pipe, Type | | |
| \ |
1500.000 M3 | 7.75000 11625.00| 5.50000 8250.00 | 5.25000 7875.00
| \ |
5000.000 M3 | 6.50000 32500.00| 4.40000 22000.00 | 2.65000 13250.00
Topsoil From Stockpiles | \ |
6.000 HA | 1483.00000 8898.00| 1155.00000 6930.00 | 1100.00000 6600.00
| \ |

Seeding

(Mix 1A)



/03
15
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CALL ORDER : 001 CONTRACT 1ID 20030117001 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT 03
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ALABAMA BRIDGE BUILDERS, IN |R. R. DAWSON BRIDGE COMPANY |GILBERT SOUTHERN CORPORATION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0730 652A053M 3.000
Seeding (Mix 1E)

0740 652B050M 4.000
Temporary Seeding (Mix 1AT)

0750 652C000M 13.000
Mowing

0760 652D050M 4.000
Seeding In Stubble (Mix 1A)

0770 654A000M 52.000
Solid Sodding

0780 656A000M 10.000
Mulching, Class A, Type 1

0790 656A001M 3.000
Mulching, Class A, Type 2

0800 659A000M 200.000
Erosion Control Netting, Class A

0810 659A001M 500.000
Erosion Control Netting, Class B

0820 659A002M 1544.000
Erosion Control Netting, Class C1

0830 665C000M 100.000
375 mm Temporary Pipe

0840 665F000M 200.000
Hay Bales

0850 665I000M 1312.000
Temporary Riprap, Class 2

0860 665J000M 1986.000
Silt Fence, Type A

0870 665K000M 150.000
Drainage Sump Excavation

0880 665L0O00OM 30.000
Floating Basin Boom

0890 666A001M 13.000

Pest Control Treatment

0900 680A000M
Engineering Controls

0910 701C0O00M 2.000
Broken Temporary Traffic Stripe

HA

HA

M2

HA

HA

M2

M2

M2

1483.

865.

988.

61.

18.

11

15.

65.

74.

35000.

311.

.00000

.00000

00000

.00000

00000

00000

.40000

.40000

.60000

00000

.00000

00000

.50000

00000

00000

00000

00000

00000

AMOUNT | UNIT PRICE AMOUNT |
4449.00| 1155.00000 3465.00 |
4844 OO} 660.00000 2640 OO:
1287 OO} 165.00000 2145.00:
5932.00} 880.00000 3520 OO:

312.00} 4.40000 228.80:
8650.00} 1155.00000 11550.00:
2964.00} 1210.00000 3630.00:

480.00} 3.03000 606.00:
1200.00} 3.03000 1515.00:

10190.40} 8.25000 12738.00:

6100.00} 22.00000 2200.00:

1000.00} 5.00000 1000.00:
23616.00} 35.00000 45920.00:
22839.00} 9.90000 19661.40:

2250.00} 22.00000 3300.00:

1950.00} 65.00000 1950.00:

962.00} 27.50000 357.50:

35000.00} 100000.00000 100000.00:
622.00 342.00000 684.00i

UNIT PRICE

1100.

1100.

120.

10.

27.

9.

20.

30.

160.

200000.

310.

.00000

.00000

00000

00000

.25000

.35000

.30000

00000

00000

00000

90000

00000

00000

00000

00000

00000

AMOUNT

3300

4000.

1625.

4000.

208.

11000.

3300.

450.

1175.

9727.

12000.

2000.

35424

19661.

3000.

900.

2080.

200000.

620.

.00

00

00

00

00

00

00

00

00

20

00

00

.00

40

00

00

00

00

00
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0920 701C001M 4.000 KM | 311.00000 1244.00] 342.00000 1368.00| 310.00000 1240.00
Solid Temporary Traffic Stripe | | |
0930 701D007M 1.000 KM | 932.00000 932.00] 1025.00000 1025.00]| 930.00000 930.00
Solid Traffic Stripe Removed (Paint) | | |
0940 701D014M 1.000 KM | 808.00000 808.00] 889.00000 889.00] 800.00000 800.00
Broken Traffic Stripe Removed (Paint) | | |
0950 701G121M 267.000 M | 5.63000 1503.21] 6.19000 1652.73| 5.65000 1508.55
Broken White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0960 701G125M 267.000 M | 11.32000 3022.44| 12.45000 3324.15| 11.30000 3017.10
Solid White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0970 701G133M 267.000 M | 11.68000 3118.56]| 12.85000 3430.95| 11.70000 3123.90
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0980 702A040M 2.000 KM | 1554.00000 3108.00| 1709.00000 3418.00| 1550.00000 3100.00
Broken White, Profiled Traffic Stripe | | |
(150 mm Wide) | \
0990 702A041M 3.000 KM | 3107.00000 9321.00] 3418.00000 10254.00] 3100.00000 9300.00
Solid White, Profiled Traffic Stripe | | |
(150 mm Wide) | \
1000 702A043M 3.000 KM | 3107.00000 9321.00] 3418.00000 10254.00] 3100.00000 9300.00
Solid Yellow, Profiled Traffic Stripe | | |
(150 mm Wide) | \
1010 702B011M 291.000 M | 6.56000 1908.96| 7.22000 2101.02] 6.60000 1920.60
Dotted Profiled Traffic Stripe (150 mm | | |
Wide) | \ |
1020 703A002M 306.000 M2 | 20.45000 6257.70] 22.50000 6885.00] 20.50000 6273.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1030 703B002M 32.000 M2 | 30.14000 964.48| 33.15000 1060.80| 30.00000 960.00
Traffic Control Legends, Class 2, Type | \ |
1040 703D001M 100.000 M2 | 14.00000 1400.00] 15.40000 1540.00]| 14.00000 1400.00
Temporary Traffic Control Markings | \ |
1050 705A030M 18.000 EACH]| 5.25000 94.50] 5.78000 104.04] 5.25000 94.50
Pavement Markers, Class A-H, Type 2-C | | |
1060 705A031M 70.000 EACH]| 5.00000 350.00] 5.50000 385.00| 5.00000 350.00
\ |

Pavement Markers, Class A-H, Type 1-A
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—————————————————————————————————————————— B ettt et e e et it
1070 705A037M 36.000 EACH] 5.25000 189.00] 5.78000 208.08| 5.25000 189.00
Pavement Markers, Class A-H, Type 2-D | | |
1080 710A126M 31.000 SQ M| 223.50000 6928.50 | 231.00000 7161.00] 150.00000 4650.00
Class 8, Aluminum Flat Sign Panels 2. | | |
032mm Thick Or Steel Flat Sign Panels 1.| | |
897mm Thick (Type IX Background) | \
1090 710B0O01M 180.000 M | 30.00000 5400.00] 30.80000 5544.00] 18.00000 3240.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
1100 726A000M 170.000 M | 80.00000 13600.00] 120.00000 20400.00] 78.00000 13260.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1110 740B0O0OOM 110.000 M2 | 110.00000 12100.00] 99.00000 10890.00| 80.00000 8800.00
Construction Signs | \ |
1120 740C000M 4.000 M2 | 115.00000 460.00| 121.00000 484.00 | 120.00000 480.00
Special Construction Signs | \ |
1130 740D0O0O0OM 150.000 EACH] 70.00000 10500.00| 60.50000 9075.00] 60.00000 9000.00
Channelizing Drums | \ |
1140 740E000M 20.000 EACH] 15.00000 300.00] 16.50000 330.00| 15.00000 300.00
Cones (900 mm High) | | |
1150 740F002M 24.000 EACH] 275.00000 6600.00 | 198.00000 4752.00] 200.00000 4800.00
Barricades, Type III | \ |
1160 740I005M 9.000 EACH| 800.00000 7200.00| 495.00000 4455.00] 450.00000 4050.00
Warning Lights, Type B (Detachable Head | \ |
1170 740M001M 20.000 EACH] 10.00000 200.00| 8.80000 176.00] 8.00000 160.00
Ballast For Cone | \ |
1180 741C010M 1.000 EACH] 7500.00000 7500.00| 3850.00000 3850.00] 4000.00000 4000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1190 999 000M 4500.000 HOUR| 0.80000 3600.00] 0.80000 3600.00] 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 7,181,955.27] $ 7,468,575.43] $ 7,792,542.75
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 7,181,955.27] $ 7,468,575.43] $ 7,792,542.75




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20030117003 COUNTIES : GREENE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
CONTRACT TIME : 10/01/03 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : BRF-0013(502)

for contructing the Bridge Replacement and Approaches on
S.R.#13 (U.S.#43) over the Norfolk Southern Railroad in
Eutaw. Length - 0.236 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 1,700,128.30 100.0000%

2 18024 RACON, INC. $ 2,152,310.26 126.5969%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 003 -2
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030117003 COUNTIES : GREENE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 18024 ( )

|ALABAMA BRIDGE BUILDERS, IN |RACON, INC.
LINE NO / ITEM CODE / ALT | \

|

|

|

| |
—————————————————————————————————————————— Bttt Tttt ittt T

Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP| 103000.00000 103000.00] 269000.00000 269000.00]
Clearing & Grubbing (Approximately 2 | \ |
ACRES) | \ |
0020 206A000 LUMP | 50000.00000 50000.00| 225000.00000 225000.00]
Removal Of 0ld Bridge, Station 16+36.9 | | |
0030 206C000 408.000 SQYD] 3.00000 1224.00]| 6.00000 2448.00]
Removing Concrete Sidewalk | \ |
0040 206D001 480.000 LF | 1.10000 528.00| 2.00000 960.00|
Removing Guardrail | \ |
0050 206D003 1498.000 LF | 1.00000 1498.00| 6.00000 8988.00 |
Removing Curb And Gutter | \ |
0060 210A000 458.000 CUYD| 6.50000 2977.00] 20.00000 9160.00 |
Unclassified Excavation | \ |
0070 210D013 5150.000 CUYD] 10.00000 51500.00| 0.50000 2575.00]
Borrow Excavation (A-4(0) or Better) | | |
0080 230A000 7.000 RBST| 350.00000 2450.00] 1500.00000 10500.00]
Roadbed Processing | \ |
0090 305B060 200.000 TON | 25.00000 5000.00] 25.00000 5000.00|
Crushed Aggregate, Section 825, CRUSHER | | |
RUN STONE, 1" DOWN, | | |
0100 401A000 3519.000 SQYD| 1.00000 3519.00] 1.00000 3519.00]
Bituminous Treatment A | \ |
0110 405A000 3169.000 GAL | 2.00000 6338.00| 2.50000 7922.50]
Tack Coat | \ |
0120 408A051 27496.000 SQYD] 3.00000 82488.00| 4.00000 109984.00|
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0130 424A360 1817.000 TON | 60.00000 109020.00]| 70.00000 127190.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0140 424A361 2224.000 TON | 60.00000 133440.00] 70.00000 155680.00]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20030117003 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 18024 | ( )
|ALABAMA BRIDGE BUILDERS, IN |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
0150 424A363 20.000 TON | 85.00000 1700.00| 85.00000 1700.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424A366 20.000 TON | 85.00000 1700.00| 75.00000 1500.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B652 450.000 TON | 60.00000 27000.00| 70.00000 31500.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0180 424B656 20.000 TON | 85.00000 1700.00| 85.00000 1700.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424B660 20.000 TON | 85.00000 1700.00| 85.00000 1700.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424C361 850.000 TON | 60.00000 51000.00| 70.00000 59500.00]
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0210 450B000 169.000 SQYD] 65.00000 10985.00| 90.00000 15210.00]
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0220 502A000 12000.000 LB | 0.50000 6000.00] 0.50000 6000.00]
Steel Reinforcement | \ |
0230 502B000 LUMP | 20000.00000 20000.00| 30000.00000 30000.00]
Steel Reinforcement For Bridge | \ |
Superstructure, STA 16+61.079, APPROX | \ |
33700 POUNDS | \ I
0240 505A002 1.000 EACH] 1500.00000 1500.00]| 3000.00000 3000.00|
Steel Test Piles (HP 12x53) | \ |
0250 505B057 1.000 EACH] 5000.00000 5000.00| 3000.00000 3000.00|
Static Loading Tests (HP 12x53) | \



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030117003 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 18024 | ( )
|ALABAMA BRIDGE BUILDERS, IN |RACON, INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B ettt et e e et it

0260 505B087 1.000 EACH] 500.00000 500.00] 1500.00000 1500.00]

Dynamic Loading Tests (HP 12x53) | | |

0270 505M002 1394.000 LF | 22.00000 30668.00] 29.00000 40426.00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I

0280 508A000 5150.000 1B | 2.00000 10300.00] 4.25000 21887.50]
Structural Steel | \ |

0290 510A000 72.000 CUYD]| 300.00000 21600.00| 600.00000 43200.00|
Bridge Substructure Concrete, Class A | \ |

0300 510C051 LUMP| 167000.00000 167000.00] 96000.00000 96000.00|
Bridge Concrete Superstructure, STA | \ |
16+61.079, APPROX 140 CU YDS | \ |

0310 510E000 373.000 SQYD| 8.00000 2984.00 | 12.50000 4662.50|
Grooving Concrete Bridge Decks | \ |

0320 511A001 16.000 EACH| 150.00000 2400.00 | 200.00000 3200.00|
Elastomeric Bearings, Type 2 | \ |

0330 513B005 703.000 LF | 110.00000 77330.00] 150.00000 105450.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |

0340 529A001 9912.000 SQFT| 35.00000 346920.00] 18.43000 182678.16|
Concrete Retaining Wall | | |

0350 600A000 LUMP| 168620.00000 168620.00|] 246000.00000 246000.00|
Mobilization | \

0360 601A000 1.000 EACH] 5000.00000 5000.00| 5000.00000 5000.00]
Furnishing Base, Soil And Structure | | |
Laboratories | \ |

0370 618A000 562.000 SQYD| 35.00000 19670.00] 35.00000 19670.00]
Concrete Sidewalk, 4" Thick | | |

0380 623A000 64.000 LF | 20.00000 1280.00] 19.50000 1248.00]
Concrete Gutter | \ |

0390 623C000 1481.000 LF | 8.00000 11848.00 | 7.50000 11107.50]|
Combination Curb & Gutter, Type C | \ |

0400 630A001 525.000 LF | 10.50000 5512.50| 9.90000 5197.50|
Steel Beam Guardrail, Class A, Type 2 | \ |

0410 630C003 4.000 EACH] 1015.00000 4060.00] 950.00000 3800.00]
Guardrail End Anchor, Type 13 | | |

0420 630C050 8.000 EACH] 1330.00000 10640.00] 1250.00000 10000.00]

\ |

Guardrail End Anchor,

Type 20 Series



Solid Yellow, Profiled Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030117003 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 18024 | ( )
|ALABAMA BRIDGE BUILDERS, IN |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 634A002 659.000 LF | 13.30000 8764.70| 15.00000 9885.00|
Industrial Fence, 6 Feet High | | |
0440 634E003 180.000 LF | 45.25000 8145.00] 45.00000 8100.00]
Industrial Fence, 7.33 Feet High, | |
Special Mounting | | |
0450 650A000 1500.000 CUYD] 13.00000 19500.00| 5.00000 7500.00]
Topsoil | \ |
0460 654A001 2122.000 SQYD| 4.00000 8488.00| 5.00000 10610.00|
Solid Sodding (Bermuda) | \ |
0470 665F000 50.000 EACH]| 5.00000 250.00| 5.00000 250.00/|
Hay Bales | \ |
0480 665G000 50.000 EACH| 3.25000 162.50] 2.00000 100.00]
Sand Bags | \ |
0490 665J000 1020.000 LF | 3.75000 3825.00| 2.88000 2937.60]|
Silt Fence, Type A | \ |
0500 680A000 LUMP | 20000.00000 20000.00] 150000.00000 150000.00|
Engineering Controls | \ |
0510 701A006 3.000 MILE] 350.00000 1050.00] 350.00000 1050.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe (6" Wide) | | |
0520 701A014 3.000 MILE] 350.00000 1050.00] 350.00000 1050.00]
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe (6" Wide) | | |
0530 701C000 1.000 MILE] 340.00000 340.00] 340.00000 340.00]|
Broken Temporary Traffic Stripe | \ |
0540 701C001 13.000 MILE] 380.00000 4940.00] 380.00000 4940.00]
Solid Temporary Traffic Stripe | | |
0550 701G129 180.000 LF | 6.00000 1080.00] 6.00000 1080.00]
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0560 701G133 180.000 LF | 6.50000 1170.00] 6.50000 1170.00]|
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0570 702RA042 1.000 MILE] 3000.00000 3000.00] 3000.00000 3000.00]
Broken Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0580 702A043 1.000 MILE] 5000.00000 5000.00] 5000.00000 5000.00]
| \ |
| \ |

(6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 003 -6
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030117003 COUNTIES : GREENE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 18024 ( )

|
|ALABAMA BRIDGE BUILDERS, IN |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0590 703A000 144.000 SQFT| 1.50000 216.00| 1.50000 216.00|
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0600 703A002 242.000 SQFT| 5.00000 1210.00] 5.00000 1210.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0610 703B00O 137.000 SQFT| 1.50000 205.50| 1.50000 205.50|
Traffic Control Legends, Class 1, Type | \ |
0620 703D001 254.000 SQFT| 1.50000 381.00] 1.50000 381.00|
Temporary Traffic Control Markings | \ |
0630 703E001 137.000 SQFT| 1.50000 205.50| 1.50000 205.50|
Temporary Traffic Control Legends | \ |
0640 705A023 254.000 EACH| 5.00000 1270.00] 5.00000 1270.00]
Pavement Markers, Class C, Type 2-D | \ |
0650 705A037 260.000 EACH] 6.00000 1560.00] 6.00000 1560.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0660 710A115 24.000 SQFT| 19.15000 459.60| 16.00000 384.00|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
0670 710B001 48.000 LF | 7.00000 336.00] 6.50000 312.00|
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
0680 713A000 25.000 LF | 112.00000 2800.00] 125.00000 3125.00]
Permanent Barricades | \ |
0690 740B00O 727.000 SQFT| 10.00000 7270.00| 10.00000 7270.00 |
Construction Signs | \ |
0700 740D000 200.000 EACH] 65.00000 13000.00| 75.00000 15000.00|
Channelizing Drums | | |
0710 740E000 50.000 EACH| 15.00000 750.00]| 1.00000 50.00|
Cones (36 Inches High) | | |
0720 740F002 26.000 EACH] 275.00000 7150.00| 400.00000 10400.00|
Barricades, Type III | \ |
0730 7401005 13.000 EACH| 250.00000 3250.00] 250.00000 3250.00]
Warning Lights, Type B (Detachable Head | \ |
0740 740M001 50.000 EACH| 10.00000 500.00] 1.00000 50.00|
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 003 -7
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 20030117003 COUNTIES : GREENE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 18024 | ( )
|ALABAMA BRIDGE BUILDERS, IN |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0750 7400000 1.000 EACH] 3000.00000 3000.00| 4945.00000 4945.00 |
Pilot Car | | |
0760 7400000 100.000 LF | 10.00000 1000.00] 5.00000 500.00|
Construction Safety Fence | \ |
0770 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 1,700,128.30] $ 2,152,310.26] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,700,128.30] $ 2,152,310.26] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20030117004 COUNTIES : JEFFERSON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 10/01/03 COMPLETION DATE

CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : IM-NHF-I059(214)
for constructing the Additional Lanes including Lighting and
Traffic Counting Units on I-59/I-20 from the Tuscaloosa
County line to I-459 near Flint Hill. Length 5.056 mi.
SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 07002 GOOD HOPE CONTRACTING CO., INC. $ 15,470,482.33 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 16,453,266.54 106.3526%
3 01018 APAC-ALABAMA, INC. $ 16,834,305.54 108.8156%



Crushed Aggregate Base Course, Type

B, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID 20030117004 COUNTIES : JEFFERSON
LETTING DATE : 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01018
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
\ |
0010 201A000 LUMP| 400000.00000 400000.00|] 328000.00000 328000.00|] 331280.00000 331280.00
Clearing & Grubbing (Approximately 63 | | |
Acres) | \ |
0020 201C000 LUMP | 60000.00000 60000.00| 95000.00000 95000.00] 95950.00000 95950.00
Clearing | | |
0030 206C003 14935.000 SQYD| 3.00000 44805.00] 3.71000 55408.85| 4.04000 60337.40
Removing Concrete Flumes | \ |
0040 206D000 1085.000 LF | 5.00000 5425.00 | 5.93000 6434.05] 6.90000 7486.50
Removing Pipe | | |
0050 206D001 636.000 LF | 0.95000 604.20] 1.05000 667.80] 1.01000 642.36
Removing Guardrail | | |
0060 206D009 312.000 LF | 20.00000 6240.00| 34.18000 10664.16] 34.49000 10760.88
Removing New Jersey Barrier Rail | | |
0070 206D011 3432.000 LF | 4.00000 13728.00] 3.50000 12012.00] 4.02000 13796.64
Removing Fence | | |
0080 206E000 52.000 EACH]| 500.00000 26000.00 | 660.13000 34326.76| 757.50000 39390.00
Removing Headwalls | \ |
0090 206E001 11.000 EACH] 500.00000 5500.00| 745.56000 8201.16| 757.50000 8332.50
Removing Inlets | | |
0100 206E008 16.000 EACH] 90.00000 1440.00] 99.14000 1586.24 | 95.45000 1527.20
Removing Guardrail End Anchor (All Type | \ |
0110 206E020 1.000 EACH] 3250.00000 3250.00| 3579.93000 3579.93| 21210.00000 21210.00
Removing Existing Overhead Sign | \ |
Structure | \ |
0120 210A000 495487.000 CUYD| 4.50000 2229691.50] 4.90000 2427886.30] 4.95000 2452660.65
Unclassified Excavation | \ |
0130 214A000 3027.000 CUYD]| 6.50000 19675.50] 6.42000 19433.34]| 6.91000 20916.57
Structure Excavation | | |
0140 214B0O01 1287.000 CUYD]| 22.50000 28957.50| 25.61000 32960.07| 26.43000 34015.41
Foundation Backfill, Commercial | | |
0150 230A000 506.000 RBST| 265.00000 134090.00] 375.00000 189750.00] 381.44000 193008.64
Roadbed Processing | \ |
0160 301A012 156554.000 SQYD| 4.91000 768680.14 | 5.93000 928365.22]| 5.92000 926799.68
\ |
\ |

Plant Mixed, 6" Compacted Thickness



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 004 -3
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20030117004 COUNTIES : JEFFERSON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
1 ) 07002 2 ) 04013 | ( 3 ) 01018

( I (
GOOD HOPE CONTRACTING CO., |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
\

LINE NO / ITEM CODE / ALT |

Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0170 301E008 300.000 TON | 25.00000 7500.00| 26.00000 7800.00 | 25.97000 7791.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed | | |
0180 306E000 1.000 EACH] 8000.00000 8000.00| 7969.88000 7969.88| 7558.46000 7558.46
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | | |
(Includes Disposal of Existing Device) | | |
0190 327E000 31253.000 TON | 28.73000 897898.69| 31.45000 982906.85| 31.77000 992907.81
Permeable Asphalt Treated Base | \ |
0200 401A043 145321.000 SQYD] 0.90000 130788.90| 0.90000 130788.90| 0.98000 142414.58
Bituminous Treatment AE | | |
0210 405A000 25381.000 GAL | 1.20000 30457.20| 1.12000 28426.72 | 1.10000 27919.10
Tack Coat | \ |
0220 407A000 2750.000 GAL | 21.00000 57750.00 | 15.20000 41800.00 | 15.35000 42212.50
Joint Sealant For Hot Mix Asphalt | | |
Pavement | | |
0230 408A052 147300.000 SQYD] 1.25000 184125.00| 1.72000 253356.00] 1.70000 250410.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0240 410C000 1.000 EACH] 10000.00000 10000.00| 6000.00000 6000.00 | 5237.71000 5237.71
Contractor Retained Profilograph | | |
0250 410H000 1.000 EACH| 120000.00000 120000.00] 172000.00000 172000.00] 117644.14000 117644.14
Material Remixing Device | \ |
0260 420A011 11214.000 TON | 46.71000 523805.94 | 58.00000 650412.00 | 57.84000 648617.76
Polymer Modified Open Graded Friction | | |
Course, Mix 2 | | |
0270 423A002 17901.000 TON | 46.89000 839377.89]| 50.50000 904000.50 | 50.41000 902389.41
Stone Matrix Asphalt Wearing Layer, | \ |
3/4" Maximum Aggregate Size | \ |
0280 423B000 13242.000 TON | 42.61000 564241.62| 48.50000 642237.00 | 48.40000 640912.80
Stone Matrix Asphalt Binder Layer, 1 | | |
1/2" Maximum Aggregate Size | \ |
0290 424A287 1200.000 TON | 43.00000 51600.00| 42.00000 50400.00 | 45.61000 54732.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0300 424A361 5560.000 TON | 30.53000 169746.80| 37.06000 206053.60] 36.45000 202662.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20030117004 COUNTIES JEFFERSON
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01018
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 424B286 500.000 TON | 80.00000 40000.00| 55.05000 27525.00 | 87.17000 43585.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0320 424B289 2530.000 TON | 43.00000 108790.00| 40.00000 101200.00]| 44.12000 111623.60
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0330 424B582 45825.000 TON | 27.87000 1277142.75]| 32.98000 1511308.50]| 32.62000 1494811.50
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0340 424B652 11792.000 TON | 28.36000 334421.12| 33.31000 392791.52| 32.57000 384065.44
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0350 424c281 43926.000 TON | 27.87000 1224217.62| 32.00000 1405632.00 | 32.32000 1419688.32
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0360 428C000 112800.000 LF | 0.15000 16920.00| 0.10000 11280.00] 0.10000 11280.00
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0370 502A000 74759.000 LB | 0.50000 37379.50| 0.68000 50836.12| 0.50000 37379.50
Steel Reinforcement | \ |
0380 524B011 438.000 CUYD]| 500.00000 219000.00] 364.33000 159576.54 | 580.75000 254368.50
Culvert Concrete Extension (Cast In | \
Place) | \ |
0390 530A000 432.000 LF | 25.00000 10800.00| 19.97000 8627.04 | 20.20000 8726.40
15" Roadway Pipe (Class 3 R.C.) | \
0400 530A002 24.000 LF | 33.88000 813.12]| 31.58000 757.92] 30.30000 727.20
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 319.000 LF | 40.50000 12919.50| 35.45000 11308.55] 36.36000 11598.84
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 175.000 LF | 48.05000 8408.75]| 47.79000 8363.25] 50.50000 8837.50
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A005 73.000 LF | 60.26000 4398.98| 55.73000 4068.29] 57.07000 4166.11
42" Roadway Pipe (Class 3 R.C.) | \
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0440 530A006 156.000 LF | 71.84000 11207.04 | 70.90000 11060.40]| 72.72000 11344.32
48" Roadway Pipe (Class 3 R.C.) | \
0450 530A100 426.000 LF | 25.00000 10650.00| 23.40000 9968.40| 24.24000 10326.24
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0460 530A102 79.000 LF | 33.88000 2676.52 | 31.15000 2460.85] 34.59000 2732.61
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0470 530A103 161.000 LF | 40.50000 6520.50] 40.94000 6591.34| 42.20000 6794.20
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0480 530A104 144.000 LF | 48.05000 6919.20] 50.66000 7295.04 | 51.76000 7453.44
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0490 530A106 137.000 LF | 71.84000 9842.08]| 77.40000 10603.80] 80.80000 11069.60
48" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0500 600A000 LUMP| 1653394.40000 1653394.40| 903000.00000 903000.00| 1332629.00000 1332629.00
Mobilization | |
0510 601A000 1.000 EACH]| 15000.00000 15000.00] 11954.83000 11954.83]| 11260.04000 11260.04
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0520 603A002 1.000 EACH] 25000.00000 25000.00] 21253.02000 21253.02] 38180.58000 38180.58
Furnishing Type 3 Field Office | \ |
0530 605A002 54510.000 LF | 3.54000 192965.40| 3.54000 192965.40]| 3.58000 195145.80
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |
0540 605B00O0 116.000 EACH] 305.00000 35380.00] 305.00000 35380.00| 308.05000 35733.80
Special Underdrain Outlet, Type A | \ |
0550 605B001 4.000 EACH] 305.00000 1220.00| 305.00000 1220.00] 308.05000 1232.20
Special Underdrain Outlet, Type B | \
0560 606A000 500.000 LF | 10.00000 5000.00| 8.00000 4000.00] 8.08000 4040.00
6" Underdrain Pipe | | |
0570 610C001 2171.000 TON | 25.00000 54275.00| 21.75000 47219.25] 22.22000 48239.62
Loose Riprap, Class 2 | \ |
0580 610D003 1728.000 SQYD| 3.00000 5184.00| 2.53000 4371.84| 3.03000 5235.84
Filter Blanket, Geotextile | | |
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0590 614A000 2137.000 CUYD| 220.00000 470140.00] 229.01000 489394.37| 196.95000 420882.15
Slope Paving | | |
0600 619A001 27.000 EACH] 560.00000 15120.00| 831.47000 22449.69| 580.75000 15680.25
15" Roadway Pipe End Treatment, Class 1 | | |
0610 619A003 3.000 EACH] 760.00000 2280.00] 993.55000 2980.65| 656.50000 1969.50
24" Roadway Pipe End Treatment, Class 1 | | |
0620 619A004 14.000 EACH| 1050.00000 14700.00 | 1204.68000 16865.52| 757.50000 10605.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0630 619A006 1.000 EACH] 1500.00000 1500.00] 1698.73000 1698.73] 1111.00000 1111.00
42" Roadway Pipe End Treatment, Class 1 | | |
0640 619A007 4.000 EACH] 2500.00000 10000.00| 2090.21000 8360.84| 1262.50000 5050.00
48" Roadway Pipe End Treatment, Class 1 | | |
0650 619A055 5.000 EACH] 2400.00000 12000.00| 2430.24000 12151.20| 1010.00000 5050.00
36" Roadway Pipe End Treatment, Class 2 | \ |
0660 619A056 2.000 EACH| 3000.00000 6000.00 | 2908.29000 5816.58] 1515.00000 3030.00
42" Roadway Pipe End Treatment, Class 2 | | |
0670 619A204 2.000 EACH| 4000.00000 8000.00| 3222.54000 6445.08| 2020.00000 4040.00
36" Roadway Pipe End Treatment, Class 1 | \ |
(Double Line) | \ |
0680 619A207 2.000 EACH| 5000.00000 10000.00| 4296.64000 8593.28] 2525.00000 5050.00
48" Roadway Pipe End Treatment, Class 1 | | |
(Double Line) | | |
0690 620A000 12.000 CUYD| 750.00000 9000.00 | 863.40000 10360.80| 606.00000 7272.00
Minor Structure Concrete | \ |
0700 621A000 18.000 EACH| 2400.00000 43200.00| 2988.71000 53796.78| 1515.00000 27270.00
Junction Boxes, Type 1, 1P Or 5 | | |
0710 621A001 8.000 EACH] 2800.00000 22400.00] 3652.86000 29222.88]| 2222.00000 17776.00
Junction Boxes, Type 1, 2P Or 5 | | |
0720 621C004 1.000 EACH] 3000.00000 3000.00] 4715.51000 4715.51] 3030.00000 3030.00
Inlets, Type GH | \ |
0730 629A004 54.000 LF | 100.00000 5400.00] 78.08000 4216.32] 75.75000 4090.50
Concrete Median Or Safety Barrier, Type | | |
4A (Modified) | \
0740 629A034 247.000 LF | 75.00000 18525.00 | 78.08000 19285.76| 75.75000 18710.25
Concrete Median Or Safety Barrier, Type | | |
4 | \ |
0750 629A072 35.000 LF | 200.00000 7000.00| 124.91000 4371.85] 121.20000 4242 .00
Concrete Median or Safety Barrier, Type | | |
| \ |

GS-54-PP (Special)
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0760 630A001 1560.000 LF | 9.90000 15444 .00 | 10.91000 17019.60| 10.50000 16380.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0770 630C001 14.000 EACH| 585.00000 8190.00] 644.39000 9021.46/| 620.39000 8685.46
Guardrail End Anchor, Type 8 | | |
0780 630C003 5.000 EACH] 950.00000 4750.00] 1046.44000 5232.20] 1007.48000 5037.40
Guardrail End Anchor, Type 13 | | |
0790 630C070 18.000 EACH| 1100.00000 19800.00 | 1211.67000 21810.06/| 1166.55000 20997.90
Guardrail End Anchor, Type 10 Series | | |
0800 634A002 450.000 LF | 14.00000 6300.00 | 15.42000 6939.00| 10.25000 4612.50
Industrial Fence, 6 Feet High | | |
0810 635A001 2982.000 LF | 6.50000 19383.00| 7.16000 21351.12]| 4.93000 14701.26
Woven Wire Fence (Metal Post) | | |
0820 635B001 2.000 EACH| 400.00000 800.00| 440.61000 881.22] 657.51000 1315.02
Gate, 14 Feet Wide | \ |
0830 650B000 35781.000 CUYD] 4.50000 161014.50] 4.00000 143124.00| 4.04000 144555.24
Topsoil From Stockpiles | \ |
0840 652A050 40.000 ACRE| 575.00000 23000.00| 442.40000 17696.00 | 429.25000 17170.00
Seeding (Mix 1A) | | |
0850 652B050 23.000 ACRE] 500.00000 11500.00| 312.28000 7182.44| 303.00000 6969.00
Temporary Seeding (Mix 1AT) | \ |
0860 652C000 86.000 ACRE| 40.00000 3440.00| 52.05000 4476.30] 50.50000 4343.00
Mowing | | |
0870 652D050 23.000 ACRE] 600.00000 13800.00 | 416.37000 9576.51| 404.00000 9292.00
Seeding In Stubble (Mix 1A) | | |
0880 654A001 2968.000 SQYD| 4.00000 11872.00 | 4.16000 12346.88| 4.04000 11990.72
Solid Sodding (Bermuda) | \ |
0890 656A000 63.000 ACRE| 425.00000 26775.00] 416.37000 26231.31| 404.00000 25452 .00
Mulching, Class A, Type 1 | \ |
0900 658A001 23.000 ACRE] 1000.00000 23000.00] 1301.17000 29926.91 | 1262.50000 29037.50
Hydro-Seeding & Mulching (Mix 1E) | \
0910 659A000 44393.000 SQYD] 1.65000 73248.45| 1.31000 58154.83| 1.26000 55935.18
Erosion Control Netting, Class A | | |
0920 659A001 31830.000 SQYD] 1.65000 52519.50 | 1.31000 41697.30] 1.26000 40105.80
Erosion Control Netting, Class B | | |
0930 665A000 20.000 ACRE] 375.00000 7500.00| 286.26000 5725.20] 277.75000 5555.00
Temporary Seeding | \ |
0940 665B000 20.000 ACRE] 375.00000 7500.00| 416.37000 8327.40] 404.00000 8080.00
\ |

Temporary Mulching
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Solid White, Profiled Traffic Stripe
(6" Wide)

| \
| \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0950 665F000 748.000 EACH| 6.00000 4488.00] 5.66000 4233.68] 6.36000 4757.28
Hay Bales | \ |
0960 665G000 500.000 EACH| 5.00000 2500.00] 4.16000 2080.00| 6.36000 3180.00
Sand Bags | \ |
0970 665I000 3240.000 TON | 25.00000 81000.00 | 23.97000 77662.80| 25.25000 81810.00
Temporary Riprap, Class 2 | \ |
0980 665J000 49340.000 LF | 3.00000 148020.00] 2.66000 131244.40| 3.33000 164302.20
Silt Fence, Type A | | |
0990 665K000 1600.000 CUYD] 10.00000 16000.00| 4.66000 7456.00] 6.36000 10176.00
Drainage Sump Excavation | | |
1000 666A001 63.000 ACRE| 30.00000 1890.00] 1.10000 69.30] 30.30000 1908.90
Pest Control Treatment | \ |
1010 680A000 LUMP| 175000.00000 175000.00| 375000.00000 375000.00| 378750.00000 378750.00
Engineering Controls | | |
1020 701C000 52.000 MILE| 340.00000 17680.00 | 353.92000 18403.84| 343.40000 17856.80
Broken Temporary Traffic Stripe | \ |
1030 701cC001 47.000 MILE| 380.00000 17860.00 | 395.56000 18591.32| 383.80000 18038.60
Solid Temporary Traffic Stripe | \ |
1040 701C004 1.000 MILE] 3200.00000 3200.00] 3330.99000 3330.99] 3232.00000 3232.00
Broken Temporary Traffic Stripe (Tape) | \ |
1050 701C006 6.000 MILE] 6800.00000 40800.00 | 7078.36000 42470.16| 6868.00000 41208.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
1060 701D007 11.000 MILE| 1500.00000 16500.00 | 1561.40000 17175.40| 1515.00000 16665.00
Solid Traffic Stripe Removed (Paint) | | |
1070 701D00S 6.000 MILE] 1500.00000 9000.00 | 1561.40000 9368.40]| 1515.00000 9090.00
Solid Traffic Stripe Removed (Tape) | |
1080 701D014 11.000 MILE| 1300.00000 14300.00| 1353.22000 14885.42| 1313.00000 14443.00
Broken Traffic Stripe Removed (Paint) | | |
1090 701D016 1.000 MILE] 1500.00000 1500.00] 1561.40000 1561.40] 1515.00000 1515.00
Broken Traffic Stripe Removed (Tape) | | |
1100 702A040 21.000 MILE] 2250.00000 47250.00] 2342.10000 49184.10]| 2272.50000 47722 .50
Broken White, Profiled Traffic Stripe \ |
(6" Wide) \ |
\ 4788.30000 57459.60| 4646.00000 55752.00
\ |
\ |

|
|
1110 702A041 12.000 MILE| 4600.00000 55200.00
|
|
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Class 6, Aluminum Flat Sign Panels 0.
125" Thick Or Steel Flat Sign Panels 12
Gauge (Type III Background)

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
1120 702A043 12.000 MILE] 4600.00000 55200.00] 4788.30000 57459.60 | 4646.00000 55752.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
1130 702B011 4025.000 LF | 2.10000 8452.50| 2.18000 8774.50| 2.12000 8533.00
Dotted Profiled Traffic Stripe (6" Wide | | |
1140 703A002 4978.000 SQFT| 1.90000 9458.20| 1.98000 9856.44| 1.92000 9557.76
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1150 703B002 135.000 SQFT| 2.90000 391.50] 3.02000 407.70| 2.93000 395.55
Traffic Control Legends, Class 2, Type | \ |
1160 703D001 180.000 SQFT| 1.30000 234.00| 1.35000 243.00| 1.31000 235.80
Temporary Traffic Control Markings | \ |
1170 705A011 10300.000 EACH| 5.00000 51500.00] 5.21000 53663.00] 5.05000 52015.00
Pavement Markers, Class C, Type 1-A | | |
1180 705A012 1200.000 EACH] 5.00000 6000.00| 5.21000 6252.00] 5.05000 6060.00
Pavement Markers, Class C, Type 1-B | |
1190 705A030 444.000 EACH]| 5.25000 2331.00| 5.46000 2424 .24 5.30000 2353.20
Pavement Markers, Class A-H, Type 2-C | | |
1200 705A031 2593.000 EACH] 5.00000 12965.00] 5.21000 13509.53| 5.05000 13094.65
Pavement Markers, Class A-H, Type 1-A | | |
1210 705A032 189.000 EACH| 5.00000 945.00| 5.21000 984.69]| 5.05000 954.45
Pavement Markers, Class A-H, Type 1-B | | |
1220 709A000 8.000 EACH] 225.00000 1800.00] 247.84000 1982.72| 126.25000 1010.00
Milepost, Type A | \ |
1230 710A115 285.000 SQFT| 21.00000 5985.00| 23.13000 6592.05] 13.64000 3887.40
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1240 710A140 2896.000 SQFT| 32.50000 94120.00] 35.80000 103676.80] 18.18000 52649.28
Class 6, Aluminum Multiple Flat Sign | | |
Panels 0.125" Thick Or Steel Multiple | | |
Flat Sign Panels 12 Gauge (Ty. III | \ |
Background) | \ |
1250 710A141 241.000 SQFT| 32.50000 7832.50] 35.80000 8627.80| 18.18000 4381.38
| \ |
| \ |
| \ |
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Overhead Roadway Sign Structure NO. |
OHC-5 |

| \
| \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
1260 710A142 153.000 SQFT| 30.00000 4590.00] 39.65000 6066.45] 18.18000 2781.54
Class 2A, Aluminum Flat Sign Panels 0. | | |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III,IV,VII Background) | |
1270 710B0O01 290.000 LF | 7.10000 2059.00] 7.82000 2267.80| 5.56000 1612.40
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
1280 710B0O0S 24.000 LF | 68.00000 1632.00] 63.89000 1533.36] 80.80000 1939.20
Roadway Sign Post (S3 x 5.7 Steel Beam) | | |
1290 710B0O06 127.000 LF | 58.00000 7366.00| 63.89000 8114.03] 80.80000 10261.60
Roadway Sign Post (S4 x 7.7 Steel Beam) | | |
1300 710B0O07 135.000 LF | 55.00000 7425.00] 60.58000 8178.30] 80.80000 10908.00
Roadway Sign Post (W6 x 15 Steel Beam) | | |
1310 710B008 52.000 LF | 55.00000 2860.00] 60.58000 3150.16] 80.80000 4201.60
Roadway Sign Post (W8 x 18 Steel Beam) | | |
1320 710B0O11 99.000 LF | 58.00000 5742.00| 63.89000 6325.11| 80.80000 7999.20
Roadway Sign Post (W6 x 12 Steel Beam) | | |
1330 710C000 LUMP | 11000.00000 11000.00| 12116.70000 12116.70| 8080.00000 8080.00
Removal Of Existing Roadway Signs | \ |
1340 710D000 28.000 LF | 24.00000 672.00| 26.44000 740.32| 30.30000 848.40
Vertical Sign Stiffeners | | |
1350 710E000 124.000 LF | 28.00000 3472.00] 30.84000 3824.16] 50.50000 6262.00
Overhead Roadway Sign Hangers, W6 X 9 | | |
1360 715A000 LUMP | 13500.00000 13500.00| 14870.49000 14870.49| 14140.00000 14140.00
Overhead Roadway Sign Structure NO. | \
OHC-1 | \ I
1370 715A001 LUMP | 13100.00000 13100.00] 14429.89000 14429.89| 14140.00000 14140.00
Overhead Roadway Sign Structure NO. | \
OHC-2) | \ |
1380 715A002 LUMP | 13100.00000 13100.00] 14429.89000 14429.89| 14140.00000 14140.00
Overhead Roadway Sign Structure NO. | \
OHC-3 | \ |
1390 715A003 LUMP | 15200.00000 15200.00| 16743.08000 16743.08| 14140.00000 14140.00
Overhead Roadway Sign Structure NO. | |
OHC-4 | | |
1400 715A004 LUMP | 13100.00000 13100.00] 14429.89000 14429.89| 14140.00000 14140.00
\ |
\ |
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1410 715A005 LUMP | 13100.00000 13100.00| 14429.88000 14429.88| 14140.00000 14140.00
Overhead Roadway Sign Structure NO. | \
OHC-6 | \ |
1420 715A006 LUMP | 36250.00000 36250.00 | 39930.03000 39930.03] 34340.00000 34340.00
Overhead Roadway Sign Structure NO. | \
OHSB-7 | \ |
1430 715A007 LUMP | 13100.00000 13100.00| 14429.89000 14429.89| 14140.00000 14140.00
Overhead Roadway Sign Structure NO. | \
OHC-8 | \ |
1440 715A009 LUMP | 13100.00000 13100.00| 14429.89000 14429.89| 14140.00000 14140.00
Overhead Roadway Sign Structure NO. | \
OHC-10 | \ I
1450 726A000 200.000 LF | 35.00000 7000.00| 34.36000 6872.00| 33.33000 6666.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1460 726A001 20.000 LF | 40.00000 800.00| 78.08000 1561.60] 75.75000 1515.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1470 726D025 2.000 EACH| 12370.00000 24740.00] 11450.28000 22900.56/| 11110.00000 22220.00
Portable Impact Attenuator Assembly | | |
(Unidirectional, TL-3) | \ |
1480 731A001 4.000 EACH] 6500.00000 26000.00| 7807.01000 31228.04| 7575.00000 30300.00
Traffic Counting Units, Type B | \ |
1490 740B00O 1734.000 SQFT| 8.48000 14704.32| 7.99000 13854.66| 7.76000 13455.84
Construction Signs | | |
1500 740C000 150.000 SQFT| 10.60000 1590.00] 9.91000 1486.50] 9.64000 1446.00
Special Construction Signs | \ |
1510 740D00O 275.000 EACH] 58.30000 16032.50| 66.09000 18174.75| 64.24000 17666.00
Channelizing Drums | \ |
1520 740F002 2.000 EACH| 265.00000 530.00] 209.29000 418.58| 203.42000 406.84
Barricades, Type III | \ |
1530 7401005 1.000 EACH] 689.00000 689.00| 297.41000 297.41| 289.06000 289.06
Warning Lights, Type B (Detachable Head | \ |
1540 740L004 800.000 EACH] 79.50000 63600.00 | 82.61000 66088.00 | 80.29000 64232.00
Vertical Panel Type II, Single-Sided | \ |
1550 741cC010 2.000 EACH| 4500.00000 9000.00 | 3469.78000 6939.56]| 3372.39000 6744.78
\ |
\ |

Sign Unit |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 004 -12
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20030117004 COUNTIES JEFFERSON
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01018
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
1560 742A001 2.000 EACH| 10000.00000 20000.00 | 9913.67000 19827.34] 9635.40000 19270.80
Portable Changeable Message Sign, Type | | |
1570 750R000 LUMP| 360500.00000 360500.00] 596455.53000 596455.53| 603980.00000 603980.00
Area Lighting System | \ |
1580 999 000 4500.000 HOUR| 0.80000 3600.00] 0.80000 3600.00] 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 15,470,482.33] $ 16,453,266.54 $ 16,834,305.54
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 15,470,482.33] $ 16,453,266.54 $ 16,834,305.54




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 005 -1
VENDOR RANKING

CALL ORDER : 005 CONTRACT ID : 20030117005 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 110 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : IM-I059(308)

for constructing the Safety Improvements on I-59 from
Hammondville at MP 231.508 to the Georgia state line at MP
241.179. Length - 9.671 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 01018 APAC-ALABAMA, INC. $ 1,654,291.06 100.0000%
2 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 1,700,700.10 102.8054%
3 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 1,772,327.88 107.1352%
4 03052 CASH CONSTRUCTION COMPANY $ 1,909,334.62 115.4171%
5 23070 WINSTON CONTRACTING, L.L.C. $ 2,120,734.83 128.1960%
6 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 2,166,515.13 130.9634%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 005 -2
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20030117005 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 01018 ( 2 ) 07003 | ( 3 ) 10011
| APAC-ALABAMA, INC. R.E. GRILLS CONSTRUCTION CO |JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | |

\

\

\

| \
—————————————————————————————————————————— Bttt Tttt ittt T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |

0010 201A000 LUMP | 59100.93000 59100.93| 48000.00000 48000.00| 23082.36000 23082.36
Clearing & Grubbing (Approximately 6 | |
Acres) | \ |

0020 201cC000 LUMP| 200035.63000 200035.63| 565000.00000 565000.00|] 461900.00000 461900.00
Clearing | | |

0030 206C003 1835.000 SQYD]| 3.07000 5633.45| 2.00000 3670.00] 2.04000 3743.40
Removing Concrete Flumes | \ |

0040 206D000O 30.000 LF | 11.42000 342.60| 6.00000 180.00] 24.46000 733.80
Removing Pipe | | |

0050 206D001 2664.000 LF | 1.01000 2690.64 | 1.00000 2664.00] 0.90000 2397.60
Removing Guardrail | \ |

0060 206E000 43.000 EACH| 61.67000 2651.81| 205.00000 8815.00] 340.96000 14661.28
Removing Headwalls | \ |

0070 206E001 16.000 EACH| 201.89000 3230.24 | 200.00000 3200.00| 287.31000 4596.96
Removing Inlets | | |

0080 206E002 1.000 EACH] 201.89000 201.89| 500.00000 500.00| 395.70000 395.70
Removing Junction Boxes | \ |

0090 206E008 31.000 EACH] 89.37000 2770.47| 100.00000 3100.00| 80.00000 2480.00
Removing Guardrail End Anchor (All Type | \ |

0100 206E042 15.000 EACH| 201.89000 3028.35] 200.00000 3000.00] 208.48000 3127.20
Removing Inlets (Partial) | | |

0110 210A000 10898.000 CUYD| 6.70000 73016.60 | 3.50000 38143.00| 5.11000 55688.78
Unclassified Excavation | | |

0120 210D000O 15892.000 CUYD| 7.07000 112356.44 | 5.50000 87406.00 | 6.42000 102026.64
Borrow Excavation | \ |

0130 214A000 1264.000 CUYD| 4.44000 5612.16| 13.00000 16432.00| 9.75000 12324.00
Structure Excavation | \ |

0140 214B001 346.000 CUYD| 10.21000 3532.66| 24.00000 8304.00] 40.47000 14002.62
Foundation Backfill, Commercial | | |

0150 5022000 38291.000 LB | 1.14000 43651.74 | 0.60000 22974 .60 | 0.48000 18379.68
Steel Reinforcement | \ |

0160 524B011 285.000 CUYD| 467.04000 133106.40| 425.00000 121125.00]| 420.54000 119853.90
Culvert Concrete Extension (Cast In | |
Place) | \ |

0170 530A001 100.000 LF | 25.38000 2538.00| 20.00000 2000.00| 28.24000 2824.00

| \ |

18" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -3
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 01018 | ( 2 07003 | ( 3 ) 10011
| APAC-ALABAMA, INC. |[R.E. GRILLS CONSTRUCTION CO |JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 530A002 728.000 LF | 33.53000 24409.84| 24.00000 17472.00]| 45.96000 33458.88
24" Roadway Pipe (Class 3 R.C.) | \ |
0190 530A004 16.000 LF | 68.65000 1098.40| 58.00000 928.00] 65.27000 1044.32
36" Roadway Pipe (Class 3 R.C.) | \
0200 530A100 4.000 LF | 37.99000 151.96| 44.00000 176.00] 79.49000 317.96
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0210 530A101 52.000 LF | 46.97000 2442 .44 22.00000 1144.00] 40.33000 2097.16
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0220 530A102 120.000 LF | 57.77000 6932.40] 31.00000 3720.00] 55.99000 6718.80
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0230 530A103 40.000 LF | 69.48000 2779.20| 45.00000 1800.00] 68.74000 2749.60
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0240 530A104 44,000 LF | 72.29000 3180.76] 56.00000 2464 .00 69.52000 3058.88
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0250 530A105 92.000 LF | 78.90000 7258.80 | 66.00000 6072.00| 89.25000 8211.00
42" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0260 530A106 36.000 LF | 82.00000 2952.00| 100.00000 3600.00] 105.83000 3809.88
48" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0270 530A252 12.000 LF | 66.43000 797.16| 28.00000 336.00] 46.30000 555.60
15" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
(Extension) | \ |
0280 530A254 36.000 LF | 79.17000 2850.12| 51.00000 1836.00] 44.74000 1610.64
30" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
(Extension) | \ |
0290 530A255 12.000 LF | 110.31000 1323.72| 56.00000 672.00] 80.85000 970.20
36" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
(Extension) | \ |
0300 530A257 12.000 LF | 118.44000 1421.28]| 59.00000 708.00| 90.10000 1081.20
42" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
| \ |

(Extension)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 005 -4
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20030117005 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 07003 | ( 3 ) 10011
|APAC-ALABAMA, INC. |[R.E. GRILLS CONSTRUCTION CO |JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0310 530A258 16.000 LF | 113.14000 1810.24| 63.00000 1008.00] 76.14000 1218.24
48" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
(Extension) | | |
0320 530B212 100.000 LF | 80.28000 8028.00] 22.00000 2200.00| 74.56000 7456.00
17" Span, 13" Rise Roadway Pipe (14 | | |
Gauge C.C.M.P.I.) (Extension) | | |
0330 600A000 LUMP| 268440.73000 268440.73| 134000.00000 134000.00]| 79736.81000 79736.81
Mobilization | \
0340 601A000 1.000 EACH] 13232.21000 13232.21| 5000.00000 5000.00] 3787.32000 3787.32
Furnishing Base, Soil And Structure | | |
Laboratories | \ |
0350 603A002 1.000 EACH] 18123.60000 18123.60| 9000.00000 9000.00] 15649.66000 15649.66
Furnishing Type 3 Field Office | \ |
0360 606A000 250.000 LF | 17.52000 4380.00] 24.00000 6000.00| 31.31000 7827.50
6" Underdrain Pipe | | |
0370 610C001 550.000 TON | 29.15000 16032.50| 24.00000 13200.00| 31.97000 17583.50
Loose Riprap, Class 2 | \ |
0380 610D003 477.000 SQYD| 4.00000 1908.00] 2.00000 954.00] 4.59000 2189.43
Filter Blanket, Geotextile | | |
0390 614A000 314.000 CUYD| 226.78000 71208.92 | 245.00000 76930.00] 262.60000 82456.40
Slope Paving | \ |
0400 619A001 2.000 EACH| 537.21000 1074.42| 349.00000 698.00| 510.05000 1020.10
15" Roadway Pipe End Treatment, Class 1 | | |
0410 619A002 3.000 EACH] 592.08000 1776.24| 370.00000 1110.00] 545.83000 1637.49
18" Roadway Pipe End Treatment, Class 1 | | |
0420 619A003 18.000 EACH| 668.22000 12027.96| 380.00000 6840.00| 563.72000 10146.96
24" Roadway Pipe End Treatment, Class 1 | | |
0430 619A004 3.000 EACH] 728.83000 2186.49| 650.00000 1950.00] 571.29000 1713.87
30" Roadway Pipe End Treatment, Class 1 | \ |
0440 619A005 1.000 EACH] 1002.03000 1002.03| 720.00000 720.00 | 662.83000 662.83
36" Roadway Pipe End Treatment, Class 1 | \ |
0450 619A006 3.000 EACH] 1093.46000 3280.38] 750.00000 2250.00/| 761.94000 2285.82
42" Roadway Pipe End Treatment, Class 1 | | |
0460 619A007 2.000 EACH| 1202.36000 2404.72| 750.00000 1500.00] 967.10000 1934.20
48" Roadway Pipe End Treatment, Class 1 | | |
0470 619A055 3.000 EACH] 1801.98000 5405.94 | 1300.00000 3900.00] 1591.94000 4775.82
\ |

36" Roadway Pipe End Treatment, Class 2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -5
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 07003 | ( 3 ) 10011
|APAC-ALABAMA, INC. |[R.E. GRILLS CONSTRUCTION CO |JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0480 619A056 4.000 EACH] 2022.77000 8091.08]| 1310.00000 5240.00] 1712.11000 6848.44
42" Roadway Pipe End Treatment, Class 2 | | |
0490 619A057 1.000 EACH] 2216.32000 2216.32| 1450.00000 1450.00] 2045.66000 2045.66
48" Roadway Pipe End Treatment, Class 2 | | |
0500 619B000 14.000 EACH| 540.13000 7561.82]| 485.00000 6790.00 | 563.72000 7892.08
17" Span, 13" Rise Roadway Pipe End | \
Treatment, Class 1 | \ |
0510 620A000 14.000 CUYD| 440.72000 6170.08]| 275.00000 3850.00| 325.51000 4557.14
Minor Structure Concrete | \ |
0520 621A005 7.000 EACH]| 1692.34000 11846.38| 930.00000 6510.00 | 1583.29000 11083.03
Junction Boxes, Type 1 | \ |
0530 621A013 2.000 EACH| 919.53000 1839.06/| 1090.00000 2180.00] 1562.00000 3124.00
Junction Boxes, Type Special | | |
0540 621A022 2.000 EACH| 1702.72000 3405.44 | 1100.00000 2200.00] 1375.19000 2750.38
Junction Boxes, Type 1 (Modified) | |
0550 621B034 2.000 EACH| 660.09000 1320.18]| 650.00000 1300.00] 683.70000 1367.40
Junction Box Units, Type 1 (Modified) | | |
0560 621C004 1.000 EACH] 2470.51000 2470.51 2650.00000 2650.00] 3845.77000 3845.77
Inlets, Type GH | \ |
0570 621C020 13.000 EACH| 1710.33000 22234.29| 1300.00000 16900.00] 2407.06000 31291.78
Inlets, Type Y | | |
0580 621C027 1.000 EACH] 1929.34000 1929.34| 1650.00000 1650.00] 2316.24000 2316.24
Inlets, Type C | \ |
0590 621C030 6.000 EACH] 2266.87000 13601.22| 990.00000 5940.00| 2877.15000 17262.90
Inlets, Type "Special" | \ |
0600 621C032 3.000 EACH| 1887.14000 5661.42] 1700.00000 5100.00] 2316.24000 6948.72
Inlets, Type C (Modified) | | |
0610 621C053 4.000 EACH| 1509.44000 6037.76| 1490.00000 5960.00| 2444 .75000 9779.00
Inlets, Type Special (Partial) | | |
0620 621C079 4.000 EACH] 1787.29000 7149.16]| 1690.00000 6760.00| 4264.29000 17057.16
Inlets, Type Special-2 | | |
0630 621C101 1.000 EACH] 2470.51000 2470.51| 2600.00000 2600.00] 5169.48000 5169.48
Inlets, Type GH (Modified) | | |
0640 621C132 8.000 EACH] 1708.91000 13671.28]| 1560.00000 12480.00 | 2535.18000 20281.44
Inlets, Type Y (Modified) | | |
0650 621D002 4.000 EACH] 553.21000 2212.84] 300.00000 1200.00] 604.84000 2419.36
\ |

Inlet Units, Type C |



Erosion Control Netting,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -6
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 07003 | ( 3 ) 10011
|APAC-ALABAMA, INC. |[R.E. GRILLS CONSTRUCTION CO |JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0660 621D004 1.000 EACH] 615.02000 615.02| 570.00000 570.00| 1209.67000 1209.67
Inlet Units, Type GH | \ |
0670 621D019 19.000 EACH| 598.29000 11367.51| 470.00000 8930.00] 604.84000 11491.96
Inlet Units, Type Y | \ |
0680 630A001 1525.000 LF | 11.00000 16775.00 | 11.50000 17537.50| 9.85000 15021.25
Steel Beam Guardrail, Class A, Type 2 | \ |
0690 630C001 10.000 EACH| 653.46000 6534.60| 700.00000 7000.00 | 585.00000 5850.00
Guardrail End Anchor, Type 8 | | |
0700 630C050 12.000 EACH| 1396.28000 16755.36| 1450.00000 17400.00] 1250.00000 15000.00
Guardrail End Anchor, Type 20 Series | | |
0710 630C070 8.000 EACH| 1172.87000 9382.96| 1250.00000 10000.00] 1050.00000 8400.00
Guardrail End Anchor, Type 10 Series | | |
0720 631C000 5525.000 LF | 6.81000 37625.25| 7.00000 38675.00 | 6.10000 33702.50
Steel Beam Guardrail Class A, Type 1 | \ |
Reset | \ |
0730 631E011 1.000 EACH] 882.45000 882.45| 900.00000 900.00] 790.00000 790.00
Guardrail End Anchor, Type 20 Series, | | |
Reset | \ |
0740 650A000 9670.000 CUYD| 9.95000 96216.50] 2.00000 19340.00] 10.86000 105016.20
Topsoil | \ |
0750 652A050 10.000 ACRE| 472.50000 4725.00| 400.00000 4000.00| 550.00000 5500.00
Seeding (Mix 1A) | | |
0760 652B050 2.000 ACRE| 420.00000 840.00| 300.00000 600.00| 400.00000 800.00
Temporary Seeding (Mix 1AT) | \ |
0770 652C000 12.000 ACRE| 52.50000 630.00] 75.00000 900.00] 45.00000 540.00
Mowing | | |
0780 652D050 2.000 ACRE| 472.50000 945.00| 350.00000 700.00] 600.00000 1200.00
Seeding In Stubble (Mix 1A) | | |
0790 654A001 2578.000 SQYD| 4.20000 10827.60 | 4.00000 10312.00| 4.00000 10312.00
Solid Sodding (Bermuda) | | |
0800 656A000 12.000 ACRE| 472.50000 5670.00] 350.00000 4200.00| 425.00000 5100.00
Mulching, Class A, Type 1 | \ |
0810 658A001 38.000 ACRE] 1155.00000 43890.00| 1250.00000 47500.00 | 1000.00000 38000.00
Hydro-Seeding & Mulching (Mix 1E) | \
0820 659A010 1000.000 SQYD| 1.84000 1840.00| 1.00000 1000.00| 2.00000 2000.00
\ |
\ |

Netting)

Class A (Jute |
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -7
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 07003 | ( 3 ) 10011
|APAC-ALABAMA, INC. |[R.E. GRILLS CONSTRUCTION CO |JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0830 665F000 1762.000 EACH] 6.87000 12104.94| 6.00000 10572.00] 10.89000 19188.18
Hay Bales | \ |
0840 665I000 310.000 TON | 27.04000 8382.40] 25.00000 7750.00 | 44.08000 13664.80
Temporary Riprap, Class 2 | \ |
0850 665J000 18616.000 LF | 0.01000 186.16| 3.00000 55848.00 | 2.82000 52497.12
Silt Fence, Type A | | |
0860 665K000 422.000 CUYD| 6.14000 2591.08]| 6.00000 2532.00] 27.72000 11697.84
Drainage Sump Excavation | \ |
0870 666A001 12.000 ACRE| 0.01000 0.12] 20.00000 240.00| 30.00000 360.00
Pest Control Treatment | \ |
0880 680A000 LUMP | 8413.37000 8413.37| 20000.00000 20000.00 | 22167.00000 22167.00
Engineering Controls | | |
0890 726A000 700.000 LF | 43.27000 30289.00 | 32.00000 22400.00] 32.00000 22400.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0900 740B00O 1915.000 SQFT| 8.84000 16928.60| 8.00000 15320.00| 8.00000 15320.00
Construction Signs | \ |
0910 740C000 84.000 SQFT| 11.06000 929.04 | 10.00000 840.00] 10.00000 840.00
Special Construction Signs | \ |
0920 740D000 647.000 EACH] 57.48000 37189.56| 52.00000 33644.00] 52.00000 33644.00
Channelizing Drums | | |
0930 740E000 58.000 EACH| 0.01000 0.58] 10.00000 580.00| 10.47000 607.26
Cones (36 Inches High) | | |
0940 7401005 4.000 EACH| 287.37000 1149.48]| 250.00000 1000.00] 260.00000 1040.00
Warning Lights, Type B (Detachable Head | \ |
0950 740M001 58.000 EACH| 0.01000 0.58] 6.00000 348.00| 6.54000 379.32
Ballast For Cone | \ |
0960 741C010 3.000 EACH]| 2431.58000 7294 .74 | 2200.00000 6600.00 | 4188.27000 12564.81
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,654,291.06]| $ 1,700,700.10] $ 1,772,327.88
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,654,291.006] $ 1,700,700.10] $ 1,772,327.88




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -8
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 03052 | ( 5 ) 23070 | ( 6 ) 20011
| CASH CONSTRUCTION COMPANY |[WINSTON CONTRACTING, L.L.C. |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
\ |
0010 201A000 LUMP | 50000.00000 50000.00 | 37500.00000 37500.00| 50000.00000 50000.00
Clearing & Grubbing (Approximately 6 | \
Acres) | \ |
0020 201cC000 LUMP| 500000.00000 500000.00| 660000.00000 660000.00|] 400000.00000 400000.00
Clearing | | |
0030 206C003 1835.000 SQYD]| 16.00000 29360.00| 3.00000 5505.00] 4.00000 7340.00
Removing Concrete Flumes | \ |
0040 206D000O 30.000 LF | 12.00000 360.00| 7.00000 210.00| 5.00000 150.00
Removing Pipe | | |
0050 206D001 2664.000 LF | 1.00000 2664.00| 1.00000 2664.00 | 1.25000 3330.00
Removing Guardrail | \ |
0060 206E000 43.000 EACH| 250.00000 10750.00 | 300.00000 12900.00| 500.00000 21500.00
Removing Headwalls | \ |
0070 206E001 16.000 EACH| 250.00000 4000.00] 300.00000 4800.00] 500.00000 8000.00
Removing Inlets | | |
0080 206E002 1.000 EACH] 600.00000 600.00| 350.00000 350.00| 500.00000 500.00
Removing Junction Boxes | \ |
0090 206E008 31.000 EACH] 100.00000 3100.00] 90.00000 2790.00| 100.00000 3100.00
Removing Guardrail End Anchor (All Type | \ |
0100 206E042 15.000 EACH| 250.00000 3750.00| 430.00000 6450.00 | 500.00000 7500.00
Removing Inlets (Partial) | | |
0110 210A000 10898.000 CUYD| 10.61000 115627.78| 10.20000 111159.60| 15.00000 163470.00
Unclassified Excavation | \ |
0120 210D000O 15892.000 CUYD| 10.27000 163210.84 | 12.00000 190704.00| 15.00000 238380.00
Borrow Excavation | | |
0130 214A000 1264.000 CUYD| 26.00000 32864.00 | 10.00000 12640.00| 15.00000 18960.00
Structure Excavation | \ |
0140 214B001 346.000 CUYD| 26.00000 8996.00| 23.50000 8131.00] 30.00000 10380.00
Foundation Backfill, Commercial | | |
0150 5022000 38291.000 LB | 0.50000 19145.50 | 0.53000 20294.23| 1.50000 57436.50
Steel Reinforcement | \ |
0160 524B011 285.000 CUYD| 575.00000 163875.00| 400.00000 114000.00| 750.00000 213750.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0170 530A001 100.000 LF | 26.00000 2600.00| 20.00000 2000.00| 35.10000 3510.00
| \ |

18" Roadway Pipe (Class 3 R.C.)



CALL ORDER
LETTING DATE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0180 530A002
24" Roadway
0190 530A004
36" Roadway
0200 530A100
15" Roadway
(Extension)
0210 530A101
18" Roadway
(Extension)
0220 530A102
24" Roadway
(Extension)
0230 530A103
30" Roadway
(Extension)
0240 530A104
36" Roadway
(Extension)
0250 530A105
42" Roadway
(Extension)
0260 530A106
48" Roadway
(Extension)
0270 530A252
15" Roadway
(Extension)
0280 530A254
30" Roadway
(Extension)
0290 530A255
36" Roadway
(Extension)
0300 530A257
42" Roadway

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -9
TABULATION OF BIDS
005 CONTRACT ID 20030117005 COUNTIES DEKALB
01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 03052 | ( 5 ) 23070 | ( 6 ) 20011
| CASH CONSTRUCTION COMPANY |[WINSTON CONTRACTING, L.L.C. |TRI-COUNTY CONCRETE CONSTRUCTIO
| I |
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
728.000 LF | 31.00000 22568.00| 28.00000 20384.00| 30.25000 22022.00
Pipe (Class 3 R.C.) | I |
16.000 LF | 60.00000 960.00| 54.00000 864.00] 62.50000 1000.00
Pipe (Class 3 R.C.) | I |
4.000 LF | 60.00000 240.00| 20.00000 80.00| 60.00000 240.00
Pipe (Class 3 R.C.) | I |
| I |
52.000 LF | 60.00000 3120.00] 28.00000 1456.00] 42.75000 2223.00
Pipe (Class 3 R.C.) | I |
| I |
120.000 LF | 65.00000 7800.00] 39.00000 4680.00 | 46.10000 5532.00
Pipe (Class 3 R.C.) | I |
| I |
40.000 LF | 71.00000 2840.00| 56.00000 2240.00] 58.35000 2334.00
Pipe (Class 3 R.C.) | I |
| I |
44,000 LF | 78.00000 3432.00] 71.00000 3124.00| 64.50000 2838.00
Pipe (Class 3 R.C.) | I |
| I |
92.000 LF | 87.00000 8004.00] 85.00000 7820.00] 77.25000 7107.00
Pipe (Class 3 R.C.) | I |
| I |
36.000 LF | 97.00000 3492.00| 102.00000 3672.00| 88.75000 3195.00
Pipe (Class 3 R.C.) | I |
| I |
12.000 LF | 68.00000 816.00| 22.00000 264.00| 48.75000 585.00
Pipe (14 Gauge C.C.M.P.I.) | I I
| I |
36.000 LF | 72.00000 2592.00| 56.00000 2016.00] 66.38000 2389.68
Pipe (14 Gauge C.C.M.P.I.) | I I
| I |
12.000 LF | 94.00000 1128.00] 66.00000 792.00 | 72.25000 867.00
Pipe (14 Gauge C.C.M.P.I.) | I I
| I |
12.000 LF | 100.00000 1200.00] 76.00000 912.00] 80.10000 961.20
Pipe (14 Gauge C.C.M.P.I.) | I |
| I |

(Extension)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -10
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 03052 | ( 5 ) 23070 | ( 6 ) 20011
| CASH CONSTRUCTION COMPANY |[WINSTON CONTRACTING, L.L.C. |TRI-COUNTY CONCRETE CONSTRUCTIO

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B ettt et e e et it

0310 530A258 16.000 LF | 92.00000 1472.00] 85.00000 1360.00] 81.25000 1300.00
48" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
(Extension) | \ |

0320 530B212 100.000 LF | 62.00000 6200.00 | 23.00000 2300.00| 40.55000 4055.00
17" Span, 13" Rise Roadway Pipe (14 | | |
Gauge C.C.M.P.I.) (Extension) | | |

0330 600A000 LUMP | 50000.00000 50000.00 | 80000.00000 80000.00 | 25000.00000 25000.00
Mobilization | |

0340 601A000 1.000 EACH] 5000.00000 5000.00] 5000.00000 5000.00] 6000.00000 6000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |

0350 603A002 1.000 EACH] 18290.00000 18290.00 | 25000.00000 25000.00] 25000.00000 25000.00
Furnishing Type 3 Field Office | \ |

0360 606A000 250.000 LF | 11.00000 2750.00] 5.00000 1250.00] 20.00000 5000.00
6" Underdrain Pipe | | |

0370 610C001 550.000 TON | 32.00000 17600.00 | 38.00000 20900.00] 30.00000 16500.00
Loose Riprap, Class 2 | \ |

0380 610D003 477.000 SQYD| 1.00000 477.00| 2.50000 1192.50] 5.00000 2385.00
Filter Blanket, Geotextile | | |

0390 614A000 314.000 CUYD| 200.00000 62800.00 | 230.00000 72220.00] 350.00000 109900.00
Slope Paving | | |

0400 619A001 2.000 EACH| 580.00000 1160.00] 470.00000 940.00] 600.00000 1200.00
15" Roadway Pipe End Treatment, Class 1 | | |

0410 619A002 3.000 EACH] 580.00000 1740.00] 575.00000 1725.00] 650.00000 1950.00
18" Roadway Pipe End Treatment, Class 1 | | |

0420 619A003 18.000 EACH| 630.00000 11340.00| 680.00000 12240.00| 700.00000 12600.00
24" Roadway Pipe End Treatment, Class 1 | | |

0430 619A004 3.000 EACH] 630.00000 1890.00] 780.00000 2340.00| 750.00000 2250.00
30" Roadway Pipe End Treatment, Class 1 | \ |

0440 619A005 1.000 EACH] 725.00000 725.00] 885.00000 885.00] 1000.00000 1000.00
36" Roadway Pipe End Treatment, Class 1 | \ |

0450 619A006 3.000 EACH] 750.00000 2250.00] 1300.00000 3900.00] 1250.00000 3750.00
42" Roadway Pipe End Treatment, Class 1 | | |

0460 619A007 2.000 EACH| 850.00000 1700.00] 1720.00000 3440.00] 1400.00000 2800.00
48" Roadway Pipe End Treatment, Class 1 | | |

0470 619A055 3.000 EACH] 1500.00000 4500.00] 1175.00000 3525.00] 1500.00000 4500.00
36" Roadway Pipe End Treatment, Class 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -11
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 03052 | ( 5 ) 23070 | ( 6 ) 20011
| CASH CONSTRUCTION COMPANY |[WINSTON CONTRACTING, L.L.C. |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0480 619A056 4.000 EACH| 1600.00000 6400.00| 1510.00000 6040.00 | 1750.00000 7000.00
42" Roadway Pipe End Treatment, Class 2 | | |
0490 619A057 1.000 EACH] 1800.00000 1800.00| 1670.00000 1670.00] 2000.00000 2000.00
48" Roadway Pipe End Treatment, Class 2 | | |
0500 619B000 14.000 EACH| 600.00000 8400.00| 680.00000 9520.00 | 600.00000 8400.00
17" Span, 13" Rise Roadway Pipe End | \
Treatment, Class 1 | | |
0510 620A000 14.000 CUYD| 500.00000 7000.00| 780.00000 10920.00] 1250.00000 17500.00
Minor Structure Concrete | \ |
0520 621A005 7.000 EACH]| 900.00000 6300.00| 1775.00000 12425.00] 1750.00000 12250.00
Junction Boxes, Type 1 | \ |
0530 621A013 2.000 EACH| 1300.00000 2600.00| 4000.00000 8000.00| 2000.00000 4000.00
Junction Boxes, Type Special | | |
0540 621A022 2.000 EACH| 1000.00000 2000.00| 3000.00000 6000.00 | 2500.00000 5000.00
Junction Boxes, Type 1 (Modified) | |
0550 621B034 2.000 EACH| 185.00000 370.00] 7825.00000 15650.00] 600.00000 1200.00
Junction Box Units, Type 1 (Modified) | | |
0560 621C004 1.000 EACH] 3500.00000 3500.00] 2975.00000 2975.00] 3000.00000 3000.00
Inlets, Type GH | | |
0570 621C020 13.000 EACH| 3000.00000 39000.00| 1565.00000 20345.00| 1800.00000 23400.00
Inlets, Type Y | | |
0580 621C027 1.000 EACH] 3000.00000 3000.00] 1615.00000 1615.00] 1800.00000 1800.00
Inlets, Type C | \ |
0590 621C030 6.000 EACH] 3000.00000 18000.00| 1875.00000 11250.00] 1800.00000 10800.00
Inlets, Type "Special" | \ |
0600 621C032 3.000 EACH| 3000.00000 9000.00| 1800.00000 5400.00| 3000.00000 9000.00
Inlets, Type C (Modified) | | |
0610 621C053 4.000 EACH| 3000.00000 12000.00| 1485.00000 5940.00| 1800.00000 7200.00
Inlets, Type Special (Partial) | | |
0620 621C079 4.000 EACH| 3000.00000 12000.00| 5735.00000 22940.00 | 1800.00000 7200.00
Inlets, Type Special-2 | | |
0630 621C101 1.000 EACH] 3000.00000 3000.00] 3200.00000 3200.00| 3000.00000 3000.00
Inlets, Type GH (Modified) | | |
0640 621C132 8.000 EACH] 3000.00000 24000.00]| 1775.00000 14200.00] 1800.00000 14400.00
Inlets, Type Y (Modified) | \ |
0650 621D002 4.000 EACH| 150.00000 600.00| 525.00000 2100.00] 400.00000 1600.00
\ |

Inlet Units, Type C |



Erosion Control Netting,

Class A (Jute |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 005 -12
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20030117005 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 03052 | ( 5 ) 23070 | ( 6 ) 20011
| CASH CONSTRUCTION COMPANY |[WINSTON CONTRACTING, L.L.C. |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0660 621D004 1.000 EACH] 150.00000 150.00] 625.00000 625.00] 600.00000 600.00
Inlet Units, Type GH | | |
0670 621D019 19.000 EACH| 150.00000 2850.00| 420.00000 7980.00] 400.00000 7600.00
Inlet Units, Type Y | \ |
0680 630A001 1525.000 LF | 10.00000 15250.00 | 11.00000 16775.00| 9.85000 15021.25
Steel Beam Guardrail, Class A, Type 2 | \ |
0690 630C001 10.000 EACH| 585.00000 5850.00] 654.00000 6540.00 | 585.00000 5850.00
Guardrail End Anchor, Type 8 | | |
0700 630C050 12.000 EACH| 1250.00000 15000.00 | 1400.00000 16800.00 | 1250.00000 15000.00
Guardrail End Anchor, Type 20 Series | | |
0710 630C070 8.000 EACH| 1050.00000 8400.00| 1175.00000 9400.00| 1050.00000 8400.00
Guardrail End Anchor, Type 10 Series | | |
0720 631C000 5525.000 LF | 6.10000 33702.50| 6.82000 37680.50| 6.10000 33702.50
Steel Beam Guardrail Class A, Type 1 | \ |
Reset | \ |
0730 631E011 1.000 EACH] 790.00000 790.00| 885.00000 885.00] 790.00000 790.00
Guardrail End Anchor, Type 20 Series, | | |
Reset | \ |
0740 650A000 9670.000 CUYD| 8.00000 77360.00 | 10.50000 101535.00]| 12.50000 120875.00
Topsoil | \ |
0750 652A050 10.000 ACRE| 550.00000 5500.00| 575.00000 5750.00 | 550.00000 5500.00
Seeding (Mix 1A) | | |
0760 652B050 2.000 ACRE| 400.00000 800.00| 420.00000 840.00] 400.00000 800.00
Temporary Seeding (Mix 1AT) | \ |
0770 652C000 12.000 ACRE| 45.00000 540.00| 47.00000 564.00| 45.00000 540.00
Mowing | | |
0780 652D050 2.000 ACRE| 600.00000 1200.00] 625.00000 1250.00] 600.00000 1200.00
Seeding In Stubble (Mix 1A) | | |
0790 654A001 2578.000 SQYD| 5.00000 12890.00 | 4.00000 10312.00| 4.00000 10312.00
Solid Sodding (Bermuda) | \ |
0800 656A000 12.000 ACRE| 425.00000 5100.00] 445.00000 5340.00] 425.00000 5100.00
Mulching, Class A, Type 1 | \ |
0810 658A001 38.000 ACRE] 1275.00000 48450.00 | 1045.00000 39710.00| 1000.00000 38000.00
Hydro-Seeding & Mulching (Mix 1E) | |
0820 659A010 1000.000 SQYD] 2.50000 2500.00] 2.10000 2100.00| 2.00000 2000.00
\ |
\ |

Netting)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 005 -13
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20030117005 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 4 ) 03052 | ( 5 ) 23070 | ( 6 ) 20011
| CASH CONSTRUCTION COMPANY |[WINSTON CONTRACTING, L.L.C. |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0830 665F000 1762.000 EACH] 6.00000 10572.00] 5.00000 8810.00| 5.00000 8810.00
Hay Bales | | |
0840 665I000 310.000 TON | 30.00000 9300.00| 20.00000 6200.00] 30.00000 9300.00
Temporary Riprap, Class 2 | \ |
0850 665J000 18616.000 LF | 1.25000 23270.00 | 3.50000 65156.00] 5.00000 93080.00
Silt Fence, Type A | | |
0860 665K000 422.000 CUYD]| 5.00000 2110.00| 10.00000 4220.00| 12.00000 5064.00
Drainage Sump Excavation | \ |
0870 666A001 12.000 ACRE] 30.00000 360.00] 30.00000 360.00| 30.00000 360.00
Pest Control Treatment | | |
0880 680A000 LUMP | 25000.00000 25000.00| 19000.00000 19000.00] 25000.00000 25000.00
Engineering Controls | | |
0890 726A000 700.000 LF | 10.00000 7000.00] 35.00000 24500.00| 50.00000 35000.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0900 740B0O0O 1915.000 SQFT| 10.00000 19150.00] 14.00000 26810.00| 15.00000 28725.00
Construction Signs | | |
0910 740C000 84.000 SQFT| 12.00000 1008.00] 11.00000 924.00] 15.00000 1260.00
Special Construction Signs | | |
0920 740D000 647.000 EACH| 75.00000 48525.00] 75.00000 48525.00| 65.00000 42055.00
Channelizing Drums | | |
0930 740E000 58.000 EACH]| 10.00000 580.00] 16.00000 928.00] 25.00000 1450.00
Cones (36 Inches High) | | |
0940 7401005 4.000 EACH] 80.00000 320.00] 300.00000 1200.00| 1000.00000 4000.00
Warning Lights, Type B (Detachable Head | \ |
0950 740M001 58.000 EACH]| 6.00000 348.00] 7.00000 406.00| 10.00000 580.00
Ballast For Cone | | |
0960 741C010 3.000 EACH] 2500.00000 7500.00] 3600.00000 10800.00] 6000.00000 18000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,909,334.62] $ 2,120,734.83] $ 2,166,515.13
—————————————————————————————————————————— e
| \ |

$ 1,909,334.62 $ 2,120,734.83




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 006 -1
VENDOR RANKING

CALL ORDER : 006 CONTRACT ID : 20030117006 COUNTIES : GREENE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
CONTRACT TIME : 245 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : IM-I059(316)

for constructing the Planing, Resurfacing and Traffic Stripe
on I-59/I-20 from MP 42.32 to MP 52.50 near Knoxville.
Length 10.180 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 7,506,951.03 100.0000%



Stone Matrix

Asphalt Binder Layer, 1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 006 -2
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030117006 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT
SET-ASIDE
I ( 1 ) 02033 | ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201c000 LUMP| 600000.00000 600000.00| |
Clearing | \ |
0020 206D001 7738.000 LF | 1.10000 8511.80]| |
Removing Guardrail | \ |
0030 210D021 13644.000 CUYD]| 11.95000 163045.80]| |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0040 305B060 640.000 TON | 26.00000 16640.00| |
Crushed Aggregate, Section 825, 1" Down | | |
For Miscellaneous Use | \ |
0050 405A000 55506.000 GAL | 1.30000 72157.80| |
Tack Coat | ‘ |
0060 408A051 18644.000 SQYD] 0.90000 16779.60| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0070 408A052 143335.000 SQYD| 0.80000 114668.00| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0080 408A053 149963.000 SQYD| 1.38000 206948.94 | |
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0090 410C000 1.000 EACH] 12000.00000 12000.00| |
Contractor Retained Profilograph | | |
0100 410H000 1.000 EACH| 110000.00000 110000.00]| |
Material Remixing Device | \ |
0110 420A011 15054.000 TON | 57.06000 858981.24| |
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0120 423A002 11826.000 TON | 47.27000 559015.02| |
Stone Matrix Asphalt Wearing Layer, | | |
3/4" Maximum Aggregate Size | \ |
0130 423A003 20120.000 TON | 47.93000 964351.60| |
Stone Matrix Asphalt Wearing Layer, | \ |
1/2" Maximum Aggregate Size | \ |
0140 423B00O 24745.000 TON | 45.75000 1132083.75] |
| \ |
| \ |

1/2" Maximum

Aggregate Size



Superpave Bituminous Concrete Lower

Binder Layer, Leveling, 3/4" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 006 -3
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030117006 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 424A283 500.000 TON | 60.00000 30000.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0160 424A286 500.000 TON | 41.00000 20500.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0170 424A289 500.000 TON | 41.56000 20780.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0180 424A360 6767.000 TON | 41.56000 281236.52] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0190 424A361 314.000 TON | 47.27000 14842.78| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424A363 500.000 TON | 60.00000 30000.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 424A366 500.000 TON | 50.50000 25250.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B293 500.000 TON | 41.00000 20500.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0230 424B585 500.000 TON | 60.00000 30000.00 | |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0240 424B588 2369.000 TON | 50.50000 119634.50] |
| \ |
| \ |
| \ |

Size Mix, Esal E



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 006 -4
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20030117006 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0250 424B589 500.000 TON | 50.50000 25250.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |

0260 424B592 500.000 TON | 50.50000 25250.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening, 1" Maximum | \ |
Aggregate Size Mix, ESAL E | \ |

0270 424B656 500.000 TON | 62.00000 31000.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |

0280 424B688 2244.000 TON | 50.50000 113322.00] |
Superpave Bituminous Concrete Low | \

Binder Layer, Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |

0290 428C000 210227.000 LF | 0.18000 37840.86 | |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |

0300 600A000 LUMP| 518700.00000 518700.00] |
Mobilization | \

0310 601A000 1.000 EACH] 3000.00000 3000.00] |
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |

0320 629A034 125.000 LF | 185.00000 23125.00]| |
Concrete Median Or Safety Barrier, Type | | |
4 | \ I

0330 630A001 5888.000 LF | 12.85000 75660.80 | |
Steel Beam Guardrail, Class A, Type 2 | \ |

0340 630C001 15.000 EACH| 520.00000 7800.00 | |
Guardrail End Anchor, Type 8 | \ |

0350 630C003 5.000 EACH]| 950.00000 4750.00| |
Guardrail End Anchor, Type 13 | \ |

0360 630C050 11.000 EACH| 1310.00000 14410.00| |
Guardrail End Anchor, Type 20 Series | \ |

0370 630C055 8.000 EACH] 410.00000 3280.00] |
Guardrail End Anchor, Type 2A (Retrofit | \ |



Solid White, Class 3W, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 006 -5
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030117006 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0380 630C070 51.000 EACH| 1100.00000 56100.00| |
Guardrail End Anchor, Type 10 Series | \ |
0390 631C000 2150.000 LF | 6.50000 13975.00| |
Steel Beam Guardrail Class A, Type 1 | \ |
Reset | \ |
0400 650A000 1275.000 CUYD] 14.00000 17850.00| |
Topsoil | \ |
0410 651B00O 296.000 TON | 75.00000 22200.00]| |
Agricultural Limestone | \ |
0420 654A001 3589.000 SQYD] 3.00000 10767.00| |
Solid Sodding (Bermuda) | \ |
0430 658A002 148.000 ACRE] 1350.00000 199800.00| |
Hydro-Seeding & Mulching (Mix 2E) | \
0440 659A010 1000.000 SQYD| 3.00000 3000.00] |
Erosion Control Netting, Class A (Jute | | |
Netting) | \ |
0450 665F000 250.000 EACH| 6.00000 1500.00]| |
Hay Bales | \ |
0460 665I000 1333.000 TON | 46.00000 61318.00] |
Temporary Riprap, Class 2 | \ |
0470 665J000 30277.000 LF | 4.00000 121108.00]| |
Silt Fence, Type A | \ |
0480 665K000 3360.000 CUYD]| 9.00000 30240.00| |
Drainage Sump Excavation | \ |
0490 680A000 LUMP| 110000.00000 110000.00| |
Engineering Controls | \ |
0500 701A028 1.000 MILE] 2500.00000 2500.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0510 701A035 1.000 MILE] 2500.00000 2500.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0520 701C000 62.000 MILE]| 340.00000 21080.00]| |
Broken Temporary Traffic Stripe | \ |
0530 701C001 128.000 MILE] 380.00000 48640.00| |
Solid Temporary Traffic Stripe | \ |
0540 701G125 1077.000 LF | 3.70000 3984.90] |
| \ |
| \ |

Stripe (6" Wide)



CALL ORDER

LINE NO / ITEM CODE
ITEM DESCRIPTION

0550 701G133
Solid Yellow,
Stripe

0560 702A040
Broken White,
(6" Wide)

0570 702A041
Solid White,
(6" Wide)

0580 702A043
Solid Yellow,
(6" Wide)

0590 702B011

0600 703A002

A
0610 703D001
Temporary Traffic
0620 705A011
Pavement Markers,
0630 705A030
Pavement Markers,
0640 705A031
Pavement Markers,
0650 705A032
Pavement Markers,
0660 705A037
Pavement Markers,
0670 731A010

0680 740B00O
0690 740C000

0700 740D000

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 006 -6
TABULATION OF BIDS
006 CONTRACT ID 20030117006 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
SET-ASIDE
I ( 1 ) 02033 I ( ) | ( )
|S. T. BUNN CONSTRUCTION CO. | |
/ ALT | \ I
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1077.000 LF | 3.81000 4103.37| |
Class 3W, Type A Traffic | \ |
(6" Wide) | \ |
21.000 MILE| 2300.00000 48300.00| |
Profiled Traffic Stripe | | |
| \ |
22.000 MILE| 5000.00000 110000.00| |
Profiled Traffic Stripe | \ I
| \ |
22.000 MILE| 5000.00000 110000.00| |
Profiled Traffic Stripe | \ I
| \ |
3494.000 LF | 2.10000 7337.40] |
Dotted Profiled Traffic Stripe (6" Wide | | |
1819.000 SQFT| 1.90000 3456.10] |
Traffic Control Markings, Class 2, Type | \ |
| \ |
240.000 SQFT| 1.30000 312.00] |
Control Markings | \ |
1197.000 EACH] 5.00000 5985.00] |
Class C, Type 1-A | \ |
434.000 EACH| 5.25000 2278.50] |
Class A-H, Type 2-C | \ |
1550.000 EACH] 5.00000 7750.00| |
Class A-H, Type 1-A | | |
168.000 EACH] 5.00000 840.00| |
Class A-H, Type 1-B | | |
55.000 EACH| 5.25000 288.75| |
Class A-H, Type 2-D | | |
2.000 EACH| 10000.00000 20000.00| |
Traffic Counting Units, Type K | \ |
3903.000 SQFT| 14.00000 54642.00 | |
Construction Signs | \ |
111.000 SQFT| 14.00000 1554.00| |
Special Construction Signs | \ |
500.000 EACH| 30.00000 15000.00| |
\ |

Channelizing Drums



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 006 -7
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030117006 COUNTIES GREENE
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
SET-ASIDE
I ( 1 ) 02033 | ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0710 740E000 25.000 EACH] 0.50000 12.50] |
Cones (36 Inches High) | | |
0720 7401005 4.000 EACH] 250.00000 1000.00] |
Warning Lights, Type B (Detachable Head | \ |
0730 740M001 25.000 EACH] 0.50000 12.50] |
Ballast For Cone | \ |
0740 741C010 2.000 EACH| 12500.00000 25000.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0750 742A001 2.000 EACH| 25000.00000 50000.00 | |
Portable Changeable Message Sign, Type | \ |
0760 999 000 1500.000 HOUR| 0.80000 1200.00] |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 7,506,951.03] 0.00] $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 7,506,951.03] 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 007 -1
VENDOR RANKING

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 110 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NHF-101(546)

for constructing the Slide Remediation on S.R.#35 northwest
of Fort Payne. Length 0.099 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 1,952,120.31 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 2,146,838.93 109.9747%
3 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 2,155,555.75 110.4213%
4 23070 WINSTON CONTRACTING, L.L.C. $ 2,200,563.41 112.7268%
5 08077 HASTINGS GENERAL CONTRACTING, INC. $ 2,380,222.95 121.9301%
6 20050 TOMLIN CONSTRUCTION, LLC $ 2,391,770.17 122.5217%
7 01018 APAC-ALABAMA, INC. $ 2,588,058.28 132.5768%
8 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 2,748,955.84 140.8190%
9 03052 CASH CONSTRUCTION COMPANY $ 2,883,576.45 147.7151%
10 16023 PHILLIPS & JORDAN, INCORPORATED $ 3,370,280.35 172.6472%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 007 -2
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 23025 ( 2 ) 07002 ( 3 ) 07003
|[WRIGHT BROTHERS CONSTRUCTIO |GOOD HOPE CONTRACTING CO., R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT |

\ |

\ |

\ |

| \ |
—————————————————————————————————————————— Bttt Tttt ittt T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 Total

0010 201A000 LUMP 10000.00000 10000.00 20000.00000 20000.00 20000.00000 20000.00
Clearing & Grubbing (Approximately 2
Acres)

0020 206D001 525.000 LF 2.00000 1050.00 2.00000 1050.00 2.20000 1155.00
Removing Guardrail

0030 210A000 102799.000 CUYD 3.22000 331012.78 4.25000 436895.75 3.45000 354656.55
Unclassified Excavation

0040 2192000 134526.000 TON 8.90000 1197281.40 8.00000 1076208.00 9.70000 1304902.20
Rock Buttress For Landslide Correction

0050 219B003 431.000 LF 20.00000 8620.00 33.31000 14356.61 18.00000 7758.00
Special Underdrain 12 Inch Diameter

0060 219B008 241.000 LF 15.00000 3615.00 27.69000 6673.29 18.00000 4338.00
Special Underdrain 12 Inch Diameter
(Outfall)

0070 301A008 2165.000 SQYD 3.75000 8118.75 6.00000 12990.00 5.00000 10825.00

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

Crushed Aggregate Base Course, Type B, | \ |

Plant Mixed, 5" Compacted Thickness | \ |
0080 305B061 2650.000 TON | 11.05000 29282.50] 12.00000 31800.00 | 11.00000 29150.00

Coarse Aggregate, Section 801, ALDOT | | |

#410 Modified for Misc. Use | \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

0090 401B108 698.000 SQYD 12.58000 8780.84 20.00000 13960.00 12.00000 8376.00
Bituminous Treatment G (With Polymer
Additive)

0100 405A000 102.000 GAL 1.00000 102.00 3.00000 306.00 1.25000 127.50
Tack Coat

0110 408A051 45357.000 SQYD 0.42000 19049.94 0.70000 31749.90 0.45000 20410.65
Planing Existing Pavement
(Approximately 0.00" Thru 1.0" Thick)

0120 424A360 77.000 TON 47.00000 3619.00 110.00000 8470.00 47.00000 3619.00
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0130 424A361 3932.000 TON 34.15000 134277.80 32.00000 125824.00 35.50000 139586.00

Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23025 | ( 2 ) 07002 | ( 3 ) 07003
|WRIGHT BROTHERS CONSTRUCTIO |GOOD HOPE CONTRACTING CO., |[R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 424A367 120.000 TON | 42.00000 5040.00] 40.00000 4800.00| 50.00000 6000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424B652 368.000 TON | 31.75000 11684.00| 40.00000 14720.00] 39.00000 14352.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0160 424B655 120.000 TON | 45.00000 5400.00] 40.00000 4800.00| 50.00000 6000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B682 374.000 TON | 39.75000 14866.50| 40.00000 14960.00] 48.00000 17952.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 600A000 LUMP | 35000.00000 35000.00| 130958.00000 130958.00] 75000.00000 75000.00
Mobilization | \
0190 603A002 1.000 EACH] 3000.00000 3000.00] 15000.00000 15000.00] 8000.00000 8000.00
Furnishing Type 3 Field Office | \ |
0200 605B000 1.000 EACH] 300.00000 300.00] 300.00000 300.00] 120.00000 120.00
Special Underdrain Outlet, Type A | \ |
0210 605B002 1.000 EACH] 350.00000 350.00] 300.00000 300.00] 120.00000 120.00
Special Underdrain Outlet, Type C | \ |
0220 608A000 16506.000 SQYD] 1.15000 18981.90| 2.00000 33012.00| 1.25000 20632.50
Separation Geotextile | \ |
0230 614A000 62.000 CUYD]| 220.00000 13640.00| 300.00000 18600.00] 240.00000 14880.00
Slope Paving | \ |
0240 630A001 525.000 LF | 9.10000 4777.50]| 12.50000 6562.50 | 11.00000 5775.00
Steel Beam Guardrail, Class A, Type 2 | | |
0250 650A000 50.000 CUYD| 10.00000 500.00] 50.00000 2500.00] 35.00000 1750.00
Topsoil | \ |
0260 652A054 1.000 ACRE] 600.00000 600.00| 630.00000 630.00] 450.00000 450.00
Seeding (Mix 2A) | | |
0270 652A056 1.000 ACRE] 650.00000 650.00] 630.00000 630.00] 450.00000 450.00
Seeding (Mix 2E) | \ |
0280 652B053 1.000 ACRE] 500.00000 500.00] 525.00000 525.00] 375.00000 375.00
\ |

Temporary Seeding (Mix 2AT)



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -4
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23025 | ( 2 ) 07002 | ( 3 ) 07003
|[WRIGHT BROTHERS CONSTRUCTIO |GOOD HOPE CONTRACTING CO., |[R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e e
0290 652D054 1.000 ACRE] 650.00000 650.00] 700.00000 700.00] 450.00000 450.00
Seeding In Stubble (Mix 2A) | | |
0300 654A000 114.000 SQYD] 5.00000 570.00]| 5.00000 570.00] 4.00000 456.00
Solid Sodding | \
0310 656A000 3.000 ACRE] 400.00000 1200.00]| 630.00000 1890.00] 400.00000 1200.00
Mulching, Class A, Type 1 | \ |
0320 665F000 30.000 EACH] 6.00000 180.00] 6.00000 180.00] 7.00000 210.00
Hay Bales | \ |
0330 6651000 942.000 TON | 16.00000 15072.00| 18.00000 16956.00] 15.00000 14130.00
Temporary Riprap, Class 2 | \ |
0340 665J000 1392.000 LF | 3.00000 4176.00 | 4.00000 5568.00| 3.10000 4315.20
Silt Fence, Type A | \ |
0350 665K000 160.000 CUYD] 10.00000 1600.00]| 20.00000 3200.00] 5.00000 800.00
Drainage Sump Excavation | \ |
0360 666A001 1.000 ACRE] 50.00000 50.00] 15.00000 15.00]| 40.00000 40.00
Pest Control Treatment | \ |
0370 680A000 LUMP | 10000.00000 10000.00| 35000.00000 35000.00 | 10000.00000 10000.00
Engineering Controls | \ |
0380 701A000 1.000 MILE] 190.00000 190.00] 190.00000 190.00] 400.00000 400.00
Broken White, Class 1, Type A Traffic | \ |
Stripe | \ |
0390 701A004 8.000 MILE] 320.00000 2560.00| 320.00000 2560.00] 400.00000 3200.00
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0400 701A012 8.000 MILE] 310.00000 2480.00] 310.00000 2480.00] 400.00000 3200.00
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0410 701A028 1.000 MILE] 2500.00000 2500.00] 2500.00000 2500.00] 1500.00000 1500.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0420 701A032 1.000 MILE] 2500.00000 2500.00] 2500.00000 2500.00] 1500.00000 1500.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0430 701A041 1.000 MILE] 1250.00000 1250.00]| 1250.00000 1250.00] 1500.00000 1500.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0440 701B00S 183.000 LF | 1.00000 183.00] 1.00000 183.00] 1.25000 228.75
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 007 -5
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 23025 ( 2 ) 07002 ( 3 ) 07003
|[WRIGHT BROTHERS CONSTRUCTIO |GOOD HOPE CONTRACTING CO., R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT |

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0450 701C002 1.000 MILE] 500.00000 500.00] 500.00000 500.00| 400.00000 400.00
Broken Temporary Traffic Stripe (Paint) | \ |
0460 701C003 1.000 MILE] 500.00000 500.00] 500.00000 500.00| 400.00000 400.00
Solid Temporary Traffic Stripe (Paint) | \ |
0470 703A000 44.000 SQFT| 1.50000 66.00| 1.50000 66.00] 0.60000 26.40
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0480 705A031 36.000 EACH] 5.25000 189.00] 5.25000 189.00] 6.00000 216.00
Pavement Markers, Class A-H, Type 1-A | | |
0490 705A037 464.000 EACH| 5.50000 2552.00] 5.50000 2552.00| 6.00000 2784.00
Pavement Markers, Class A-H, Type 2-D | | |
0500 726A000 262.000 LF | 35.00000 9170.00 | 35.00000 9170.00] 35.00000 9170.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0510 740B00O 1146.000 SQFT| 8.40000 9626.40 | 8.48000 9718.08]| 8.00000 9168.00
Construction Signs | | |
0520 740D000O 45.000 EACH| 57.00000 2565.00] 57.24000 2575.80| 54.00000 2430.00
Channelizing Drums | \ |
0530 740E000 50.000 EACH| 10.50000 525.00] 15.00000 750.00 | 9.50000 475.00
Cones (36 Inches High) | | |
0540 740F002 6.000 EACH] 165.00000 990.00| 164.00000 984.00] 155.00000 930.00
Barricades, Type III | \ |
0550 7401005 3.000 EACH] 265.00000 795.00] 265.00000 795.00 | 250.00000 750.00
Warning Lights, Type B (Detachable Head | \ |
0560 740M001 50.000 EACH| 6.30000 315.00] 6.00000 300.00| 6.00000 300.00
Ballast For Cone | \ |
0570 741C010 1.000 EACH] 2350.00000 2350.00] 2000.00000 2000.00| 2200.00000 2200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0580 742A001 1.000 EACH] 6300.00000 6300.00 | 12000.00000 12000.00| 6000.00000 6000.00
Portable Changeable Message Sign, Type | | |
0590 999 000 520.000 HOUR| 0.80000 416.00| 0.80000 416.00| 0.80000 416.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS $ 1,952,120.31| $ 2,146,838.93| $ 2,155,555.75
o o
\ |

$ 1,952,120.31 $ 2,146,838.93




Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -6
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 23070 | ( 5 ) 08077 | ( 6 ) 20050
|WINSTON CONTRACTING, L.L.C. |HASTINGS GENERAL CONTRACTIN |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 7000.00000 7000.00| 50000.00000 50000.00] 201000.00000 201000.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) | \ |
0020 206D001 525.000 LF | 2.25000 1181.25] 5.00000 2625.00| 3.00000 1575.00
Removing Guardrail | \ |
0030 210A000 102799.000 CUYD| 3.75000 385496.25| 3.00000 308397.00| 5.00000 513995.00
Unclassified Excavation | \ |
0040 2192000 134526.000 TON | 9.76000 1312973.76| 10.00000 1345260.00] 9.00000 1210734.00
Rock Buttress For Landslide Correction | | |
0050 219B003 431.000 LF | 22.00000 9482.00 | 18.00000 7758.00] 25.00000 10775.00
Special Underdrain 12 Inch Diameter | |
0060 219B008 241.000 LF | 8.00000 1928.00] 18.00000 4338.00] 25.00000 6025.00
Special Underdrain 12 Inch Diameter | |
(Outfall) | | |
0070 301A008 2165.000 SQYD| 3.50000 7577.50] 6.00000 12990.00| 4.00000 8660.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0080 305B061 2650.000 TON | 16.00000 42400.00 | 6.00000 15900.00| 13.00000 34450.00
Coarse Aggregate, Section 801, ALDOT | | |
#410 Modified for Misc. Use | \ |
0090 401B108 698.000 SQYD| 21.00000 14658.00 | 3.00000 2094.00| 0.50000 349.00
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0100 405A000 102.000 GAL | 1.30000 132.60]| 1.00000 102.00] 1.25000 127.50
Tack Coat | ‘ |
0110 408A051 45357.000 SQYD] 0.45000 20410.65| 0.50000 22678.50] 0.42000 19049.94
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0120 424A360 77.000 TON | 49.50000 3811.50] 60.00000 4620.00] 47.00000 3619.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0130 424A361 3932.000 TON | 36.00000 141552.00] 45.00000 176940.00| 34.00000 133688.00
| \ |
| \ |
| \ |

Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 007 -7
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
4 ) 23070 | ( 5 ) 08077 [ ( 6 ) 20050

(
WINSTON CONTRACTING, L.L.C. |HASTINGS GENERAL CONTRACTIN |TOMLIN CONSTRUCTION, LLC

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 424A367 120.000 TON | 44.25000 5310.00] 45.00000 5400.00| 42.00000 5040.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424B652 368.000 TON | 33.50000 12328.00| 45.00000 16560.00] 31.75000 11684.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0160 424B655 120.000 TON | 47.45000 5694.00] 45.00000 5400.00| 45.00000 5400.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B682 374.000 TON | 42.00000 15708.00| 45.00000 16830.00] 39.75000 14866.50
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 600A000 LUMP | 35000.00000 35000.00| 211838.45000 211838.45] 22500.00000 22500.00
Mobilization | |
0190 603A002 1.000 EACH] 22000.00000 22000.00]| 15000.00000 15000.00] 15000.00000 15000.00
Furnishing Type 3 Field Office | \ |
0200 605B000 1.000 EACH] 325.00000 325.00] 600.00000 600.00 | 1000.00000 1000.00
Special Underdrain Outlet, Type A | \ |
0210 605B002 1.000 EACH] 585.00000 585.00| 600.00000 600.00| 1000.00000 1000.00
Special Underdrain Outlet, Type C | \ |
0220 608A000 16506.000 SQYD] 2.00000 33012.00| 2.00000 33012.00| 1.38000 22778.28
Separation Geotextile | \ |
0230 614A000 62.000 CUYD]| 220.00000 13640.00| 280.00000 17360.00] 600.00000 37200.00
Slope Paving | \ |
0240 630A001 525.000 LF | 10.20000 5355.00] 20.00000 10500.00] 9.10000 4777.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0250 650A000 50.000 CUYD| 6.10000 305.00] 5.00000 250.00] 25.00000 1250.00
Topsoil | | |
0260 652A054 1.000 ACRE] 625.00000 625.00] 700.00000 700.00] 750.00000 750.00
Seeding (Mix 2A) | | |
0270 652A056 1.000 ACRE] 680.00000 680.00| 1000.00000 1000.00| 750.00000 750.00
Seeding (Mix 2E) | | |
0280 652B053 1.000 ACRE] 520.00000 520.00] 700.00000 700.00] 800.00000 800.00
\ |

Temporary Seeding (Mix 2AT) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 007 -8
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
[ ( 4 ) 23070 | ( 5 ) 08077 [ ( 6 ) 20050

|[WINSTON CONTRACTING, L.L.C. |HASTINGS GENERAL CONTRACTIN |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | \ |

|
|
|
|
|
|
|
|
Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |
|
|
|
|
|
|
|
|
|

0420 701A032 1.000 MILE 2600.00000 2600.00 2500.00000 2500.00 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wide)

0430 701A041 1.000 MILE 1300.00000 1300.00 1250.00000 1250.00 1250.00000 1250.00
Broken White, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wide)

0440 701B00S 183.000 LF 1.00000 183.00 1.00000 183.00 1.00000 183.00

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick) (6" Wide)

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0290 652D054 1.000 ACRE] 680.00000 680.00| 600.00000 600.00| 750.00000 750.00
Seeding In Stubble (Mix 2A) | | |
0300 654A000 114.000 SQYD| 5.25000 598.50] 6.00000 684.00| 3.50000 399.00
Solid Sodding | \
0310 656A000 3.000 ACRE] 420.00000 1260.00] 400.00000 1200.00| 750.00000 2250.00
Mulching, Class A, Type 1 | \ |
0320 665F000 30.000 EACH] 5.00000 150.00] 7.00000 210.00| 25.00000 750.00
Hay Bales | \ |
0330 665I000 942.000 TON | 20.00000 18840.00] 20.00000 18840.00] 15.00000 14130.00
Temporary Riprap, Class 2 | \ |
0340 6653000 1392.000 LF | 3.00000 4176.00] 3.00000 4176.00| 3.00000 4176.00
Silt Fence, Type A | | |
0350 665K000 160.000 CUYD| 10.00000 1600.00] 20.00000 3200.00] 25.00000 4000.00
Drainage Sump Excavation | \ |
0360 666A001 1.000 ACRE] 52.00000 52.00| 200.00000 200.00| 10.00000 10.00
Pest Control Treatment | \ |
0370 680A000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00| 25000.00000 25000.00
Engineering Controls | | |
0380 701A000 1.000 MILE| 200.00000 200.00| 225.00000 225.00| 190.00000 190.00
Broken White, Class 1, Type A Traffic | | |
Stripe \ |
0390 701A004 8.000 MILE 335.00000 2680.00 | 320.00000 2560.00| 320.00000 2560.00
Solid White, Class 1, Type A Traffic | |
Stripe \ |
0400 701A012 8.000 MILE 325.00000 2600.00| 310.00000 2480.00] 310.00000 2480.00
Solid Yellow, Class 1, Type A Traffic \ |
Stripe \ |
0410 701A028 1.000 MILE 2600.00000 2600.00 | 2500.00000 2500.00/| 2500.00000 2500.00
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -9
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 23070 | ( 5 ) 08077 | ( 6 ) 20050
|WINSTON CONTRACTING, L.L.C. |HASTINGS GENERAL CONTRACTIN |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0450 701C002 1.000 MILE] 525.00000 525.00] 500.00000 500.00| 500.00000 500.00
Broken Temporary Traffic Stripe (Paint) | \ |
0460 701C003 1.000 MILE] 525.00000 525.00] 500.00000 500.00| 500.00000 500.00
Solid Temporary Traffic Stripe (Paint) | \ |
0470 703A000 44.000 SQFT| 1.60000 70.40| 1.50000 66.00] 1.50000 66.00
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0480 705A031 36.000 EACH] 5.50000 198.00] 5.25000 189.00] 5.25000 189.00
Pavement Markers, Class A-H, Type 1-A | \ |
0490 705A037 464.000 EACH| 5.75000 2668.00| 5.50000 2552.00| 5.50000 2552.00
Pavement Markers, Class A-H, Type 2-D | | |
0500 726A000 262.000 LF | 38.50000 10087.00| 50.00000 13100.00]| 35.00000 9170.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0510 740B00O 1146.000 SQFT| 14.00000 16044.00| 9.00000 10314.00]| 7.00000 8022.00
Construction Signs | | |
0520 740D000O 45.000 EACH| 66.00000 2970.00] 60.00000 2700.00| 50.00000 2250.00
Channelizing Drums | \ |
0530 740E000 50.000 EACH| 16.00000 800.00| 10.00000 500.00| 25.00000 1250.00
Cones (36 Inches High) | | |
0540 740F002 6.000 EACH] 300.00000 1800.00] 300.00000 1800.00] 190.00000 1140.00
Barricades, Type III | \ |
0550 7401005 3.000 EACH] 300.00000 900.00| 100.00000 300.00| 231.15000 693.45
Warning Lights, Type B (Detachable Head | \ |
0560 740M001 50.000 EACH| 7.00000 350.00] 0.50000 25.00] 15.00000 750.00
Ballast For Cone | \ |
0570 741C010 1.000 EACH] 3500.00000 3500.00] 2000.00000 2000.00| 3000.00000 3000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0580 742A001 1.000 EACH] 10500.00000 10500.00| 5000.00000 5000.00] 9300.00000 9300.00
Portable Changeable Message Sign, Type | \ |
0590 999 000 520.000 HOUR| 0.80000 416.00| 0.80000 416.00| 0.80000 416.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 2,200,563.41| $ 2,380,222.95]| $ 2,391,770.17
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 2,200,563.41| $ 2,380,222.95]| $ 2,391,770.17




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 007 -10
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 7 ) 01018 | ( 8 ) 20011 | ( 9 ) 03052
|APAC-ALABAMA, INC. | TRI-COUNTY CONCRETE CONSTRU |CASH CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
0010 201A000 LUMP 128620.69000 128620.69 100000.00000 100000.00 15000.00000 15000.00
Clearing & Grubbing (Approximately 2
Acres)
0020 206D001 525.000 LF 2.24000 1176.00 2.00000 1050.00 2.00000 1050.00
Removing Guardrail
0030 210A000 102799.000 CUYD 6.69000 687725.31 5.00000 513995.00 8.73000 897435.27
Unclassified Excavation
0040 2192000 134526.000 TON 8.90000 1197281.40 10.00000 1345260.00 10.83000 1456916.58
Rock Buttress For Landslide Correction
0050 219B003 431.000 LF 51.06000 22006.86 20.00000 8620.00 30.00000 12930.00
Special Underdrain 12 Inch Diameter
0060 219B008 241.000 LF 38.01000 9160.41 20.00000 4820.00 30.00000 7230.00
Special Underdrain 12 Inch Diameter
(Outfall)
0070 301A008 2165.000 SQYD 4.76000 10305.40 5.50000 11907.50 6.50000 14072.50

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

Crushed Aggregate Base Course, Type B, | \ |

Plant Mixed, 5" Compacted Thickness | \ |
0080 305B061 2650.000 TON | 12.35000 32727.50| 11.00000 29150.00 | 16.00000 42400.00

Coarse Aggregate, Section 801, ALDOT | | |

#410 Modified for Misc. Use | \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

0090 401B108 698.000 SQYD 5.66000 3950.68 12.58000 8780.84 13.00000 9074.00
Bituminous Treatment G (With Polymer
Additive)

0100 405A000 102.000 GAL 1.31000 133.62 2.00000 204.00 1.25000 127.50
Tack Coat

0110 408A051 45357.000 SQYD 0.44000 19957.08 1.50000 68035.50 0.50000 22678.50
Planing Existing Pavement
(Approximately 0.00" Thru 1.0" Thick)

0120 424A360 77.000 TON 49.35000 3799.95 55.00000 4235.00 47.00000 3619.00
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0130 424A361 3932.000 TON 35.86000 141001.52 55.00000 216260.00 34.00000 133688.00

Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 007 -11
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 7 ) 01018 | ( 8 ) 20011 | ( 9 ) 03052
|APAC-ALABAMA, INC. | TRI-COUNTY CONCRETE CONSTRU |CASH CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 424A367 120.000 TON | 44.10000 5292.00] 55.00000 6600.00 | 42.00000 5040.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424B652 368.000 TON | 33.34000 12269.12| 55.00000 20240.00 | 32.00000 11776.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0160 424B655 120.000 TON | 47.25000 5670.00] 55.00000 6600.00 | 45.00000 5400.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B682 374.000 TON | 41.74000 15610.76| 55.00000 20570.00 | 40.00000 14960.00
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 600A000 LUMP| 124278.94000 124278.94] 100000.00000 100000.00| 70411.00000 70411.00
Mobilization | |
0190 603A002 1.000 EACH] 21270.92000 21270.92| 15000.00000 15000.00] 15000.00000 15000.00
Furnishing Type 3 Field Office | \ |
0200 605B000 1.000 EACH] 490.83000 490.83| 1000.00000 1000.00| 1000.00000 1000.00
Special Underdrain Outlet, Type A | \ |
0210 605B002 1.000 EACH] 490.83000 490.83| 1000.00000 1000.00| 1000.00000 1000.00
Special Underdrain Outlet, Type C | \ |
0220 608A000 16506.000 SQYD] 2.44000 40274 .64 | 4.00000 66024.00| 1.35000 22283.10
Separation Geotextile | \ |
0230 614A000 62.000 CUYD]| 226.79000 14060.98| 300.00000 18600.00] 200.00000 12400.00
Slope Paving | \ |
0240 630A001 525.000 LF | 10.16000 5334.00] 15.00000 7875.00 | 10.00000 5250.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0250 650A000 50.000 CUYD| 45.23000 2261.50] 8.00000 400.00] 10.00000 500.00
Topsoil | | |
0260 652A054 1.000 ACRE] 497.70000 497.70| 600.00000 600.00 | 600.00000 600.00
Seeding (Mix 2A) | \ |
0270 652A056 1.000 ACRE] 497.70000 497.70| 600.00000 600.00 | 650.00000 650.00
Seeding (Mix 2E) | | |
0280 652B053 1.000 ACRE] 414.75000 414.75| 500.00000 500.00] 500.00000 500.00
\ |

Temporary Seeding (Mix 2AT) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 007 -12
TABULATION OF BIDS

|
|
|
|
|
|
|
|
Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |
|
|
|
|
|
|
|
|
|

0420 701A032 1.000 MILE 1785.00000 1785.00 2500.00000 2500.00 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wide)

0430 701A041 1.000 MILE 1029.00000 1029.00 1250.00000 1250.00 1250.00000 1250.00
Broken White, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wide)

0440 701B00S 183.000 LF 0.53000 96.99 1.00000 183.00 1.00000 183.00

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick) (6" Wide)

CALL ORDER : 007 CONTRACT ID : 20030117007 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 7 ) 01018 | ( 8 ) 20011 | ( 9 ) 03052
|APAC-ALABAMA, INC. | TRI-COUNTY CONCRETE CONSTRU |CASH CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0290 652D054 1.000 ACRE] 497.70000 497.70| 600.00000 600.00| 650.00000 650.00
Seeding In Stubble (Mix 2A) | | |
0300 654A000 114.000 SQYD] 5.25000 598.50] 5.00000 570.00| 5.00000 570.00
Solid Sodding | \
0310 656A000 3.000 ACRE| 442.05000 1326.15] 500.00000 1500.00] 400.00000 1200.00
Mulching, Class A, Type 1 | \ |
0320 665F000 30.000 EACH] 17.28000 518.40| 5.00000 150.00] 10.00000 300.00
Hay Bales | \ |
0330 665I000 942.000 TON | 17.69000 16663.98| 17.50000 16485.00] 34.00000 32028.00
Temporary Riprap, Class 2 | \ |
0340 665J000 1392.000 LF | 3.65000 5080.80] 4.00000 5568.00| 1.50000 2088.00
Silt Fence, Type A | | |
0350 665K000 160.000 CUYD] 4.41000 705.60]| 10.00000 1600.00] 10.00000 1600.00
Drainage Sump Excavation | \ |
0360 666A001 1.000 ACRE] 52.50000 52.50] 100.00000 100.00] 50.00000 50.00
Pest Control Treatment | \ |
0370 680A000 LUMP | 8629.77000 8629.77| 75000.00000 75000.00 | 10000.00000 10000.00
Engineering Controls | \ |
0380 701A000 1.000 MILE| 178.50000 178.50] 190.00000 190.00] 190.00000 190.00
Broken White, Class 1, Type A Traffic | | |
Stripe \ |
0390 701A004 8.000 MILE 325.50000 2604.00] 320.00000 2560.00] 320.00000 2560.00
Solid White, Class 1, Type A Traffic | |
Stripe \ |
0400 701A012 8.000 MILE 325.50000 2604.00] 310.00000 2480.00] 310.00000 2480.00
Solid Yellow, Class 1, Type A Traffic \ |
Stripe \ |
0410 701A028 1.000 MILE 1785.00000 1785.00| 2500.00000 2500.00] 2500.00000 2500.00
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -13
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 7 ) 01018 | ( 8 ) 20011 | ( 9 ) 03052
|APAC-ALABAMA, INC. | TRI-COUNTY CONCRETE CONSTRU |CASH CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0450 701C002 1.000 MILE] 357.00000 357.00] 500.00000 500.00| 500.00000 500.00
Broken Temporary Traffic Stripe (Paint) | \ |
0460 701C003 1.000 MILE] 378.00000 378.00] 500.00000 500.00| 500.00000 500.00
Solid Temporary Traffic Stripe (Paint) | \ |
0470 703A000 44.000 SQFT| 1.58000 69.52] 1.50000 66.00] 1.50000 66.00
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0480 705A031 36.000 EACH] 5.51000 198.36| 5.25000 189.00] 6.00000 216.00
Pavement Markers, Class A-H, Type 1-A | | |
0490 705A037 464.000 EACH| 5.51000 2556.64 | 5.50000 2552.00| 7.00000 3248.00
Pavement Markers, Class A-H, Type 2-D | | |
0500 726A000 262.000 LF | 36.75000 9628.50| 40.00000 10480.00| 45.00000 11790.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0510 740B00O 1146.000 SQFT| 8.84000 10130.64| 15.00000 17190.00| 10.00000 11460.00
Construction Signs | | |
0520 740D000O 45.000 EACH| 59.68000 2685.60| 50.00000 2250.00| 60.00000 2700.00
Channelizing Drums | \ |
0530 740E000 50.000 EACH| 0.01000 0.50] 20.00000 1000.00] 10.00000 500.00
Cones (36 Inches High) | | |
0540 740F002 6.000 EACH] 171.32000 1027.92] 250.00000 1500.00] 250.00000 1500.00
Barricades, Type III | \ |
0550 7401005 3.000 EACH] 276.32000 828.96 | 300.00000 900.00] 80.00000 240.00
Warning Lights, Type B (Detachable Head | \ |
0560 740M001 50.000 EACH| 0.01000 0.50] 5.00000 250.00/| 6.00000 300.00
Ballast For Cone | \ |
0570 741C010 1.000 EACH] 2431.58000 2431.58| 5000.00000 5000.00] 3000.00000 3000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0580 742A001 1.000 EACH] 6631.58000 6631.58]| 15000.00000 15000.00| 4000.00000 4000.00
Portable Changeable Message Sign, Type | | |
0590 999 000 520.000 HOUR| 0.80000 416.00| 0.80000 416.00| 0.80000 416.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 2,588,058.28] $ 2,748,955.84| $ 2,883,576.45
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 2,588,058.28] $ 2,748,955.84| $ 2,883,576.45




Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -14
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
[( 10 ) 16023 | ( ) I ( )
|PHILLIPS & JORDAN, INC. \ |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 7500.00000 7500.00| |
Clearing & Grubbing (Approximately 2 | \ |
Acres) | \ |
0020 206D001 525.000 LF | 2.50000 1312.50] |
Removing Guardrail | \ |
0030 210A000 102799.000 CUYD| 5.00000 513995.00 | |
Unclassified Excavation | \ |
0040 2192000 134526.000 TON | 16.00000 2152416.00 | |
Rock Buttress For Landslide Correction | | |
0050 219B003 431.000 LF | 24.00000 10344.00 | |
Special Underdrain 12 Inch Diameter | |
0060 219B008 241.000 LF | 26.00000 6266.00 | |
Special Underdrain 12 Inch Diameter | |
(Outfall) | \ |
0070 301A008 2165.000 SQYD| 7.50000 16237.50| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0080 305B061 2650.000 TON | 37.00000 98050.00 | |
Coarse Aggregate, Section 801, ALDOT | | |
#410 Modified for Misc. Use | \ |
0090 401B108 698.000 SQYD| 12.00000 8376.00| |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0100 405A000 102.000 GAL | 4.50000 459.00| |
Tack Coat | \ |
0110 408A051 45357.000 SQYD] 1.25000 56696.25| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0120 424A360 77.000 TON | 50.00000 3850.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0130 424A361 3932.000 TON | 39.15000 153937.80| |
| \ |
| \ |
| \ |

Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
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TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 10 ) 16023 I ( ) I ( )
|PHILLIPS & JORDAN, INC. \ |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 424A367 120.000 TON | 50.00000 6000.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424B652 368.000 TON | 38.10000 14020.80| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0160 424B655 120.000 TON | 55.00000 6600.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B682 374.000 TON | 43.75000 16362.50| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 600A000 LUMP | 35000.00000 35000.00| |
Mobilization | \
0190 603A002 1.000 EACH] 30000.00000 30000.00| |
Furnishing Type 3 Field Office | \ |
0200 605B000 1.000 EACH] 250.00000 250.00| |
Special Underdrain Outlet, Type A | \ |
0210 605B002 1.000 EACH] 250.00000 250.00| |
Special Underdrain Outlet, Type C | \ |
0220 608A000 16506.000 SQYD] 4.00000 66024.00] |
Separation Geotextile | \ |
0230 614A000 62.000 CUYD]| 250.00000 15500.00| |
Slope Paving | \ |
0240 630A001 525.000 LF | 15.00000 7875.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0250 650A000 50.000 CUYD| 15.00000 750.00] |
Topsoil | \ |
0260 652A054 1.000 ACRE] 1000.00000 1000.00]| |
Seeding (Mix 2A) | \ |
0270 652A056 1.000 ACRE] 1000.00000 1000.00]| |
Seeding (Mix 2E) | \ |
0280 652B053 1.000 ACRE] 1000.00000 1000.00]| |
\ |

Temporary Seeding (Mix 2AT) |



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -16
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
[( 10 ) 16023 | ( ) I ( )
|PHILLIPS & JORDAN, INC. \ |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e e
0290 652D054 1.000 ACRE] 1000.00000 1000.00]| |
Seeding In Stubble (Mix 2A) | | |
0300 654A000 114.000 SQYD] 5.00000 570.00| |
Solid Sodding | \ I
0310 656A000 3.000 ACRE| 500.00000 1500.00]| |
Mulching, Class A, Type 1 | \ |
0320 665F000 30.000 EACH] 6.50000 195.00] |
Hay Bales | \ |
0330 665I000 942.000 TON | 35.00000 32970.00| |
Temporary Riprap, Class 2 | \ |
0340 665J000 1392.000 LF | 3.50000 4872 .00 | |
Silt Fence, Type A | \ |
0350 665K000 160.000 CUYD] 15.00000 2400.00] |
Drainage Sump Excavation | \ |
0360 666A001 1.000 ACRE] 100.00000 100.00] |
Pest Control Treatment | \ |
0370 680A000 LUMP | 20000.00000 20000.00| |
Engineering Controls | \ |
0380 701A000 1.000 MILE] 100.00000 100.00] |
Broken White, Class 1, Type A Traffic | | |
Stripe | \ |
0390 701A004 8.000 MILE] 650.00000 5200.00] |
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0400 701A012 8.000 MILE] 650.00000 5200.00] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0410 701A028 1.000 MILE] 1750.00000 1750.00]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0420 701A032 1.000 MILE] 2200.00000 2200.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0430 701A041 1.000 MILE] 1000.00000 1000.00]| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0440 701B00S 183.000 LF | 1.00000 183.00] |
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 007 -17
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20030117007 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
[( 10 ) 16023 | ( ) I ( )
|PHILLIPS & JORDAN, INC. \ |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 701C002 1.000 MILE] 750.00000 750.00] |
Broken Temporary Traffic Stripe (Paint) | | |
0460 701C003 1.000 MILE] 750.00000 750.00] |
Solid Temporary Traffic Stripe (Paint) | \ |
0470 703A000 44.000 SQFT| 5.00000 220.00| |
Traffic Control Markings, Class 1, Type | | |
A | \ |
0480 705A031 36.000 EACH] 6.60000 237.60| |
Pavement Markers, Class A-H, Type 1-A | | |
0490 705A037 464.000 EACH| 6.60000 3062.40| |
Pavement Markers, Class A-H, Type 2-D | | |
0500 726A000 262.000 LF | 48.00000 12576.00] |
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0510 740B00O 1146.000 SQFT| 11.00000 12606.00] |
Construction Signs | \ |
0520 740D000 45.000 EACH]| 50.00000 2250.00| |
Channelizing Drums | \ |
0530 740E000 50.000 EACH]| 20.00000 1000.00] |
Cones (36 Inches High) | | |
0540 740F002 6.000 EACH] 225.00000 1350.00] |
Barricades, Type III | \ |
0550 7401005 3.000 EACH] 450.00000 1350.00] |
Warning Lights, Type B (Detachable Head | \ |
0560 740M001 50.000 EACH]| 8.00000 400.00] |
Ballast For Cone | \ |
0570 741C010 1.000 EACH] 5000.00000 5000.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0580 742A001 1.000 EACH] 18000.00000 18000.00] |
Portable Changeable Message Sign, Type | \ |
0590 999 000 520.000 HOUR| 0.80000 416.00] |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 3,370,280.35] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,370,280.35] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 009 -1
VENDOR RANKING

CALL ORDER : 009 CONTRACT ID : 20030117009 COUNTIES : MARION WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 02
CONTRACT TIME : 360 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : APD-471(521)
for constructing the Partial Grade and Drain, Pavement,
Traffic Stripe and Signing on Corridor "X" from S.R.#233 to
S.R.#13 north of Eldridge. Length 9.123 km
SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 30006 DUNN CONSTRUCTION CO. & S.T. BUNN CONSTRUCTION CO., INC. $ 13,151,954.19 100.0000%
2 01018 APAC-ALABAMA, INC. $ 13,589,359.39 103.3258%
3 19074 S & M EQUIPMENT CO., INC.

$ 13,838,312.74 105.2187%



Superpave Bituminous Concrete Wearing

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 009 -2
TABULATION OF BIDS
CALL ORDER : 009 CONTRACT ID : 20030117009 COUNTIES : MARION WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 02
SET-ASIDE
| ( 1 ) 30006 | ( 2 ) 01018 | ( 3 ) 19074
|DUNN & S. T. BUNN |APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 210A000M 18124.000 M3 | 3.50000 63434.00 | 5.76000 104394.24 | 4.51000 81739.24
Unclassified Excavation | \ |
0020 210D0O0O0OM 66514.000 M3 | 6.00000 399084.00 | 3.55000 236124.70| 6.02000 400414.28
Borrow Excavation | \ |
0030 210D011M 31721.000 M3 | 12.35000 391754.35| 8.31000 263601.51| 7.52000 238541.92
Borrow Excavation (A-4 Or Better) | |
0040 230A000M 179.000 RBST| 1150.00000 205850.00 | 1140.00000 204060.00| 1131.60000 202556.40
Roadbed Processing | \ |
0050 301A004M 94021.000 M2 | 3.28000 308388.88| 3.70000 347877.70] 3.30000 310269.30
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 100 mm Compacted Thickness | | |
0060 301A008M 18521.000 M2 | 3.70000 68527.70 | 4.53000 83900.13| 4.12000 76306.52
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 125 mm Compacted Thickness | | |
0070 301A012M 242153.000 M2 | 4.21000 1019464.13| 5.17000 1251931.01 4.72000 1142962.16
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 150 mm Compacted Thickness | | |
0080 327E000M 33303.000 MTON| 27.79000 925490.37| 30.23000 1006749.69] 29.08000 968451.24
Permeable Asphalt Treated Base | \ |
0090 401A000M 238706.000 M2 | 0.40000 95482.40 | 0.33000 78772.98 | 0.60000 143223.60
Bituminous Treatment A | \ |
0100 405A000M 332260.000 L | 0.22000 73097.20 | 0.27000 89710.20] 0.25000 83065.00
Tack Coat | \ |
0110 410C000M 1.000 EACH] 5000.00000 5000.00] 1192.43000 1192.43| 35000.00000 35000.00
Contractor Retained Profilograph | | |
0120 410HOOOM 1.000 EACH| 100000.00000 100000.00| 141290.98000 141290.98] 250000.00000 250000.00
Material Remixing Device | \ |
0130 423A003M 8339.000 MTON| 42.50000 354407.50 | 52.14000 434795.46 | 48.00000 400272.00
Stone Matrix Wearing Layer, 12.5 mm | \ |
Maximum Aggregate Size | \ |
0140 423B000OM 27287.000 MTON | 40.67000 1109762.29| 45.47000 1240739.89] 42.00000 1146054.00
Stone Matrix Asphalt Binder Layer, 37.5 | | |
mm Maximum Aggregate Size | \ |
0150 424A360M 4386.000 MTON| 33.90000 148685.40| 41.96000 184036.56| 41.00000 179826.00
\ |
\ |
\ |

|
Surface Layer,12.5mm Maximum Aggregate |
Size Mix, ESAL Range C/D |



Thick

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 009 -3
TABULATION OF BIDS
CALL ORDER 009 CONTRACT 1ID 20030117009 COUNTIES : MARION WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 02
SET-ASIDE
| ( 1 ) 30006 | ( 2 ) 01018 | ( 3 ) 19074
|[DUNN & S. T. BUNN | APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
0160 424B582M 28020.000 MTON| 27.66000 775033.20]| 30.99000 868339.80| 31.00000 868620.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 37.5 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0170 424B651M 4639.000 MTON| 33.15000 153782.85]| 34.97000 162225.83]| 30.00000 139170.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 424B652M 8483.000 MTON| 30.00000 254490.00] 32.31000 274085.73] 30.00000 254490.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 37.5mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0190 424B681M 3890.000 MTON| 32.86000 127825.40| 35.14000 136694.60] 30.00000 116700.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424B682M 8427.000 MTON| 31.47000 265197.69] 32.38000 272866.26| 31.00000 261237.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 37.5mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0210 424C281M 89501.000 MTON| 29.73000 2660864.73]| 31.25000 2796906.25| 31.00000 2774531.00
Superpave Bituminous Concrete Base | \ |
Layer, 37.5 mm Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0220 424C360M 4772.000 MTON| 33.64000 160530.08]| 33.43000 159527.96/| 31.00000 147932.00
Superpave Bituminous Concrete Base | \ |
Layer, 25mm Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \
0230 424C361M 25229.000 MTON| 30.56000 770998.24 | 31.75000 801020.75] 31.00000 782099.00
Superpave Bituminous Concrete Base | \ |
Layer, 37.5mm Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 428C000M 29255.000 M | 0.44000 12872.20| 0.33000 9654 .15| 0.38000 11116.90
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0250 450A018M 8417.000 M2 | 61.00000 513437.00] 70.00000 589190.00| 78.00000 656526.00
Plain Cement Concrete Pavement, 325 MM | | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 009 -4
TABULATION OF BIDS

CALL ORDER : 009 CONTRACT ID : 20030117009 COUNTIES : MARION WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 02
SET-ASIDE
| ( 1 ) 30006 | ( 2 ) 01018 | ( 3 ) 19074
|DUNN & S. T. BUNN |APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 450B000OM 605.000 M2 | 59.00000 35695.00| 68.44000 41406.20| 115.00000 69575.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0270 600A000M LUMP| 697250.00000 697250.00| 396021.10000 396021.10] 260000.00000 260000.00
Mobilization | |
0280 604A000M 144320.000 M2 | 0.58000 83705.60| 0.55000 79376.00 | 1.38000 199161.60
Separative Geotextile | \ |
0290 605A002M 38504.000 M | 8.64000 332674.56] 8.61000 331519.44] 9.29000 357702.16
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0300 605B000M 108.000 EACH] 250.00000 27000.00| 129.63000 14000.04 ] 268.75000 29025.00
Special Underdrain Outlet, Type A | \ |
0310 605B001M 40.000 EACH| 275.00000 11000.00| 233.33000 9333.20| 295.63000 11825.20
Special Underdrain Outlet, Type B | \
0320 606A000M 1000.000 M | 11.00000 11000.00| 16.41000 16410.00] 10.00000 10000.00
150 mm Underdrain Pipe | \ |
0330 614A000M 245.000 M3 | 350.00000 85750.00| 300.73000 73678.85]| 270.25000 66211.25
Slope Paving | | |
0340 621C020M 51.000 EACH| 900.00000 45900.00| 1140.70000 58175.70 | 3000.00000 153000.00
Inlets, Type Y | \ |
0350 630A001M 814.000 M | 32.55000 26495.70| 34.08000 27741.12 | 33.33000 27130.62
Steel Beam Guardrail, Class A, Type 2 | \ |
0360 630C003M 14.000 EACH| 100.00000 1400.00| 1044.26000 14619.64| 1021.25000 14297.50
Guardrail End Anchor, Type 13 | | |
0370 630C070M 14.000 EACH| 1155.00000 16170.00| 1209.14000 16927.96| 1182.50000 16555.00
Guardrail End Anchor, Type 10 Series | | |
0380 650B000OM 42802.000 M3 | 5.00000 214010.00] 3.76000 160935.52 3.50000 149807.00
Topsoil From Stockpiles | | |
0390 652A050M 30.000 HA | 760.00000 22800.00| 866.96000 26008.80 | 1225.00000 36750.00
Seeding (Mix 1A) | | |
0400 652B050M 8.000 HA | 350.00000 2800.00| 911.13000 7289.04 | 1000.00000 8000.00
Temporary Seeding (Mix 1AT) | \ |
0410 652C000M 30.000 HA | 45.00000 1350.00]| 82.83000 2484.90] 100.00000 3000.00
Mowing | | |
0420 652D050M 8.000 HA | 650.00000 5200.00] 828.30000 6626.40 | 1225.00000 9800.00
Seeding In Stubble (Mix 1A) | | |
0430 656A000M 38.000 HA | 350.00000 13300.00] 883.52000 33573.76| 1050.00000 39900.00
| \ |

Mulching, Class A, Type 1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 009 -5
TABULATION OF BIDS

Broken White, Profiled Traffic Stripe
(150 mm Wide)

CALL ORDER : 009 CONTRACT ID : 20030117009 COUNTIES : MARION WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 02
SET-ASIDE
| ( 1 ) 30006 | ( 2 ) 01018 | ( 3 ) 19074
|DUNN & S. T. BUNN |APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0440 665C000M 844.000 M | 41.00000 34604.00 | 31.44000 26535.36| 30.00000 25320.00
375 mm Temporary Pipe | \ |
0450 665E000M 10000.000 M2 | 1.60000 16000.00 | 0.29000 2900.00| 1.30000 13000.00
Polyethylene | \ |
0460 665F000M 2200.000 EACH| 5.00000 11000.00| 5.52000 12144.00| 5.00000 11000.00
Hay Bales | \ |
0470 665J000M 1900.000 M | 13.00000 24700.00| 11.60000 22040.00| 20.00000 38000.00
Silt Fence, Type A | \ |
0480 665N000M 2499.000 MTON | 10.20000 25489.80| 17.92000 44782.08 | 36.55000 91338.45
Temporary Coarse Aggregate For Inlet | | |
Protection | \ |
0490 666A001M 32.000 HA | 45.00000 1440.00] 82.83000 2650.56 | 80.63000 2580.16
Pest Control Treatment | \ |
0500 680A000M LUMP | 85000.00000 85000.00 | 38369.00000 38369.00|] 135000.00000 135000.00
Engineering Controls | \ |
0510 701B016M 110.000 M | 16.40000 1804.00] 17.01000 1871.10] 17.63000 1939.30
Dotted, Class 3W, Type A Traffic Stripe | | |
(150 mm Wide) | \
0520 701C001M 14.000 KM | 211.00000 2954.00| 218.81000 3063.34| 226.83000 3175.62
Solid Temporary Traffic Stripe | \ |
0530 701D007M 1.000 KM | 932.00000 932.00] 966.48000 966.48| 1001.90000 1001.90
Solid Traffic Stripe Removed (Paint) | | |
0540 701D008M 1.000 KM | 932.00000 932.00] 966.48000 966.48| 1001.90000 1001.90
Solid Traffic Stripe Removed (Plastic) | | |
0550 701D015M 1.000 KM | 808.00000 808.00| 837.90000 837.90] 868.60000 868.60
Broken Traffic Stripe Removed (Plastic) | | |
0560 701G121M 1490.000 M | 4.10000 6109.00 | 4.25000 6332.50] 4.41000 6570.90
Broken White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0570 701G125M 2461.000 M | 9.18000 22591.98]| 9.52000 23428.72| 9.87000 24290.07
Solid White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0580 701G133M 2377.000 M | 9.62000 22866.74 | 9.98000 23722 .46 10.34000 24578.18
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0590 702A040M 16.000 KM | 1240.00000 19840.00 | 1285.88000 20574.08| 1333.00000 21328.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 009 -6
TABULATION OF BIDS

CALL ORDER : 009 CONTRACT ID : 20030117009 COUNTIES : MARION WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 02
SET-ASIDE
| ( 1 ) 30006 | ( 2 ) 01018 | ( 3 ) 19074
|DUNN & S. T. BUNN |APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC.

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0600 702A041M 18.000 KM | 2470.00000 44460.00] 2561.39000 46105.02| 2655.25000 47794.50
Solid White, Profiled Traffic Stripe | | |
(150 mm Wide) | |

0610 702A043M 19.000 KM | 2470.00000 46930.00] 2561.39000 48666.41 | 2655.25000 50449.75
Solid Yellow, Profiled Traffic Stripe | | |
(150 mm Wide) | |

0620 702B011M 977.000 M | 6.56000 6409.12| 6.80000 6643.60] 7.05000 6887.85
Dotted Profiled Traffic Stripe (150 mm | | |
Wide) | \ |

0630 703A002M 579.000 M2 | 20.45000 11840.55] 21.21000 12280.59] 21.98000 12726.42
Traffic Control Markings, Class 2, Type | \ |
A | \ |

0640 703A010M 195.000 M2 | 129.17000 25188.15| 133.95000 26120.25| 138.86000 27077.70
Traffic Control Markings, Class 3W, | \ |
Type A I \ |

0650 703B002M 12.000 M2 | 30.14000 361.68| 31.26000 375.12| 32.40000 388.80
Traffic Control Legends, Class 2, Type | \ |

0660 703B010M 5.000 M2 | 236.80000 1184.00] 245.56000 1227.80| 254.56000 1272.80
Traffic Control Legends, Class 3W, Type | \ |
A | \ |

0670 703D001M 64.000 M2 | 14.00000 896.00] 14.52000 929.28]| 15.05000 963.20
Temporary Traffic Control Markings | \ |

0680 705A011M 744.000 EACH]| 5.00000 3720.00 | 5.19000 3861.36| 5.38000 4002.72
Pavement Markers, Class C, Type 1-A | | |

0690 705A023M 415.000 EACH| 5.00000 2075.00 | 5.19000 2153.85] 5.38000 2232.70
Pavement Markers, Class C, Type 2-D | | |

0700 705A030M 247.000 EACH] 5.25000 1296.75] 5.44000 1343.68| 5.64000 1393.08
Pavement Markers, Class A-H, Type 2-C | | |

0710 705A031M 1231.000 EACH] 5.00000 6155.00] 5.19000 6388.89] 5.38000 6622.78
Pavement Markers, Class A-H, Type 1-A | | |

0720 705A032M 404.000 EACH]| 5.00000 2020.00 | 5.19000 2096.76]| 5.38000 2173.52
Pavement Markers, Class A-H, Type 1-B | | |

0730 705A037M 454.000 EACH]| 5.25000 2383.50| 5.44000 2469.76]| 5.64000 2560.56
Pavement Markers, Class A-H, Type 2-D | | |

0740 705A038M 189.000 EACH| 5.25000 992.25] 5.44000 1028.16| 5.64000 1065.96
Pavement Markers, Class A-H, Type 2-E | | |

0750 707A006M 50.000 EACH]| 26.25000 1312.50] 29.55000 1477.50| 37.63000 1881.50

\ |

Type 1, Clear Delineator Installation |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 009 -7
TABULATION OF BIDS

Class 4, Alum Flat Sign Panels 2.032 mm
Thick or Steel Flat Sign Panels 1.897

CALL ORDER : 009 CONTRACT ID : 20030117009 COUNTIES : MARION WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 02
SET-ASIDE
| ( 1 ) 30006 | ( 2 ) 01018 | ( 3 ) 19074
|[DUNN & S. T. BUNN |APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0760 707G0O00OM 260.000 EACH] 10.50000 2730.00] 8.71000 2264.60 | 10.75000 2795.00
Barrier Rail Mounted Delineator | | |
(Mono-Directional) | \ |
0770 709A000M 10.000 EACH| 132.00000 1320.00 172.40000 1724.00 134.38000 1343.80
Milepost, Type A |
0780 710A115M 49.000 M2 | 158.20000 7751.80 182.25000 8930.25 161.95000 7935.55
|
|
|

mm Thick (Ty III or Ty IV Background)

\ |
\ |
\ |
\ |
\ |
\ |
0790 710A126M 12.000 SQ M| 204.00000 2448.00 | 251.21000 3014.52| 208.55000 2502.60
Class 8, Aluminum Flat Sign Panels 2. | \ |
032mm Thick Or Steel Flat Sign Panels 1. | \ |
897mm Thick (Type IX Background) | \
0800 710A140M 125.000 sQ M| 205.00000 25625.00| 246.29000 30786.25| 208.55000 26068.75
Class 6, Aluminum Multiple Flat Sign | \ |
Panels 3.175mm Thick Or Steel Multiple | \ |
Flat Sign Panels 2.657mm Thick (Ty.III | \ |
Bckgrd) | \ |
0810 710A141M 36.000 SQ M| 204.00000 7344.00] 246.29000 8866.44 | 208.55000 7507.80
Class 6, Aluminum Flat Sign Panels 3. | \ |
175mm Thick Or Steel Flat Sign Panels 2. | \ |
657mm Thick (Type III Background) | \ |
0820 710B0O01M 413.000 M | 17.30000 7144.90| 26.60000 10985.80] 17.68000 7301.84
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0830 710B0O0O5M 8.000 M | 259.00000 2072.00 | 162.55000 1300.40| 265.26000 2122.08
Roadway Sign Post (S75 x 8 Steel Beam) | \ |
0840 710B0O06M 9.000 M | 259.10000 2331.90| 216.73000 1950.57| 265.26000 2387.34
Roadway Sign Post (S100 x 11 Steel Beam | \ |
0850 710B0O0O8M 21.000 M | 259.10000 5441.10| 320.17000 6723.57] 265.26000 5570.46
Roadway Sign Post (W200 x 27 Steel Beam | \ |
0860 710B012M 113.000 M | 252.00000 28476.00 | 344.80000 38962.40| 258.00000 29154.00
Roadway Sign Post (W200 x 31 Steel Beam | \ |
0870 740BO0OOM 90.000 M2 | 90.00000 8100.00] 98.00000 8820.00 | 96.75000 8707.50
Construction Signs | \ |
0880 740D000OM 168.000 EACH| 30.00000 5040.00| 0.01000 1.68]| 62.35000 10474.80
| \ |

Channelizing Drums



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 009 -8
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20030117009 COUNTIES : MARION WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 02
SET-ASIDE
| ( 1 ) 30006 | ( 2 ) 01018 | ( 3 ) 19074
|DUNN & S. T. BUNN |APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0890 740E000M 12.000 EACH| 1.00000 12.00] 0.01000 0.12] 10.21000 122.52
Cones (900 mm High) | | |
0900 740F002M 6.000 EACH| 190.00000 1140.00] 206.88000 1241.28]| 215.00000 1290.00
Barricades, Type III | \ |
0910 740I005M 2.000 EACH| 740.00000 1480.00] 805.75000 1611.50] 82.78000 165.56
Warning Lights, Type B (Detachable Head | \ |
0920 740L005M 103.000 EACH] 43.00000 4429.00| 46.82000 4822 .46 46.23000 4761.69
Vertical Panel, Type I (Double-Sided) | \ |
0930 740M001M 12.000 EACH| 1.00000 12.00] 0.01000 0.12] 6.72000 80.64
Ballast For Cone | | |
0940 741C010M 2.000 EACH| 1500.00000 3000.00] 1192.43000 2384.86]| 4945.00000 9890.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0950 999 000M 6000.000 HOUR| 0.80000 4800.00] 0.80000 4800.00| 0.80000 4800.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 13,151,954.19] $ 13,589,359.39] $ 13,838,312.74
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 13,151,954.19] $ 13,589,359.39] $ 13,838,312.74




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20030117010 COUNTIES : WALKER
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 550 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridges (7) on Corridor "X" near Carbon
Hill. Length - 0.406 mi.

PROJECT (S) : APD-471(513)

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 10016 JONES BROS., INC. $ 13,866,304.38 100.0000%
2 04008 R. R. DAWSON BRIDGE COMPANY, LLC $ 14,227,837.00 102.6073%

319007 SCOTT BRIDGE COMPANY, INC. $ 16,986,577.90 122.



Steel Reinforcement
Superstructure STA.

For Bridge
1311+67 Ramp D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20030117010 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ) 10016 | ( 2 ) 04008 | ( 3 ) 19007
| JONES BROS., INC. |[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0005 201A000 LUMP| 927000.00000 927000.00| 250000.00000 250000.00] 750000.00000 750000.00
Clearing & Grubbing (Approximately 10 | \ |
Acres) | | |
0010 210A000 8031.000 CUYD| 14.00000 112434.00| 5.00000 40155.00]| 32.00000 256992.00
Unclassified Excavation | | |
0020 215A000 1060.000 CUYD] 20.00000 21200.00]| 10.00000 10600.00] 10.00000 10600.00
Unclassified Bridge Excavation | | |
0030 502A000 1836200.000 LB | 0.38000 697756.00 | 0.43000 789566.00 | 0.48000 881376.00
Steel Reinforcement | \ |
0040 502B000O LUMP| 130000.00000 130000.00] 154000.00000 154000.00] 190000.00000 190000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 1248+34.0 APPROX. | \ |
356900 LBS. | \ |
0050 502B001 LUMP| 130000.00000 130000.00] 154000.00000 154000.00] 190000.00000 190000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 1248+34.0 APPROX. | | |
356900 LBS. | \ |
0060 502B002 LUMP | 77000.00000 77000.00| 92000.00000 92000.00] 130000.00000 130000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 1285+45.0 APPROX. | | |
213200 LBS. | \ |
0070 502B003 LUMP | 87000.00000 87000.00| 104000.00000 104000.00] 130000.00000 130000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 1284+25.0 APPROX. | \ |
243000 LBS. | \ |
0080 502B004 LUMP | 78000.00000 78000.00| 93000.00000 93000.00] 120000.00000 120000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 1308+17.0 APPROX. | \ |
216400 LBS. | \ |
0090 502B005 LUMP | 78000.00000 78000.00| 93000.00000 93000.00] 120000.00000 120000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 1308+17.0 APPROX. | \ |
216400 LBS. | \ |
0100 502B006 LUMP | 11000.00000 11000.00]| 13000.00000 13000.00] 16000.00000 16000.00
| \ |
| \ |
| \ |

APPROX. 30500



Diameter

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20030117010 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ) 10016 | ( 2 ) 04008 | ( 3 ) 19007
| JONES BROS., INC. |[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0110 506A002 274.000 LF | 100.00000 27400.00] 440.00000 120560.00] 105.00000 28770.00
Drilled Shaft Excavation, 7'-0" Diamete | \ |
0120 506A003 13.000 LF | 100.00000 1300.00] 220.00000 2860.00] 105.00000 1365.00
Drilled Shaft Excavation, 5'-0" Diamete | | |
0130 506A005 86.000 LF | 100.00000 8600.00] 110.00000 9460.00] 105.00000 9030.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0140 506A006 84.000 LF | 100.00000 8400.00 | 275.00000 23100.00| 105.00000 8820.00
Drilled Shaft Excavation, 5'-6" Diamete | | |
0150 506B002 1260.000 LF | 400.00000 504000.00] 467.50000 589050.00] 420.00000 529200.00
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | | |
0160 506B005 397.000 LF | 500.00000 198500.00| 577.50000 229267.50] 525.00000 208425.00
Special Drilled Shaft Excavation, 5'-0" | | |
Diameter | \ |
0170 506B006 724.000 LF | 600.00000 434400.00] 687.50000 497750.00] 630.00000 456120.00
Special Drilled Shaft Excavation, 5'-6" | | |
Diameter | | |
0180 506B009 968.000 LF | 715.00000 692120.00| 825.00000 798600.00] 750.00000 726000.00
Special Drilled Shaft Excavation, 7'-0" | | |
Diameter | \ |
0190 506C041 1346.000 LF | 30.00000 40380.00| 55.00000 74030.00| 32.00000 43072.00
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0200 506C044 410.000 LF | 40.00000 16400.00| 66.00000 27060.00] 42.00000 17220.00
Drilled Shaft Construction, 5'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0210 506C045 808.000 LF | 45.00000 36360.00] 82.50000 66660.00| 48.00000 38784.00
Drilled Shaft Construction, 5'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0220 506C048 1242.000 LF | 50.00000 62100.00 | 110.00000 136620.00] 53.00000 65826.00
Drilled Shaft Construction, 7'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0230 506F003 200.000 LF | 250.00000 50000.00] 275.00000 55000.00] 121.00000 24200.00
Permanent Drilled Shaft Casing, 7'-0" | \ |
Diameter | \ |
0240 506F006 25.000 LF | 115.00000 2875.00| 126.50000 3162.50| 132.00000 3300.00
Permanent Drilled Shaft Casing, 5'-0" | | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 010 -4
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20030117010 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 10016 | ( 2 04008 | ( 3 ) 19007
| JONES BROS., INC. |[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0250 506F009 25.000 LF | 125.00000 3125.00] 137.50000 3437.50] 263.00000 6575.00
Permanent Drilled Shaft Casing, 5'-6" | \ |
Diameter | | |
0260 506G001 6.000 EACH] 100.00000 600.00| 110.00000 660.00 | 105.00000 630.00
Crosshole Sonic Logging, 3'-6" Diameter | \ |
0270 506G004 27.000 EACH] 100.00000 2700.00] 110.00000 2970.00| 105.00000 2835.00
Crosshole Sonic Logging, 5'-0" Diameter | | |
0280 506G005 35.000 EACH] 100.00000 3500.00] 110.00000 3850.00] 105.00000 3675.00
Crosshole Sonic Logging, 5'-6" Diameter | | |
0290 506G008 28.000 EACH] 100.00000 2800.00] 110.00000 3080.00] 105.00000 2940.00
Crosshole Sonic Logging, 7'-0" Diameter | \ |
0300 508A000 74100.000 LB | 3.00000 222300.00| 2.75000 203775.00] 2.68000 198588.00
Structural Steel | \ |
0310 510A000 5608.000 CUYD| 250.00000 1402000.00] 300.00000 1682400.00] 420.00000 2355360.00
Bridge Substructure Concrete, Class A | \ |
0320 510C051 LUMP| 480000.00000 480000.00| 750000.00000 750000.00] 765000.00000 765000.00
Bridge Concrete Superstructure, STA. | \ |
1248+34.0 APPROX. 1787 CU YDS | \ |
0330 510C052 LUMP| 480000.00000 480000.00] 750000.00000 750000.00] 765000.00000 765000.00
Bridge Concrete Superstructure, STA. | \ |
1248+34.0 APPROX. 1787 CU. YDS. | \ |
0340 510C053 LUMP| 360000.00000 360000.00] 450000.00000 450000.00] 450000.00000 450000.00
Bridge Concrete Superstructure, STA. | \ |
1285+45.0 APPROX. 1094 CU YDS | \ |
0350 510C054 LUMP| 360000.00000 360000.00] 460000.00000 460000.00] 450000.00000 450000.00
Bridge Concrete Superstructure, STA. | \ |
1284+25.0 APPROX. 1166 CU YDS | \ |
0360 510C055 LUMP| 360000.00000 360000.00] 450000.00000 450000.00] 425000.00000 425000.00
Bridge Concrete Superstructure, STA. | \ |
1308+17.0 APPROX. 1068 CU YDS | \ |
0370 510C056 LUMP| 360000.00000 360000.00] 450000.00000 450000.00] 475000.00000 475000.00
Bridge Concrete Superstructure, STA. | \ |
1308+17.0 APPROX. 1068 CU YDS | \ |
0380 510C057 LUMP | 55000.00000 55000.00| 60000.00000 60000.00] 100000.00000 100000.00
Bridge Concrete Superstructure, STA. | \ |
1311+67 Ramp D APPROX. 143 CU | | |
0390 510E000 22057.000 SQYD| 1.44000 31762.08| 3.00000 66171.00| 2.20000 48525.40
\ |

Grooving Concrete Bridge Decks



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 010 -5
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20030117010 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 10016 | ( 2 ) 04008 | ( 3 ) 19007
| JONES BROS., INC. |[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 511A001 516.000 EACH]| 100.00000 51600.00| 150.00000 77400.00 | 133.00000 68628.00
Elastomeric Bearings, Type 2 | \ |
0410 513B017 32615.000 LF | 100.00000 3261500.00]| 99.00000 3228885.00 | 107.00000 3489805.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0420 600A000 LUMP| 1500000.00000 1500000.00|1 500000.00000 500000.00] 1700000.00000 1700000.00
Mobilization | |
0423 601A000 1.000 EACH] 5000.00000 5000.00] 10000.00000 10000.00] 9000.00000 9000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |
0426 603A002 1.000 EACH] 25000.00000 25000.00| 15000.00000 15000.00] 30000.00000 30000.00
Furnishing Type 3 Field Office | \ |
0430 610C001 9645.000 TON | 30.00000 289350.00] 25.00000 241125.00] 21.00000 202545.00
Loose Riprap, Class 2 | \ |
0440 610D00O 4115.000 SQYD| 3.00000 12345.00| 2.00000 8230.00| 2.50000 10287.50
Filter Blanket | | |
0450 635A000 2122.000 LF | 3.50000 7427.00| 3.85000 8169.70| 4.00000 8488.00
Woven Wire Fence | \ |
0460 650B000 5459.000 CUYD] 5.70000 31116.30| 10.00000 54590.00 | 10.00000 54590.00
Topsoil From Stockpiles | \ |
0470 658A001 10.000 ACRE| 850.00000 8500.00| 1039.50000 10395.00] 1100.00000 11000.00
Hydro-Seeding & Mulching (Mix 1E) | |
0480 665A000 5.000 ACRE| 375.00000 1875.00| 440.00000 2200.00] 480.00000 2400.00
Temporary Seeding | \ |
0490 665B000 5.000 ACRE| 400.00000 2000.00| 440.00000 2200.00] 500.00000 2500.00
Temporary Mulching | \ |
0500 665F000 1863.000 EACH] 7.00000 13041.00] 10.00000 18630.00] 10.00000 18630.00
Hay Bales | \ |
0510 665I000 32.000 TON | 60.00000 1920.00]| 50.00000 1600.00] 29.00000 928.00
Temporary Riprap, Class 2 | \ |
0520 665J000 10262.000 LF | 3.00000 30786.00| 7.00000 71834.00 | 4.00000 41048.00
Silt Fence, Type A | \ |
0530 665K000 32.000 CUYD] 50.00000 1600.00| 50.00000 1600.00] 30.00000 960.00
Drainage Sump Excavation | \ |
0540 680A000 LUMP | 50000.00000 50000.00| 180000.00000 180000.00] 300000.00000 300000.00
Engineering Controls | | |
0550 740B00O 266.000 SQFT| 8.00000 2128.00] 8.80000 2340.80] 10.00000 2660.00
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 010 -6
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20030117010 COUNTIES : WALKER
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 10016 | ( 2 ) 04008 | ( 3 ) 19007
| JONES BROS., INC. |[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0560 740D000 50.000 EACH| 56.00000 2800.00| 60.50000 3025.00| 70.00000 3500.00
Channelizing Drums | | |
0570 740E000 20.000 EACH] 9.50000 190.00] 16.50000 330.00| 19.00000 380.00
Cones (36 Inches High) | | |
0580 740F002 34.000 EACH] 165.00000 5610.00] 198.00000 6732.00| 200.00000 6800.00
Barricades, Type III | | |
0590 7401005 22.000 EACH] 72.00000 1584.00] 715.00000 15730.00| 600.00000 13200.00
Warning Lights, Type B (Detachable Head | \ |
0600 740M001 20.000 EACH] 6.00000 120.00] 8.80000 176.00] 10.00000 200.00
Ballast For Cone | | |
0610 999 000 6000.000 HOUR| 0.80000 4800.00] 0.80000 4800.00| 0.80000 4800.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 13,866,304.38] $ 14,227,837.00] $ 16,986,577.90
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 13,866,304.38] $ 14,227,837.00] $ 16,986,577.90




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20030117020 COUNTIES : CLARKE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NH-0012(504)

for constructing the Resurfacing and Traffic Stripe on
S.R.#12 (U.S.#84) from MP 36.171 to MP 40.367 west of Grove
Hill. Length 4.196 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 570,720.90 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. $ 600,265.58 105.1767%



Superpave Bituminous Concrete Upper

Binder Layer, Leveling ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20030117020 COUNTIES CLARKE
LETTING DATE 01/17/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 77.55000 155.10] 356.20000 712.40]
Mailbox Reset, Single | \ |
0020 305A000 3850.000 CUYD]| 6.60000 25410.00| 8.02000 30877.00|
Borrow, Section 210, FOR MISCELLANEOUS | | |
USE | \ I
0030 401B100 61280.000 SQYD] 0.60000 36768.00| 0.68000 41670.40|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0040 405A000 3550.000 GAL | 0.90000 3195.00] 1.15000 4082.50]
Tack Coat | \ |
0050 408A051 37725.000 SQYD| 0.50000 18862.50| 0.85000 32066.25]|
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0060 410C000 1.000 EACH] 1561.15000 1561.15]| 8728.93000 8728.93|
Contractor Retained Profilograph | | |
0070 424A360 3409.000 TON | 35.95000 122553.55] 33.03000 112599.27|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 150.000 TON | 39.40000 5910.00] 57.80000 8670.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 6197.000 TON | 32.60000 202022.20] 31.28000 193842.16]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 424B655 100.000 TON | 45.00000 4500.00| 57.55000 5755.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B659 680.000 TON | 34.65000 23562.00| 40.28000 27390.40 |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 020 -3
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20030117020 COUNTIES CLARKE
LETTING DATE 01/17/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 430B00O 250.000 TON | 22.25000 5562.50] 22.90000 5725.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0130 600A000 LUMP | 9500.00000 9500.00 | 18661.07000 18661.07|
Mobilization | |
0140 652A057 5.000 ACRE] 493.80000 2469.00| 551.78000 2758.90 |
Seeding (Mix 3A) | | |
0150 656A000 5.000 ACRE] 493.80000 2469.00| 551.78000 2758.90 |
Mulching, Class A, Type 1 | \ |
0160 665F000 200.000 EACH] 5.95000 1190.00] 6.14000 1228.00]
Hay Bales | \ |
0170 665J000 800.000 LF | 2.50000 2000.00] 3.17000 2536.00|
Silt Fence, Type A | \ |
0180 701C002 4.000 MILE] 330.95000 1323.80] 331.07000 1324.28]
Broken Temporary Traffic Stripe (Paint) | \ |
0190 701C003 31.000 MILE] 386.10000 11969.10| 386.25000 11973.75|
Solid Temporary Traffic Stripe (Paint) | \ |
0200 702A041 9.000 MILE] 4412.85000 39715.65]| 4414.28000 39728.52]
Solid White, Profiled Traffic Stripe | | |
(6" wide) | \ |
0210 702A042 1.000 MILE] 1985.80000 1985.80] 1986.42000 1986.42]
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0220 702A043 8.000 MILE] 4412.85000 35302.80| 4414.28000 35314.24]|
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0230 703A002 160.000 SQFT| 2.75000 440.00] 2.76000 441.60|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0240 703D002 320.000 SQFT| 0.55000 176.00] 0.55000 176.00]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0250 705A032 61.000 EACH| 5.50000 335.50] 5.52000 336.72]
Pavement Markers, Class A-H, Type 1-B | \ |
0260 705A037 490.000 EACH| 5.50000 2695.00] 5.52000 2704.80|
Pavement Markers, Class A-H, Type 2-D | \ |
0270 740B00O 602.000 SQFT| 10.90000 6561.80 | 5.50000 3311.00]
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 020 -4
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20030117020 COUNTIES CLARKE
LETTING DATE 01/17/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 740E000 100.000 EACH] 1.20000 120.00| 5.00000 500.00]
Cones (36 Inches High) | \ |
0290 740M001 100.000 EACH] 1.20000 120.00| 4.00000 400.00]
Ballast For Cone | \ |
0300 7400000 1.000 EACH]| 2285.45000 2285.45] 2006.07000 2006.07]
Pilot Car | \ |
SECTION TOTALS | S 570,720.90| 600,265.58| S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 570,720.90| 600,265.58| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20030117022 COUNTIES : MARENGO
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NH-0013(505)
for constructing the Resurfacing and Traffic Stripe on
S.R.#13 (U.S.#43) from MP 96.820 to MP 101.502 in Dixons
Mill. Length - 4.682 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC S 799,919.90 100.0000%
2 01023 ASPHALT CONTRACTORS, INC. S 822,343.54 102.8032%
3 23011 HOSEA O. WEAVER & SONS, INC. $ 867,310.35 108.4246%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030117022 COUNTIES : MARENGO
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 01023 | ( 3 ) 23011
|MOBILE ASPHALT COMPANY, LLC |ASPHALT CONTRACTORS, INC. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 209A000 1.000 EACH] 94.20000 94.20| 175.00000 175.00] 377.42000 377.42
Mailbox Reset, Single | \ |
0020 210D00O 4171.000 CUYD] 6.20000 25860.20| 8.25000 34410.75| 11.28000 47048.88
Borrow Excavation | \ |
0030 401B100 65923.000 SQYD] 0.65000 42849.95| 0.58000 38235.34| 0.66000 43509.18
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0040 405A000 4050.000 GAL | 0.90000 3645.00] 0.80000 3240.00] 1.15000 4657.50
Tack Coat | \ |
0050 408A051 26738.000 SQYD] 0.50000 13369.00| 1.05000 28074.90 | 0.84000 22459.92
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0060 410C000 1.000 EACH] 1561.25000 1561.25]| 1800.00000 1800.00] 8764.34000 8764.34
Contractor Retained Profilograph | | |
0070 424A360 3709.000 TON | 37.00000 137233.00]| 37.20000 137974.80] 34.95000 129629.55
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 1888.000 TON | 37.50000 70800.00| 39.20000 74009.60 | 36.08000 68119.04
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 7010.000 TON | 34.00000 238340.00] 32.45000 227474.50] 35.24000 247032.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 424B655 400.000 TON | 40.00000 16000.00| 40.00000 16000.00] 57.69000 23076.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B659 3500.000 TON | 34.30000 120050.00]| 36.50000 127750.00] 38.10000 133350.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 430B00O 100.000 TON | 23.10000 2310.00] 32.00000 3200.00] 25.35000 2535.00
| \ |

Aggregate Surfacing (ALDOT #467 Or #57)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 022 -3
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030117022 COUNTIES : MARENGO
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 01023 | ( 3 ) 23011
|MOBILE ASPHALT COMPANY, LLC |ASPHALT CONTRACTORS, INC. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 600A000 LUMP | 8200.00000 8200.00] 19100.00000 19100.00] 14268.58000 14268.58
Mobilization | |
0140 652A057 3.000 ACRE] 493.85000 1481.55] 450.00000 1350.00]| 554.16000 1662.48
Seeding (Mix 3A) | | |
0150 656A000 3.000 ACRE] 493.85000 1481.55 450.00000 1350.00 554.16000 1662.48
Mulching, Class A, Type 1 |
0160 665F000 200.000 EACH] 6.25000 1250.00 8.00000 1600.00 6.17000 1234.00
Hay Bales
0170 6653000 800.000 LF 2.30000 1840.00 3.75000 3000.00 3.99000 3192.00
Silt Fence, Type A
0180 701C002 8.000 MILE 375.10000 3000.80 340.00000 2720.00 376.83000 3014.64
Broken Temporary Traffic Stripe (Paint)
0190 701C003 28.000 MILE 419.25000 11739.00 380.00000 10640.00 421.16000 11792.48
Solid Temporary Traffic Stripe (Paint)
0200 701G125 524.000 LF 4.95000 2593.80 4.50000 2358.00 4.99000 2614.76

Solid White, Class 3W, Type A Traffic
Stripe (6" Wide)

|

|

|

|

|

|

|

|

|

|
0210 701G129 148.000 LF | 5.50000 814.00 5.00000 740.00 5.54000 819.92

Broken Yellow, Class 3W, Type A Traffic |

Stripe (6" Wide) |
0220 701G133 228.000 LF | 6.05000 1379.40 5.50000 1254.00 6.10000 1390.80

Solid Yellow, Class 3W, Type A Traffic |

Stripe (6" Wide) |
0230 701H001 752.000 LF | 1.10000 827.20 1.00000 752.00 1.11000 834.72

Solid Traffic Stripe Removed (Plastic) |
0240 701H006 148.000 LF | 1.10000 162.80 1.00000 148.00 1.11000 164.28

Broken Traffic Stripe Removed (Plastic) |
0250 702A041 10.000 MILE] 4385.55000 43855.50 3975.00000 39750.00 4405.58000 44055.80

Solid White, Profiled Traffic Stripe |

(6" Wide) |
0260 702A042 4.000 MILE] 2201.05000 8804.20 1995.00000 7980.00 2211.10000 8844.40

Broken Yellow, Profiled Traffic Stripe |

(6" Wide) |
0270 702A043 5.000 MILE] 4385.55000 21927.75 3975.00000 19875.00 4405.58000 22027.90

Solid Yellow, Profiled Traffic Stripe |

(6" Wide) |
0280 702B011 64.000 LF | 2.20000 140.80 2.00000 128.00 2.22000 142.08

|

Dotted Profiled Traffic Stripe (6" Wide



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 022 -4
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20030117022 COUNTIES : MARENGO
LETTING DATE 01/17/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 01023 | ( 3 ) 23011
|[MOBILE ASPHALT COMPANY, LLC |ASPHALT CONTRACTORS, INC. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0290 703A002 517.000 SQFT| 2.10000 1085.70] 1.90000 982.30] 2.11000 1090.87
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0300 703B002 149.000 SQFT| 3.10000 461.90| 2.80000 417.20| 3.10000 461.90
Traffic Control Legends, Class 2, Type | \ |
0310 703D002 234.000 SQFT| 1.45000 339.30] 1.30000 304.20| 1.44000 336.96
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0320 703E002 104.000 SQFT| 1.45000 150.80] 1.30000 135.20] 1.44000 149.76
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0330 705A030 12.000 EACH| 5.80000 69.60| 5.25000 63.00] 5.82000 69.84
Pavement Markers, Class A-H, Type 2-C | | |
0340 705A032 215.000 EACH] 5.50000 1182.50] 5.00000 1075.00] 5.54000 1191.10
Pavement Markers, Class A-H, Type 1-B | \ |
0350 705A037 325.000 EACH| 5.80000 1885.00] 5.25000 1706.25] 5.82000 1891.50
Pavement Markers, Class A-H, Type 2-D | \ |
0360 705A038 64.000 EACH| 5.80000 371.20] 5.25000 336.00| 5.82000 372.48
Pavement Markers, Class A-H, Type 2-E | \ |
0370 740B00O 766.000 SQFT| 10.65000 8157.90| 10.75000 8234.50] 9.31000 7131.46
Construction Signs | \ |
0380 740E000 200.000 EACH] 1.20000 240.00| 10.00000 2000.00/| 11.65000 2330.00
Cones (36 Inches High) | | |
0390 740M001 200.000 EACH] 1.20000 240.00| 1.00000 200.00| 7.06000 1412.00
Ballast For Cone | \ |
0400 7400000 1.000 EACH] 4125.05000 4125.05] 1800.00000 1800.00] 2591.93000 2591.93
Pilot Car | \ |
SECTION TOTALS | $ 799,919.90| $ 822,343.54| $ 867,310.35
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 799,919.90| $ 822,343.54] $ 867,310.35




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20030117023 COUNTIES : DALE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0027(500)
for constructing the Resufacing and Traffic Stripe on STPAA-0249(500)

S.R.#27 from U.S.#231 to
near the east City Limits of Ozark and on S.R.#249 from
U.S.#231 to S.R.#27 in Ozark. Length-4.269 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 599,345.85 100.0000%

2 01018 APAC-ALABAMA, INC. $ 605,781.73 101.0738%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 023 -2

Dotted Class 2, Type A Traffic Stripe

CALL ORDER : 023 CONTRACT ID 20030117023 COUNTIES DALE
LETTING DATE : 01/17/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 209A000 5.000 EACH]| 100.00000 500.00] 85.00000 425.00|
Mailbox Reset, Single | \ |
0020 401B108 82660.000 SQYD] 0.89000 73567.40| 0.74000 61168.40]
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 720.000 GAL | 1.25000 900.00] 3.00000 2160.00]
Tack Coat | \ |
0040 408A052 86531.000 SQYD] 1.05000 90857.55] 0.90000 77877.90 |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A361 7141.000 TON | 39.15000 279570.15] 40.00000 285640.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A366 1100.000 TON | 28.00000 30800.00| 42.00000 46200.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 600A000 LUMP | 35500.00000 35500.00 | 48000.00000 48000.00]
Mobilization | |
0080 680A000 LUMP | 1500.00000 1500.00]| 1000.00000 1000.00|
Engineering Controls | \ |
0090 701A028 10.000 MILE| 1293.50000 12935.00| 1300.00000 13000.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0100 701A041 3.000 MILE] 910.43000 2731.29] 915.00000 2745.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" wWide) | \ |
0110 701A046 3.000 MILE]| 910.43000 2731.29] 915.00000 2745.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" wWide) | \ |
0120 701A048 8.000 MILE] 1492.50000 11940.00| 1500.00000 12000.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701B00S 1000.000 LF | 0.72000 720.00] 0.72000 720.00]
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 023 -3

CALL ORDER : 023 CONTRACT 1ID 20030117023 COUNTIES DALE
LETTING DATE : 01/17/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 23024 | ( 2 01018 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701C000 5.000 MILE] 298.50000 1492.50] 300.00000 1500.00]
Broken Temporary Traffic Stripe | \ |
0150 701C001 17.000 MILE| 338.30000 5751.10] 340.00000 5780.00]
Solid Temporary Traffic Stripe | \ |
0160 701D007 2.000 MILE| 1293.50000 2587.00| 1300.00000 2600.00|
Solid Traffic Stripe Removed (Paint) | | |
0170 701D008 2.000 MILE| 1293.50000 2587.00| 1300.00000 2600.00|
Solid Traffic Stripe Removed (Plastic) | | |
0180 701D014 2.000 MILE| 1094.50000 2189.00] 1100.00000 2200.00|
Broken Traffic Stripe Removed (Paint) | | |
0190 701D015 2.000 MILE| 1094.50000 2189.00] 1100.00000 2200.00|
Broken Traffic Stripe Removed (Plastic) | | |
0200 703A002 3559.000 SQFT| 1.79000 6370.61| 1.80000 6406.20]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 1679.000 SQFT| 2.59000 4348.61| 2.60000 4365.40]
Traffic Control Legends, Class 2, Type | \ |
0220 703D001 2575.000 SQFT| 1.00000 2575.00] 1.00000 2575.00|
Temporary Traffic Control Markings | \ |
0230 703E001 1298.000 SQFT| 1.00000 1298.00] 1.00000 1298.00]
Temporary Traffic Control Legends | \ |
0240 705A030 65.000 EACH| 4.78000 310.70] 4.80000 312.00|
Pavement Markers, Class A-H, Type 2-C | | |
0250 705A031 170.000 EACH] 4.58000 778.60| 4.60000 782.00 |
Pavement Markers, Class A-H, Type 1-A | \ |
0260 705A037 635.000 EACH] 4.78000 3035.30] 4.80000 3048.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0270 705A038 120.000 EACH] 4.78000 573.60| 4.80000 576.00|
Pavement Markers, Class A-H, Type 2-E | \ |
0280 740B00O 1869.000 SQFT| 7.35000 13737.15]| 7.35000 13737.15]
Construction Signs | | |
0290 740E000 50.000 EACH| 17.00000 850.00]| 4.00000 200.00|
Cones (36 Inches High) | | |
0300 740M001 50.000 EACH| 8.00000 400.00] 2.00000 100.00]
Ballast For Cone | \ |
0310 7400000 1.000 EACH] 1500.00000 1500.00] 500.00000 500.00]
\ |

Pilot Car |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030117023 COUNTIES DALE
LETTING DATE 01/17/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 741cC010 2.000 EACH| 1260.00000 2520.00] 660.34000 1320.68]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 599,345.85] S 605,781.73| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 599,345.85] S 605,781.73| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20030117024 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
CONTRACT TIME : 65 Working Days (available days)
CONTRACT DESCRIPTION : MOBILE PROJECT (S) : STPOA-0042(500)

for constructing the Intersection Modifications on S.R.#42
(U.S.#98) at Main Street in Daphne. Length 0.240 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 19058 S. J. & L., INC. $ 334,070.70 100.0000%
2 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. $ 340,054.18 101.7911%
3 01073 ASPHALT SUPPLY, L.L.C. $ 341,092.00 102.1017%
4 23029 J. S. WALTON & COMPANY, INC. $ 343,199.64 102.7326%
5 23011 HOSEA O. WEAVER & SONS, INC. $ 364,891.68 109.2259%
6 13008 MOBILE ASPHALT COMPANY, LLC $ 373,454.75 111.7891%
7 20021 C. THORNTON, INC. $ 430,660.09 128.9129%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 19058 | ( 2 ) 23056 | ( 3 ) 01073
|s. J. & L., INC. | JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
\ |
0010 201A000 LUMP | 6390.00000 6390.00 | 12238.00000 12238.00| 16481.28000 16481.28
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206C002 44,000 SQYD| 6.30000 277.20| 6.54000 287.76| 7.00000 308.00
Removing Concrete Slope Paving | \ |
0030 206C003 425.000 SQYD| 5.90000 2507.50| 5.05000 2146.25| 11.00000 4675.00
Removing Concrete Flumes | \ |
0040 206D001 290.000 LF | 1.20000 348.00| 1.11000 321.90| 1.11000 321.90
Removing Guardrail | \ |
0050 206D002 120.000 LF | 3.50000 420.00] 7.12000 854.40] 12.50000 1500.00
Removing Curb | | |
0060 206D003 88.000 LF | 3.50000 308.00| 7.33000 645.04 | 12.50000 1100.00
Removing Curb And Gutter | \ |
0070 206E008 5.000 EACH] 120.00000 600.00| 111.30000 556.50| 111.00000 555.00
Removing Guardrail End Anchor (All Type | \ |
0080 210A000 1411.000 CUYD] 3.70000 5220.70| 6.70000 9453.70| 4.75000 6702.25
Unclassified Excavation | | |
0090 210D022 2728.000 CUYD| 6.50000 17732.00| 6.35000 17322.80| 8.90000 24279.20
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | | |
0100 214A000 127.000 CUYD] 8.00000 1016.00] 1.38000 175.26] 8.00000 1016.00
Structure Excavation | | |
0110 214B000O 44,000 CUYD| 12.10000 532.40| 7.77000 341.88| 12.50000 550.00
Foundation Backfill, Local | \ |
0120 214B001 52.000 CUYD| 59.65000 3101.80] 60.28000 3134.56| 39.00000 2028.00
Foundation Backfill, Commercial | | |
0130 230A000 9.000 RBST| 235.00000 2115.00] 624.92000 5624.28| 225.00000 2025.00
Roadbed Processing | | |
0140 301A012 2511.000 SQYD| 9.00000 22599.00| 9.99000 25084.89| 7.10000 17828.10
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0150 401A000 2511.000 SQYD| 1.00000 2511.00] 0.89000 2234.79| 0.45000 1129.95
Bituminous Treatment A \ |
0160 405A000 345.000 2.00000 690.00| 2.34000 807.30] 1.55000 534.75
\ |

Tack Coat



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 19058 | ( 2 ) 23056 | ( 3 ) 01073
|S. J. & L., INC. | JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 424A360 421.000 TON | 58.00000 24418.00| 57.43000 24178.03]| 49.60000 20881.60
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 424A363 100.000 TON | 65.00000 6500.00| 58.99000 5899.00| 51.00000 5100.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424A366 100.000 TON | 65.00000 6500.00| 58.99000 5899.00| 51.00000 5100.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B651 280.000 TON | 54.25000 15190.00| 56.32000 15769.60] 48.60000 13608.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0210 424B655 4.000 TON | 65.00000 260.00| 57.88000 231.52] 50.00000 200.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B681 280.000 TON | 54.25000 15190.00| 56.32000 15769.60] 48.60000 13608.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0230 424C361 336.000 TON | 53.75000 18060.00| 55.76000 18735.36] 48.10000 16161.60
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 430B040 50.000 TON | 30.70000 1535.00]| 30.66000 1533.00] 55.00000 2750.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0250 502A000 10200.000 LB | 0.50000 5100.00] 0.50000 5100.00| 0.54000 5508.00
Steel Reinforcement | \ |
0260 524B011 66.000 CUYD]| 344.00000 22704.00| 342.80000 22624.80| 638.00000 42108.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0270 530A001 84.000 LF | 32.70000 2746.80] 34.47000 2895.48] 30.00000 2520.00
| \ |

18" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -4
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 19058 | ( 2 ) 23056 | ( 3 ) 01073
|s. J. & L., INC. | JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 530B013 110.000 LF | 45.60000 5016.00| 47.17000 5188.70] 41.00000 4510.00
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |
0290 600A000 LUMP | 32800.00000 32800.00 | 13663.00000 13663.00| 23481.29000 23481.29
Mobilization | |
0300 614A000 15.000 CUYD| 250.00000 3750.00| 250.43000 3756.45| 250.00000 3750.00
Slope Paving | | |
0310 621A000 1.000 EACH] 1565.00000 1565.00] 1030.45000 1030.45] 1900.00000 1900.00
Junction Boxes, Type 1, 1P Or 5 | | |
0320 621C027 1.000 EACH] 2235.00000 2235.00] 2226.00000 2226.00| 200.00000 200.00
Inlets, Type C | \ |
0330 621D002 1.000 EACH] 390.00000 390.00] 389.55000 389.55| 306.00000 306.00
Inlet Units, Type C | \ |
0340 623B000 151.000 LF | 9.50000 1434.50] 9.46000 1428.46| 12.23000 1846.73
Concrete Curb, Type N | \ |
0350 623B001 81.000 LF | 46.80000 3790.80| 46.75000 3786.75] 44.45000 3600.45
Concrete Curb, Type N Special | | |
0360 623C000 66.000 LF | 11.15000 735.90| 11.13000 734.58 | 13.34000 880.44
Combination Curb & Gutter, Type C | \ |
0370 630A033 300.000 LF | 12.00000 3600.00| 12.02000 3606.00] 12.00000 3600.00
Steel Beam Guardrail, Class A, Type | \
2(7'-0" Post) | \ |
0380 630C001 2.000 EACH| 840.00000 1680.00] 834.75000 1669.50] 834.00000 1668.00
Guardrail End Anchor, Type 8 | | |
0390 630C050 1.000 EACH] 1700.00000 1700.00] 1697.33000 1697.33| 1695.00000 1695.00
Guardrail End Anchor, Type 20 Series | | |
0400 641A036 418.000 LF | 25.75000 10763.50| 22.93000 9584.74 | 22.90000 9572.20
8 Inch D. I. Water Main Laid | | |
0410 641D003 760.000 LB | 4.00000 3040.00] 5.29000 4020.40] 5.28000 4012.80
Ductile Iron Water Main Fitting | | |
0420 641E003 14.000 EACH| 98.00000 1372.00] 49.26000 689.64 | 49.18000 688.52
8 Inch D.I. Retainer Gland | \ |
0430 641F011 2.000 EACH| 2220.00000 4440.00] 3227.70000 6455.40 | 3223.00000 6446.00
8 Inch X 8 Inch Tapping Valve & Sleeve | \ |
0440 641G001 1.000 CUYD| 300.00000 300.00] 250.43000 250.43| 250.00000 250.00
Concrete For Water Mains (Thrust Blocks | | |
0450 650A000 346.000 CUYD| 17.00000 5882.00| 12.16000 4207.36] 15.00000 5190.00
\ |

Topsoil |



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -5
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 19058 | ( 2 ) 23056 | ( 3 ) 01073
|s. J. & L., INC. | JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 652A061 1.000 ACRE] 900.00000 900.00| 832.63000 832.63] 500.00000 500.00
Seeding (Mix 3E) | | |
0470 654A001 221.000 SQYD| 4.00000 884.00| 4.51000 996.71| 6.00000 1326.00
Solid Sodding (Bermuda) | \ |
0480 656A000 1.000 ACRE] 660.00000 660.00| 594.88000 594.88 | 400.00000 400.00
Mulching, Class A, Type 1 | \ |
0490 659A000 52.000 SQYD| 4.30000 223.60| 4.98000 258.96 | 2.10000 109.20
Erosion Control Netting, Class A | \ |
0500 665F000 220.000 EACH] 6.25000 1375.00] 10.79000 2373.80| 5.00000 1100.00
Hay Bales | \ |
0510 665G000 320.000 EACH| 3.80000 1216.00] 7.66000 2451.20| 2.00000 640.00
Sand Bags | \ |
0520 665I000 15.000 TON | 48.40000 726.00| 43.15000 647.25] 55.00000 825.00
Temporary Riprap, Class 2 | \ |
0530 665J000 988.000 LF | 3.50000 3458.00| 4.61000 4554 .68 2.10000 2074.80
Silt Fence, Type A | | |
0540 665K000 20.000 CUYD| 13.30000 266.00 | 8.14000 162.80] 12.00000 240.00
Drainage Sump Excavation | | |
0550 666A001 1.000 ACRE] 250.00000 250.00 | 62.73000 62.73] 400.00000 400.00
Pest Control Treatment | \ |
0560 680A000 LUMP | 1875.00000 1875.00] 7499.00000 7499.00] 4000.00000 4000.00
Engineering Controls | \ |
0570 701A028 1.000 MILE| 1680.00000 1680.00| 1248.79000 1248.79] 1667.00000 1667.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0580 701A032 1.000 MILE| 1680.00000 1680.00| 1229.87000 1229.87] 1667.00000 1667.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0590 701A041 1.000 MILE| 950.00000 950.00| 790.23000 790.23| 945.00000 945.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0600 701A048 1.000 MILE| 1680.00000 1680.00| 1854.26000 1854.26]| 1667.00000 1667.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0610 701B009 1517.000 LF | 0.60000 910.20] 0.56000 849.52| 0.56000 849.52
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -6
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 19058 | ( 2 23056 | ( 3 ) 01073
|s. J. & L., INC. | JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0620 701C002 1.000 MILE] 560.00000 560.00] 473.03000 473.03| 556.00000 556.00
Broken Temporary Traffic Stripe (Paint) | \ |
0630 701C003 1.000 MILE] 560.00000 560.00] 584.33000 584.33| 556.00000 556.00
Solid Temporary Traffic Stripe (Paint) | \ |
0640 701D008 1.000 MILE] 1680.00000 1680.00] 1474.73000 1474.73| 1667.00000 1667.00
Solid Traffic Stripe Removed (Plastic) | | |
0650 701D015 1.000 MILE] 1335.00000 1335.00] 1246.56000 1246.56| 1334.00000 1334.00
Broken Traffic Stripe Removed (Plastic) | | |
0660 703A002 2408.000 SQFT| 2.75000 6622.00| 2.08000 5008.64| 2.78000 6694.24
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0670 703B002 157.000 SQFT| 3.40000 533.80] 2.89000 453.73| 3.34000 524.38
Traffic Control Legends, Class 2, Type | \ |
0680 703D002 566.000 SQFT| 0.60000 339.60] 1.00000 566.00| 0.56000 316.96
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0690 705A022 49.000 EACH]| 5.60000 274 .40 | 4.56000 223.44| 5.56000 272 .44
Pavement Markers, Class C, Type 2-C | \
0700 705A031 315.000 EACH]| 5.60000 1764.00] 4.56000 1436.40| 5.56000 1751.40
Pavement Markers, Class A-H, Type 1-A | | |
0710 705A032 160.000 EACH| 5.60000 896.00] 4.56000 729.60| 5.56000 889.60
Pavement Markers, Class A-H, Type 1-B | | |
0720 705A037 24.000 EACH] 5.60000 134.40] 4.56000 109.44| 5.56000 133.44
Pavement Markers, Class A-H, Type 2-D | | |
0730 705A038 39.000 EACH] 5.60000 218.40| 4.56000 177.84] 5.56000 216.84
Pavement Markers, Class A-H, Type 2-E | | |
0740 710A115 44.000 SQFT| 15.80000 695.20] 15.80000 695.20] 15.78000 694.32
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0750 710Al126 70.000 SQFT| 17.85000 1249.50] 17.81000 1246.70| 17.78000 1244.60
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0760 710B0O01 210.000 LF | 6.25000 1312.50] 6.23000 1308.30]| 6.22000 1306.20
Roadway Sign Post (#3 "U" Channel | | |
| \ |

Galvanized Steel)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -7
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 19058 | ( 2 ) 23056 | ( 3 ) 01073
|s. J. & L., INC. | JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0770 740B00O 1070.000 SQFT| 10.00000 10700.00| 15.88000 16991.60] 8.10000 8667.00
Construction Signs | \ |
0780 740D000 200.000 EACH| 34.00000 6800.00| 70.26000 14052.00] 27.00000 5400.00
Channelizing Drums | \ |
0790 740E000 200.000 EACH| 11.00000 2200.00] 0.01000 2.00] 9.00000 1800.00
Cones (36 Inches High) | | |
0800 740F002 6.000 EACH] 220.00000 1320.00]| 225.64000 1353.84]| 180.00000 1080.00
Barricades, Type III | \ |
0810 7401005 1.000 EACH] 175.00000 175.00] 71.13000 71.13]| 135.00000 135.00
Warning Lights, Type B (Detachable Head | \ |
0820 740M001 200.000 EACH| 4.50000 900.00] 0.01000 2.00] 2.70000 540.00
Ballast For Cone | \ |
0830 740Q000 500.000 LF | 3.00000 1500.00]| 1.88000 940.00] 2.25000 1125.00
Construction Safety Fence | \ |
0840 741cC010 2.000 EACH| 2250.00000 4500.00| 125.46000 250.92] 1800.00000 3600.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 334,070.70]| $ 340,054.18]| $ 341,092.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 334,070.70] S 340,054.18| $ 341,092.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 024 -8
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030117024 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
4 ) 23029 | ( 5 ) 23011 | ( 6 ) 13008

(
J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \ |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 2457.47000 2457 .47 6444.94000 6444 .94 | 6807.70000 6807.70
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206C002 44,000 SQYD| 14.84000 652.96| 8.53000 375.32| 34.45000 1515.80
Removing Concrete Slope Paving | \ |
0030 206C003 425.000 SQYD| 6.32000 2686.00| 8.53000 3625.25] 12.50000 5312.50
Removing Concrete Flumes | \ |
0040 206D001 290.000 LF | 1.10000 319.00] 1.14000 330.60| 1.10000 319.00
Removing Guardrail | | |
0050 206D002 120.000 LF | 5.44000 652.80| 7.79000 934.80| 9.55000 1146.00
Removing Curb | \ |
0060 206D003 88.000 LF | 13.97000 1229.36] 7.79000 685.52 | 9.75000 858.00
Removing Curb And Gutter | \ |
0070 206E008 5.000 EACH] 110.07000 550.35] 113.62000 568.10| 110.90000 554.50
Removing Guardrail End Anchor (All Type | | |
0080 210A000 1411.000 CUYD] 4.14000 5841.54 | 4.47000 6307.17] 11.90000 16790.90
Unclassified Excavation | \ |
0090 210D022 2728.000 CUYD| 5.65000 15413.20| 5.73000 15631.44| 7.80000 21278.40
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4 (0) or A-4(0) | | |
0100 214A000 127.000 CUYD] 8.73000 1108.71| 9.09000 1154.43] 39.80000 5054.60
Structure Excavation | \ |
0110 214B000O 44,000 CUYD| 13.50000 594.00| 11.36000 499.84 | 53.65000 2360.60
Foundation Backfill, Local | | |
0120 214B001 52.000 CUYD| 50.82000 2642 .64 | 39.77000 2068.04 | 29.50000 1534.00
Foundation Backfill, Commercial | | |
0130 230A000 9.000 RBST| 404.19000 3637.71| 260.23000 2342.07| 733.80000 6604.20
Roadbed Processing | \ |
0140 301A012 2511.000 SQYD| 8.48000 21293.28]| 9.84000 24708.24 | 12.70000 31889.70
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0150 401A000 2511.000 SQYD| 0.94000 2360.34| 0.52000 1305.72] 0.70000 1757.70
Bituminous Treatment A \ |
\ 1.20000 414.00| 1.10000 379.50
\ |

|
0160 405A000 345.000 GAL | 2.46000 848.70
Tack Coat |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
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TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030117024 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
4 ) 23029 | ( 5 ) 23011 | ( 6 ) 13008

(
J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
0170 424A360 421.000 TON | 60.42000 25436.82| 57.37000 24152.77| 57.95000 24396.95
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 424A363 100.000 TON | 62.06000 6206.00| 61.11000 6111.00| 69.35000 6935.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424A366 100.000 TON | 62.06000 6206.00| 83.56000 8356.00| 62.75000 6275.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B651 280.000 TON | 59.25000 16590.00| 48.45000 13566.00] 61.55000 17234.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0210 424B655 4.000 TON | 60.89000 243.56| 184.03000 736.12] 67.05000 268.20
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B681 280.000 TON | 59.25000 16590.00| 49.43000 13840.40] 62.40000 17472.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0230 424C361 336.000 TON | 58.66000 19709.76| 46.65000 15674.40] 56.30000 18916.80
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 430B040 50.000 TON | 30.64000 1532.00]| 32.65000 1632.50] 28.30000 1415.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0250 502A000 10200.000 LB | 0.50000 5100.00] 0.56000 5712.00] 0.50000 5100.00
Steel Reinforcement | \ |
0260 524B011 66.000 CUYD]| 339.01000 22374.66| 681.72000 44993.52| 343.35000 22661.10
Culvert Concrete Extension (Cast In | \
Place) | \ |
0270 530A001 84.000 LF | 20.36000 1710.24| 24.42000 2051.28] 42.90000 3603.60
| \ |

18" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
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TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030117024 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
4 ) 23029 | ( 5 ) 23011 | ( 6 ) 13008

(
J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 530B013 110.000 LF | 32.56000 3581.60| 41.44000 4558.40 | 56.50000 6215.00
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | \ |
0290 600A000 LUMP | 51715.01000 51715.01] 34166.93000 34166.93| 15000.00000 15000.00
Mobilization | |
0300 614A000 15.000 CUYD| 247.65000 3714.75| 284.05000 4260.75| 250.80000 3762.00
Slope Paving | | |
0310 621A000 1.000 EACH] 1540.96000 1540.96| 1931.54000 1931.54| 1560.65000 1560.65
Junction Boxes, Type 1, 1P Or 5 | | |
0320 621C027 1.000 EACH] 2201.36000 2201.36| 2045.16000 2045.16| 2229.45000 2229.45
Inlets, Type C | \ |
0330 621D002 1.000 EACH] 385.24000 385.24 | 312.46000 312.46| 390.15000 390.15
Inlet Units, Type C | \ |
0340 623B000 151.000 LF | 9.36000 1413.36] 12.50000 1887.50| 9.50000 1434.50
Concrete Curb, Type N | | |
0350 623B001 81.000 LF | 46.23000 3744.63| 45.45000 3681.45| 46.80000 3790.80
Concrete Curb, Type N Special | | |
0360 623C000 66.000 LF | 11.01000 726.66 | 13.63000 899.58] 11.15000 735.90
Combination Curb & Gutter, Type C | \ |
0370 630A033 300.000 LF | 11.89000 3567.00| 12.27000 3681.00| 12.00000 3600.00
Steel Beam Guardrail, Class A, Type | \
2(7'-0" Post) | \ |
0380 630C001 2.000 EACH| 825.51000 1651.02] 852.15000 1704.30| 831.65000 1663.30
Guardrail End Anchor, Type 8 | | |
0390 630C050 1.000 EACH] 1678.54000 1678.54 | 1732.71000 1732.71] 1690.95000 1690.95
Guardrail End Anchor, Type 20 Series | | |
0400 641A036 418.000 LF | 24.12000 10082.16| 23.41000 9785.38]| 21.80000 9112.40
8 Inch D. I. Water Main Laid | | |
0410 641D003 760.000 LB | 5.56000 4225.60| 5.40000 4104.00| 5.30000 4028.00
Ductile Iron Water Main Fitting | | |
0420 641E003 14.000 EACH| 51.83000 725.62| 50.29000 704.06 | 53.10000 743.40
8 Inch D.I. Retainer Gland | \ |
0430 641F011 2.000 EACH| 3395.72000 6791.44 | 3294.98000 6589.96| 5308.25000 10616.50
8 Inch X 8 Inch Tapping Valve & Sleeve | \ |
0440 641G001 1.000 CUYD| 263.46000 263.46| 255.65000 255.65| 294.90000 294.90
Concrete For Water Mains (Thrust Blocks | | |
0450 650A000 346.000 CUYD]| 12.71000 4397.66| 13.96000 4830.16| 14.35000 4965.10
\ |

Topsoil |
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TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030117024 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
4 ) 23029 | ( 5 ) 23011 | ( 6 ) 13008

(
J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \ |

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick) (6" Wide)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0460 652A061 1.000 ACRE] 937.68000 937.68| 568.10000 568.10| 766.75000 766.75
Seeding (Mix 3E) | | |
0470 654A001 221.000 SQYD| 2.74000 605.54 | 4.54000 1003.34| 8.25000 1823.25
Solid Sodding (Bermuda) | \ |
0480 656A000 1.000 ACRE] 643.19000 643.19] 568.10000 568.10| 766.75000 766.75
Mulching, Class A, Type 1 | \ |
0490 659A000 52.000 SQYD| 1.12000 58.24| 14.23000 739.96 | 4.70000 244 .40
Erosion Control Netting, Class A | | |
0500 665F000 220.000 EACH] 4.09000 899.80| 6.12000 1346.40] 7.35000 1617.00
Hay Bales | \ |
0510 665G000 320.000 EACH| 4.45000 1424.00] 2.86000 915.20] 3.00000 960.00
Sand Bags | \ |
0520 6651000 15.000 TON | 38.35000 575.25| 42.07000 631.05] 61.65000 924.75
Temporary Riprap, Class 2 | \ |
0530 665J000 988.000 LF | 4.48000 4426.24 | 2.25000 2223.00| 3.35000 3309.80
Silt Fence, Type A | \ |
0540 665K000 20.000 CUYD| 20.24000 404.80| 39.01000 780.20 | 15.35000 307.00
Drainage Sump Excavation | \ |
0550 666A001 1.000 ACRE] 234.19000 234.19| 39.77000 39.77| 88.45000 88.45
Pest Control Treatment | \ |
0560 680A000 LUMP | 9228.97000 9228.97| 5961.71000 5961.71] 6905.40000 6905.40
Engineering Controls | | |
0570 701A028 1.000 MILE| 1659.81000 1659.81| 1274.81000 1274.81| 1672.10000 1672.10
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0580 701A032 1.000 MILE| 1659.81000 1659.81| 1255.51000 1255.51 1672.10000 1672.10
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0590 701A041 1.000 MILE| 940.55000 940.55] 806.70000 806.70] 947.50000 947.50
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0600 701A048 1.000 MILE| 1659.81000 1659.81| 1892.91000 1892.91| 1672.10000 1672.10
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0610 701B009 1517.000 LF | 0.55000 834.35] 0.57000 864.69] 0.55000 834.35
| \ |
| \ |
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TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 4 ) 23029 | ( 5 ) 23011 | ( 6 ) 13008
|J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0620 701C002 1.000 MILE| 553.27000 553.27] 482.89000 482.89| 557.35000 557.35
Broken Temporary Traffic Stripe (Paint) | \ |
0630 701C003 1.000 MILE] 553.27000 553.27] 596.51000 596.51| 557.35000 557.35
Solid Temporary Traffic Stripe (Paint) | \ |
0640 701D008 1.000 MILE| 1659.81000 1659.81| 1505.47000 1505.47] 1672.10000 1672.10
Solid Traffic Stripe Removed (Plastic) | | |
0650 701D015 1.000 MILE| 1327.84000 1327.84| 1272.54000 1272.54 1337.70000 1337.70
Broken Traffic Stripe Removed (Plastic) | | |
0660 703A002 2408.000 SQFT| 2.77000 6670.16] 2.12000 5104.96| 2.80000 6742.40
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0670 703B002 157.000 SQFT| 3.32000 521.24| 2.95000 463.15| 3.35000 525.95
Traffic Control Legends, Class 2, Type | \ |
0680 703D002 566.000 SQFT| 0.55000 311.30] 1.02000 577.32| 0.55000 311.30
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0690 705A022 49.000 EACH]| 5.53000 270.97| 4.66000 228.34 | 5.55000 271.95
Pavement Markers, Class C, Type 2-C | \
0700 705A031 315.000 EACH]| 5.53000 1741.95] 4.66000 1467.90| 5.55000 1748.25
Pavement Markers, Class A-H, Type 1-A | | |
0710 705A032 160.000 EACH| 5.53000 884.80| 4.66000 745.60 | 5.55000 888.00
Pavement Markers, Class A-H, Type 1-B | | |
0720 705A037 24.000 EACH] 5.53000 132.72] 4.66000 111.84] 5.55000 133.20
Pavement Markers, Class A-H, Type 2-D | | |
0730 705A038 39.000 EACH] 5.53000 215.67| 4.66000 181.74] 5.55000 216.45
Pavement Markers, Class A-H, Type 2-E | | |
0740 710A115 44,000 SQFT| 15.63000 687.72| 16.13000 709.72| 25.00000 1100.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0750 710A126 70.000 SQFT| 17.61000 1232.70] 18.18000 1272.60| 25.00000 1750.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0760 710B001 210.000 LF | 6.16000 1293.60] 6.36000 1335.60]| 15.00000 3150.00
Roadway Sign Post (#3 "U" Channel | | |
| \ |

Galvanized Steel)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 024 -13
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030117024 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
4 ) 23029 | ( 5 ) 23011 | ( 6 ) 13008

(
J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \ |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0770 740B00O 1070.000 SQFT| 5.54000 5927.80| 11.03000 11802.10] 10.05000 10753.50
Construction Signs | \ |
0780 740D000 200.000 EACH] 11.17000 2234.00| 49.03000 9806.00] 33.45000 6690.00
Channelizing Drums | | |
0790 740E000 200.000 EACH] 2.42000 484.00] 11.03000 2206.00]| 11.15000 2230.00
Cones (36 Inches High) | | |
0800 740F002 6.000 EACH] 63.29000 379.74| 1470.84000 8825.04 | 222.95000 1337.70
Barricades, Type III | \ |
0810 7401005 1.000 EACH] 161.26000 161.26| 226.75000 226.75| 167.20000 167.20
Warning Lights, Type B (Detachable Head | \ |
0820 740M001 200.000 EACH] 1.34000 268.00| 7.35000 1470.00| 3.35000 670.00
Ballast For Cone | \ |
0830 740Q000 500.000 LF | 1.23000 615.00] 2.10000 1050.00]| 2.80000 1400.00
Construction Safety Fence | \ |
0840 741cC010 2.000 EACH| 1243.71000 2487.42 | 612.85000 1225.70] 2229.45000 4458.90
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 343,199.64 | S 364,891.68| $ 373,454.75
—————————————————————————————————————————— B ettt et e e et it
| \ |

$ 343,199.64 $ 364,891.68




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -14
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
I ( 7 ) 20021 I ( ) I ( )
|C. THORNTON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
\ |
0010 201A000 LUMP | 10000.00000 10000.00| |
Clearing & Grubbing (Approximately 1 | | |
Acre) | \ |
0020 206C002 44,000 SQYD| 8.00000 352.00] |
Removing Concrete Slope Paving | \ |
0030 206C003 425.000 SQYD| 8.00000 3400.00] |
Removing Concrete Flumes | \ |
0040 206D001 290.000 LF | 1.20000 348.00| |
Removing Guardrail | \ |
0050 206D002 120.000 LF | 4.00000 480.00] |
Removing Curb | \ |
0060 206D003 88.000 LF | 5.00000 440.00] |
Removing Curb And Gutter | \ |
0070 206E008 5.000 EACH] 125.00000 625.00] |
Removing Guardrail End Anchor (All Type | \ |
0080 210A000 1411.000 CUYD] 5.50000 7760.50] |
Unclassified Excavation | \ |
0090 210D022 2728.000 CUYD| 8.30000 22642 .40 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4 (0) or A-4(0) | | |
0100 214A000 127.000 CUYD] 8.00000 1016.00]| |
Structure Excavation | \ |
0110 214B000O 44,000 CUYD| 10.00000 440.00] |
Foundation Backfill, Local | \ |
0120 214B001 52.000 CUYD| 35.00000 1820.00| |
Foundation Backfill, Commercial | | |
0130 230A000 9.000 RBST| 360.00000 3240.00] |
Roadbed Processing | \ |
0140 301A012 2511.000 SQYD| 11.10000 27872.10] |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0150 401A000 2511.000 SQYD| 1.20000 3013.20] |
Bituminous Treatment A \ |
0160 405A000 345.000 3.00000 1035.00]| |
\ |

Tack Coat



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 024 -15

CALL ORDER : 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
I ( 7 ) 20021 I ( ) I ( )
|C. THORNTON, INC. \
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 424A360 421.000 TON | 88.60000 37300.60| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 424A363 100.000 TON | 36.00000 3600.00]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424A366 100.000 TON | 166.90000 16690.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B651 280.000 TON | 84.75000 23730.00]| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0210 424B655 4.000 TON | 35.00000 140.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B681 280.000 TON | 86.00000 24080.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0230 424C361 336.000 TON | 97.10000 32625.60| |
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 430B040 50.000 TON | 35.00000 1750.00| |
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0250 502A000 10200.000 LB | 0.49000 4998.00 | |
Steel Reinforcement | \ |
0260 524B011 66.000 CUYD]| 600.00000 39600.00] |
Culvert Concrete Extension (Cast In | \
Place) | \ |
0270 530A001 84.000 LF | 34.00000 2856.00] |
| \ |

18" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -16
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
I ( 7 ) 20021 I ( ) I ( )
|C. THORNTON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 530B013 110.000 LF | 50.00000 5500.00] |
29" Span, 18" Rise Roadway Pipe (Class | \ |
3 R.C.) (Extension) | \ |
0290 600A000 LUMP | 20000.00000 20000.00| |
Mobilization | |
0300 614A000 15.000 CUYD| 250.00000 3750.00] |
Slope Paving | \ |
0310 621A000 1.000 EACH] 1700.00000 1700.00] |
Junction Boxes, Type 1, 1P Or 5 | | |
0320 621C027 1.000 EACH] 1800.00000 1800.00| |
Inlets, Type C | \ |
0330 621D002 1.000 EACH] 275.00000 275.00 | |
Inlet Units, Type C | \ |
0340 623B000 151.000 LF | 11.00000 1661.00] |
Concrete Curb, Type N | \ |
0350 623B001 81.000 LF | 40.00000 3240.00] |
Concrete Curb, Type N Special | \ |
0360 623C000 66.000 LF | 12.00000 792.00| |
Combination Curb & Gutter, Type C | \ |
0370 630A033 300.000 LF | 13.00000 3900.00] |
Steel Beam Guardrail, Class A, Type | \
2(7'-0" Post) | \ |
0380 630C001 2.000 EACH| 900.00000 1800.00| |
Guardrail End Anchor, Type 8 | | |
0390 630C050 1.000 EACH] 1830.00000 1830.00] |
Guardrail End Anchor, Type 20 Series | \ |
0400 641A036 418.000 LF | 20.00000 8360.00| |
8 Inch D. I. Water Main Laid | | |
0410 641D003 760.000 LB | 3.85000 2926.00] |
Ductile Iron Water Main Fitting | | |
0420 641E003 14.000 EACH| 70.00000 980.00| |
8 Inch D.I. Retainer Gland | \ |
0430 641F011 2.000 EACH| 2820.00000 5640.00] |
8 Inch X 8 Inch Tapping Valve & Sleeve | \ |
0440 641G001 1.000 CUYD| 200.00000 200.00| |
Concrete For Water Mains (Thrust Blocks | | |
0450 650A000 346.000 CUYD]| 16.00000 5536.00] |
\ |

Topsoil |



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -17
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
I ( 7 ) 20021 I ( ) I ( )
|C. THORNTON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e e
0460 652A061 1.000 ACRE] 1000.00000 1000.00]| |
Seeding (Mix 3E) | | |
0470 6542001 221.000 SQYD| 6.00000 1326.00]| |
Solid Sodding (Bermuda) | \ |
0480 656A000 1.000 ACRE] 1000.00000 1000.00]| |
Mulching, Class A, Type 1 | \ |
0490 659A000 52.000 SQYD| 5.10000 265.20| |
Erosion Control Netting, Class A | | |
0500 665F000 220.000 EACH| 5.00000 1100.00]| |
Hay Bales | \ |
0510 665G000 320.000 EACH]| 4.20000 1344.00]| |
Sand Bags | \ |
0520 6651000 15.000 TON | 58.00000 870.00| |
Temporary Riprap, Class 2 | \ |
0530 665J000 988.000 LF | 5.10000 5038.80] |
Silt Fence, Type A | \ |
0540 665K000 20.000 CUYD] 15.00000 300.00] |
Drainage Sump Excavation | \ |
0550 666A001 1.000 ACRE] 600.00000 600.00| |
Pest Control Treatment | \ |
0560 680A000 LUMP | 6000.00000 6000.00| |
Engineering Controls | \ |
0570 701A028 1.000 MILE] 1350.00000 1350.00]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0580 701A032 1.000 MILE] 1350.00000 1350.00]| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0590 701A041 1.000 MILE] 875.00000 875.00| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" wWide) | \ |
0600 701A048 1.000 MILE] 2000.00000 2000.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" wWide) | \ |
0610 701B00S 1517.000 LF | 0.75000 1137.75]| |
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 024 -18
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030117024 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
I ( 7 ) 20021 I ( ) I ( )
|C. THORNTON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0620 701C002 1.000 MILE] 510.00000 510.00] |
Broken Temporary Traffic Stripe (Paint) | \ |
0630 701C003 1.000 MILE] 630.00000 630.00| |
Solid Temporary Traffic Stripe (Paint) | \ |
0640 701D008 1.000 MILE] 1600.00000 1600.00| |
Solid Traffic Stripe Removed (Plastic) | | |
0650 701D015 1.000 MILE] 1344.00000 1344.00]| |
Broken Traffic Stripe Removed (Plastic) | | |
0660 703A002 2408.000 SQFT| 2.25000 5418.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0670 703B002 157.000 SQFT| 3.12000 489.84 | |
Traffic Control Legends, Class 2, Type | \ |
0680 703D002 566.000 SQFT| 1.10000 622.60| |
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0690 705A022 49.000 EACH| 5.00000 245.00 | |
Pavement Markers, Class C, Type 2-C | \
0700 705A031 315.000 EACH| 5.00000 1575.00] |
Pavement Markers, Class A-H, Type 1-A | | |
0710 705A032 160.000 EACH] 5.00000 800.00| |
Pavement Markers, Class A-H, Type 1-B | | |
0720 705A037 24.000 EACH] 5.00000 120.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0730 705A038 39.000 EACH] 5.00000 195.00] |
Pavement Markers, Class A-H, Type 2-E | \ |
0740 710A115 44.000 SQFT| 18.00000 792.00] |
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
0750 710A126 70.000 SQFT| 20.00000 1400.00] |
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
0760 710B001 210.000 LF | 6.75000 1417.50] |
Roadway Sign Post (#3 "U" Channel | \ |
| \ |

Galvanized Steel)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 024 -19
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030117024 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
7 ) 20021 ( ) ( )

(
C. THORNTON, INC.
LINE NO / ITEM CODE / ALT

4 - — — —

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+_______________________________
0770 740B00O 1070.000 SQFT| 15.00000 16050.00| |
Construction Signs | \ |
0780 740D000 200.000 EACH| 65.00000 13000.00| |
Channelizing Drums | \ |
0790 740E000 200.000 EACH| 12.00000 2400.00] |
Cones (36 Inches High) | | |
0800 740F002 6.000 EACH] 275.00000 1650.00| |
Barricades, Type III | \ |
0810 7401005 1.000 EACH] 200.00000 200.00| |
Warning Lights, Type B (Detachable Head | \ |
0820 740M001 200.000 EACH| 7.00000 1400.00| |
Ballast For Cone | \ |
0830 740Q000 500.000 LF | 3.00000 1500.00]| |
Construction Safety Fence | \ |
0840 741cC010 2.000 EACH| 5000.00000 10000.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 430,660.09] $ 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 430,660.09] $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20030117025 COUNTIES : ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 06/01/03 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : BR-0074(500)

for constructing the Bridge Replacement on S.R.#74
(U.S.#278) (WBR) at Little Cove Creek west of Hokes Bluff.
Length 0.055 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 1,026,940.25 100.0000%
2 13099 MCINNIS, LLC $ 1,063,693.00 103.5789%
3 13036 THE MORRIS GROUP, INC. $ 1,200,286.60 116.8799%
4 19007 SCOTT BRIDGE COMPANY, INC. $ 1,797,141.00 174.9996%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 025 -2
TABULATION OF BIDS

Permanent Drilled Shaft Casing, 5'-0"
Diameter

CALL ORDER : 025 CONTRACT ID : 20030117025 COUNTIES : ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 13099 | ( 3 ) 13036
|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC | THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP| 100000.00000 100000.00| 25000.00000 25000.00| 50000.00000 50000.00
Removal Of 0Old Bridge, Station STA. | | |
138+26 | \ |
0020 210A000 4427.000 CUYD| 5.75000 25455.25]| 5.00000 22135.00] 10.00000 44270.00
Unclassified Excavation | \ |
0030 502A000 94700.000 LB | 0.50000 47350.00| 0.75000 71025.00] 0.50000 47350.00
Steel Reinforcement | \ |
0040 502B00O0 LUMP | 60000.00000 60000.00 | 90000.00000 90000.00]| 61000.00000 61000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 136+78, APPROX. | | |
119200 LBS. | \ I
0050 506A003 105.000 LF | 215.00000 22575.00] 220.00000 23100.00] 152.25000 15986.25
Drilled Shaft Excavation, 5'-0" Diamete | | |
0060 506A005 94.000 LF | 110.00000 10340.00] 110.00000 10340.00] 73.50000 6909.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0070 506B001 60.000 LF | 425.00000 25500.00] 450.00000 27000.00] 178.50000 10710.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | | |
0080 506B004 180.000 LF | 425.00000 76500.00 | 450.00000 81000.00]| 451.50000 81270.00
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | | |
0090 506C020 60.000 LF | 55.00000 3300.00] 55.00000 3300.00] 42.00000 2520.00
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS2 Concrete | \ |
0100 506C021 94.000 LF | 55.00000 5170.00] 55.00000 5170.00] 55.65000 5231.10
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS2 Concrete | \ |
0110 506C023 180.000 LF | 55.00000 9900.00] 55.00000 9900.00] 92.40000 16632.00
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS2 Concrete | \ |
0120 506C024 105.000 LF | 55.00000 5775.00] 55.00000 5775.00] 115.50000 12127.50
Drilled Shaft Construction, 5'-0" | | |
Diameter, Class DS2 Concrete | \ |
0130 506F006 105.000 LF | 210.00000 22050.00] 225.00000 23625.00] 141.75000 14883.75
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 025 -3
TABULATION OF BIDS
CALL ORDER : 025 CONTRACT ID 20030117025 COUNTIES : ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 13099 | ( 3 ) 13036
|ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC | THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0140 506G003 2.000 EACH| 1075.00000 2150.00| 100.00000 200.00| 3675.00000 7350.00
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0150 508A000 10060.000 LB | 2.50000 25150.00] 4.00000 40240.00| 2.00000 20120.00
Structural Steel | \ |
0160 510A000 214.000 CUYD] 300.00000 64200.00 | 500.00000 107000.00| 600.00000 128400.00
Bridge Substructure Concrete, Class A | \ |
0170 510C001 LUMP| 170000.00000 170000.00|] 201000.00000 201000.00] 280000.00000 280000.00
Bridge Concrete Superstructure STA | \ |
136+78, APPROX. 402 CU. YD. | \ |
0180 510E000 1500.000 SQYD] 2.50000 3750.00] 4.00000 6000.00| 1.80000 2700.00
Grooving Concrete Bridge Decks | | |
0190 511A001 70.000 EACH| 150.00000 10500.00] 100.00000 7000.00] 125.00000 8750.00
Elastomeric Bearings, Type 2 | \ |
0200 513B003 457.000 LF | 70.00000 31990.00] 60.00000 27420.00| 75.00000 34275.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0210 513B005 1567.000 LF | 105.00000 164535.00] 89.00000 139463.00| 106.00000 166102.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0220 600A000 LUMP| 100800.00000 100800.00] 79000.00000 79000.00] 115000.00000 115000.00
Mobilization | |
0230 610C001 1000.000 TON | 30.00000 30000.00 | 32.00000 32000.00] 22.00000 22000.00
Loose Riprap, Class 2 | \ |
0240 610D000O 1000.000 SQYD] 2.00000 2000.00] 3.00000 3000.00] 2.00000 2000.00
Filter Blanket | | |
0250 665F000 100.000 EACH] 5.00000 500.00] 8.00000 800.00] 5.00000 500.00
Hay Bales | \ |
0260 665J000 1500.000 LF | 3.50000 5250.00] 8.00000 12000.00| 4.00000 6000.00
Silt Fence, Type A | | |
0270 680A000 LUMP | 1000.00000 1000.00] 10000.00000 10000.00| 37000.00000 37000.00
Engineering Controls | \ |
0280 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00] 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 1,026,940.25| $ 1,063,693.00] $ 1,200,286.60
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,026,940.25] $ 1,063,693.00] $ 1,200,286.60




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 025 -4

Permanent Drilled Shaft Casing, 5'-0"
Diameter

CALL ORDER : 025 CONTRACT 1ID 20030117025 ETOWAH
LETTING DATE 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
I ( 4 ) 19007 | ( ) I ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt e it L L e P B e ittt e T e e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 85000.00000 85000.00 | |
Removal Of 0Old Bridge, Station STA. | | |
138+26 | \ |
0020 210A000 4427.000 CUYD] 8.00000 35416.00 | |
Unclassified Excavation | \ |
0030 5022000 94700.000 LB | 0.50000 47350.00 | |
Steel Reinforcement | \ |
0040 502B000O LUMP | 75000.00000 75000.00 | |
Steel Reinforcement For Bridge | | |
Superstructure, STA 136+78, APPROX. | | |
119200 LBS. | \ I
0050 506A003 105.000 LF | 200.00000 21000.00| |
Drilled Shaft Excavation, 5'-0" Diamete | | |
0060 506A005 94.000 LF | 105.00000 9870.00 | |
Drilled Shaft Excavation, 3'-6" Diamete | | |
0070 506B001 60.000 LF | 420.00000 25200.00] |
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | \ |
0080 506B004 180.000 LF | 420.00000 75600.00 | |
Special Drilled Shaft Excavation, 4'-6" | \ |
Diameter | \ |
0090 506C020 60.000 LF | 50.00000 3000.00] |
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS2 Concrete | | |
0100 506C021 94.000 LF | 50.00000 4700.00] |
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS2 Concrete | | |
0110 506C023 180.000 LF | 50.00000 9000.00 | |
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS2 Concrete | \ |
0120 506C024 105.000 LF | 50.00000 5250.00] |
Drilled Shaft Construction, 5'-0" | \ |
Diameter, Class DS2 Concrete | \ |
0130 506F006 105.000 LF | 210.00000 22050.00] |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 025 -5
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030117025 COUNTIES ETOWAH
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 4 ) 19007 I ( ) I ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0140 506G003 2.000 EACH| 1050.00000 2100.00] |
Crosshole Sonic Logging, 4'-6" Diameter | | |
0150 508A000 10060.000 LB | 3.00000 30180.00 | |
Structural Steel | \ |
0160 510A000 214.000 CUYD| 650.00000 139100.00] |
Bridge Substructure Concrete, Class A | \ |
0170 510C001 LUMP| 745000.00000 745000.00] |
Bridge Concrete Superstructure STA | \ |
136+78, APPROX. 402 CU. YD. | \ |
0180 510E000 1500.000 SQYD| 2.80000 4200.00] |
Grooving Concrete Bridge Decks | \ |
0190 511A001 70.000 EACH| 125.00000 8750.00] |
Elastomeric Bearings, Type 2 | | |
0200 513B003 457.000 LF | 65.00000 29705.00] |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0210 513B005 1567.000 LF | 110.00000 172370.00] |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0220 600A000 LUMP| 180000.00000 180000.00] |
Mobilization | |
0230 610C001 1000.000 TON | 26.00000 26000.00| |
Loose Riprap, Class 2 | \ |
0240 610D000O 1000.000 SQYD| 3.00000 3000.00] |
Filter Blanket | | |
0250 665F000 100.000 EACH] 11.00000 1100.00] |
Hay Bales | \ |
0260 665J000 1500.000 LF | 4.00000 6000.00 | |
Silt Fence, Type A | \ |
0270 680A000 LUMP | 30000.00000 30000.00 | |
Engineering Controls | \ |
0280 999 000 1500.000 HOUR| 0.80000 1200.00] |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 1,797,141.00] 0.00] $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,797,141.00] 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION

CALL ORDER 026 CONTRACT 1ID

LETTING DATE 01/17/03 10:00 AM DISTRICT
CONTRACT TIME

CONTRACT DESCRIPTION MOBILE

for constructing the Concrete Pavement on U.S.#43 at
S.R.#158 in Saraland. Length 0.234 mi.

SET-ASIDE
VENDOR
RANK NUMBER NAME
1 16024 PEAVY CONSTRUCTION COMPANY, INC.
2 08085 H D CONSTRUCTION, INC.
3 01001 ABRAMSON, LLC
4 20021 C. THORNTON, INC.
5 07003 R. E. GRILLS CONSTRUCTION CO., INC.

DATE 01/21/03
PAGE 026 -1
VENDOR RANKING
20030117026 COUNTIES MOBILE
09
35 Working Days (available days)
PROJECT (S) STPAA-0119(501)
TOTAL OVER
BID LOW BID
$ 895,854.34 100.0000%
$ 930,526.50 103.8703%
$ 940,562.25 104.9905%
$ 1,213,513.15 135.4588%
$ 1,241,349.20 138.5660%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 026 -2
TABULATION OF BIDS

Aggregate Surfacing (Crushed Aggregate
Base, Type B)

CALL ORDER : 026 CONTRACT ID : 20030117026 COUNTIES : MOBILE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 16024 | ( 2 ) 08085 | ( 3 ) 01001
| PEAVY CONSTRUCTION CO., INC |H D CONSTRUCTION, INC. | ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 206D002 667.000 LF | 6.00000 4002.00| 3.00000 2001.00] 7.32000 4882.44
Removing Curb | \ |
0020 210D022 1330.000 CUYD] 8.94000 11890.20| 8.10000 10773.00] 7.97000 10600.10
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) or A-4(0) | | |
0030 301A012 72.000 SQYD| 33.51000 2412.72| 4.00000 288.00 | 29.55000 2127.60
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0040 405A000 146.000 GAL | 3.91000 570.86| 4.00000 584.00] 1.20000 175.20
Tack Coat | ‘ |
0050 408A056 5856.000 SQYD| 5.00000 29280.00| 5.50000 32208.00 | 3.00000 17568.00
Planing Existing Pavement | \ |
(Approximately 5.10" Thru 6.0" Thick) | \ |
0060 424A360 244.000 TON | 72.61000 17716.84| 68.00000 16592.00] 95.50000 23302.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424B655 100.000 TON | 61.44000 6144.00 | 32.00000 3200.00] 231.75000 23175.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B659 1243.000 TON | 61.44000 76369.92| 58.00000 72094.00 | 54.92000 68265.56
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 430B040 101.000 TON | 33.51000 3384.51] 32.00000 3232.00] 32.90000 3322.90
| \ |
| \ |
0100 450A001 6934.000 SQYD| 63.00000 436842.00| 75.00000 520050.00 | 67.00000 464578.00

Plain Cement Concrete Pavement, 10 | |

Inches Thick | |
0110 450F000 1.000 EACH] 1600.00000 1600.00| 500.00000 500.00] 500.00000 500.00

Stae Furnished Profilograph | \ |
0120 600A000 LUMP | 90000.00000 90000.00| 85000.00000 85000.00|] 112027.00000 112027.00

\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 026 -3
TABULATION OF BIDS

CALL ORDER : 026 CONTRACT ID : 20030117026 COUNTIES : MOBILE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 16024 | ( 2 ) 08085 | ( 3 ) 01001
| PEAVY CONSTRUCTION CO., INC |H D CONSTRUCTION, INC. | ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 623B001 190.000 LF | 44.68000 8489.20| 10.00000 1900.00| 35.00000 6650.00
Concrete Curb, Type N Special | \ |
0140 623B012 477.000 LF | 12.00000 5724.00| 11.00000 5247.00] 10.00000 4770.00
Concrete Curb, Type N (Modified) | | |
0150 650A000 525.000 CUYD]| 16.76000 8799.00| 11.00000 5775.00| 17.66000 9271.50
Topsoil | \ |
0160 6522061 1.000 ACRE] 1660.00000 1660.00] 500.00000 500.00| 618.00000 618.00
Seeding (Mix 3E) | | |
0170 656A000 1.000 ACRE] 1660.00000 1660.00] 500.00000 500.00| 618.00000 618.00
Mulching, Class A, Type 1 | \ |
0180 665F000 250.000 EACH] 5.00000 1250.00] 4.00000 1000.00| 17.00000 4250.00
Hay Bales | \ |
0190 665J000 2100.000 LF | 4.00000 8400.00] 1.75000 3675.00| 3.20000 6720.00
Silt Fence, Type A | | |
0200 666A001 1.000 ACRE] 1000.00000 1000.00] 28.00000 28.00]| 37.00000 37.00
Pest Control Treatment | \ |
0210 680A000 LUMP | 18000.00000 18000.00] 12500.00000 12500.00] 12000.00000 12000.00
Engineering Controls | \ |
0220 701A061 1.000 MILE| 7260.00000 7260.00] 6500.00000 6500.00] 8030.00000 8030.00
Broken White, Class 3W, Type A Traffic | | |
Type (6" Wide) | \ |
0230 701A065 1.000 MILE] 20665.00000 20665.00 | 19500.00000 19500.00] 22853.00000 22853.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0240 701A069 1.000 MILE| 7260.00000 7260.00] 6500.00000 6500.00] 8030.00000 8030.00
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0250 701A073 1.000 MILE| 20665.00000 20665.00 | 18500.00000 18500.00] 22853.00000 22853.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0260 701B016 1103.000 LF | 4.47000 4930.41| 5.00000 5515.00]| 4.95000 5459.85
Dotted, Class 3W, Type A Traffic Stripe | | |
(6" Wide) | \ |
0270 701C000 1.000 MILE] 586.00000 586.00] 550.00000 550.00]| 618.00000 618.00
Broken Temporary Traffic Stripe | \ |
0280 701C001 1.000 MILE] 586.00000 586.00] 550.00000 550.00]| 618.00000 618.00
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 026 -4
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT ID 20030117026 COUNTIES : MOBILE
LETTING DATE : 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 16024 | ( 2 ) 08085 | ( 3 ) 01001
| PEAVY CONSTRUCTION CO., INC |H D CONSTRUCTION, INC. | ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0290 703A010 1733.000 SQFT| 14.63000 25353.79] 13.50000 23395.50]| 15.45000 26774.85
Traffic Control Markings,Class 3W,Type | \ |
0300 703B010 68.000 SQFT| 22.34000 1519.12| 21.00000 1428.00] 24.70000 1679.60
Traffic Control Legends,Class 3W,Type A | \ |
0310 705A030 450.000 EACH| 6.14000 2763.00| 6.00000 2700.00| 6.80000 3060.00
Pavement Markers, Class A-H, Type 2-C | | |
0320 705A031 31.000 EACH] 6.14000 190.34| 6.00000 186.00] 6.80000 210.80
Pavement Markers, Class A-H, Type 1-A | | |
0330 705A037 34.000 EACH] 6.14000 208.76| 6.00000 204.00| 6.80000 231.20
Pavement Markers, Class A-H, Type 2-D | | |
0340 705A038 30.000 EACH] 6.14000 184.20| 6.00000 180.00] 6.80000 204.00
Pavement Markers, Class A-H, Type 2-E | | |
0350 730U005 LUMP | 40000.00000 40000.00 | 34000.00000 34000.00| 32885.00000 32885.00
Furnishing And Installing Video | \ |
Detection System | \ |
0360 740B00O 1219.000 SQFT| 8.38000 10215.22| 9.00000 10971.00| 10.00000 12190.00
Construction Signs | \ |
0370 740C000 50.000 SQFT| 11.73000 586.50| 9.50000 475.00 | 11.12000 556.00
Special Construction Signs | \ |
0380 740D000 75.000 EACH| 55.85000 4188.75] 56.00000 4200.00] 74.12000 5559.00
Channelizing Drums | \ |
0390 740E000 50.000 EACH| 8.94000 447.00| 9.50000 475.00 | 12.23000 611.50
Cones (36 Inches High) | | |
0400 740F002 27.000 EACH] 225.00000 6075.00 | 175.00000 4725.00] 216.20000 5837.40
Barricades, Type III | | |
0410 7401005 27.000 EACH] 125.00000 3375.00] 75.00000 2025.00| 148.25000 4002.75
Warning Lights, Type B (Detachable Head | \ |
0420 740M001 50.000 EACH| 5.00000 250.00 | 6.00000 300.00| 7.40000 370.00
Ballast For Cone | \ |
0430 741cC010 2.000 EACH| 1675.00000 3350.00] 5000.00000 10000.00| 1235.00000 2470.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 895,854.34 | S 930,526.50] $ 940,562.25
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 895,854.34 | S 930,526.50] $ 940,562.25




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 026 -5
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20030117026 COUNTIES : MOBILE
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
[( 4 ) 20021 l( 5 ) 07003 I ( )
|C. THORNTON, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 206D002 667.000 LF | 8.50000 5669.50] 5.00000 3335.00]
Removing Curb | \ |
0020 210D022 1330.000 CUYD] 9.25000 12302.50] 18.00000 23940.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | | |
0030 301A012 72.000 SQYD| 40.00000 2880.00] 33.00000 2376.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0040 405A000 146.000 GAL | 1.50000 219.00| 5.20000 759.20]
Tack Coat | \ |
0050 408A056 5856.000 SQYD| 3.50000 20496.00| 6.50000 38064.00 |
Planing Existing Pavement | \ |
(Approximately 5.10" Thru 6.0" Thick) | \ |
0060 424A360 244.000 TON | 110.00000 26840.00| 84.00000 20496.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424B655 100.000 TON | 265.00000 26500.00| 97.00000 9700.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B659 1243.000 TON | 63.00000 78309.00| 71.00000 88253.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 430B040 101.000 TON | 40.00000 4040.00]| 44.00000 4444 .00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0100 450A001 6934.000 SQYD| 75.35000 522476.90] 74.00000 513116.00]
Plain Cement Concrete Pavement, 10 | |
Inches Thick | \
0110 450F000 1.000 EACH] 500.00000 500.00] 2800.00000 2800.00]
Stae Furnished Profilograph | \ |
0120 600A000 LUMP| 285000.00000 285000.00] 270000.00000 270000.00]
\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 026 -6
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20030117026 COUNTIES : MOBILE
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 4 ) 20021 | ( 5 ) 07003 | ( )
|C. THORNTON, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0130 623B001 190.000 LF | 50.00000 9500.00 | 43.00000 8170.00]
Concrete Curb, Type N Special | | |
0140 623B012 477.000 LF | 25.00000 11925.00| 15.00000 7155.00]
Concrete Curb, Type N (Modified) | | |
0150 650A000 525.000 CUYD| 20.25000 10631.25]| 15.00000 7875.00 |
Topsoil | \ |
0160 6522061 1.000 ACRE] 725.00000 725.00] 650.00000 650.00]
Seeding (Mix 3E) | | |
0170 656A000 1.000 ACRE] 725.00000 725.00] 650.00000 650.00]
Mulching, Class A, Type 1 | \ |
0180 665F000 250.000 EACH] 20.00000 5000.00] 5.00000 1250.00]
Hay Bales | \ |
0190 665J000 2100.000 LF | 3.75000 7875.00] 5.00000 10500.00|
Silt Fence, Type A | \ |
0200 666A001 1.000 ACRE] 50.00000 50.00| 54.00000 54.00|
Pest Control Treatment | \ |
0210 680A000 LUMP | 12000.00000 12000.00| 75000.00000 75000.00|
Engineering Controls | \ |
0220 701A061 1.000 MILE| 7800.00000 7800.00 | 6200.00000 6200.00|
Broken White, Class 3W, Type A Traffic | \ |
Type (6" Wide) | \ |
0230 701A065 1.000 MILE| 22200.00000 22200.00] 18000.00000 18000.00|
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0240 701A069 1.000 MILE| 7800.00000 7800.00| 6200.00000 6200.00|
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ |
0250 701A073 1.000 MILE| 22200.00000 22200.00] 18000.00000 18000.00|
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0260 701B016 1103.000 LF | 5.00000 5515.00] 4.00000 4412.00]
Dotted, Class 3W, Type A Traffic Stripe | | |
(6" wWide) | \ |
0270 701C000 1.000 MILE] 600.00000 600.00| 475.00000 475.00 |
Broken Temporary Traffic Stripe | \ |
0280 701C001 1.000 MILE] 600.00000 600.00| 475.00000 475.00 |
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 026 -7
TABULATION OF BIDS

CALL ORDER : 026 CONTRACT ID : 20030117026 COUNTIES : MOBILE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
4 ) 20021 5 ) 07003 ( )

( (
C. THORNTON, INC. R.E. GRILLS CONSTRUCTION CO

LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o B e et L e T
0290 703A010 1733.000 SQFT| 15.00000 25995.00| 12.00000 20796.00 |
Traffic Control Markings,Class 3W,Type | \ |
0300 703B0O10 68.000 SQFT| 24.00000 1632.00]| 19.00000 1292.00]
Traffic Control Legends,Class 3W,Type A | \ |
0310 705A030 450.000 EACH] 6.60000 2970.00] 7.00000 3150.00]
Pavement Markers, Class A-H, Type 2-C | | |
0320 705A031 31.000 EACH] 6.60000 204.60| 7.00000 217.00]
Pavement Markers, Class A-H, Type 1-A | \ |
0330 705A037 34.000 EACH] 6.60000 224 .40 7.00000 238.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0340 705A038 30.000 EACH] 6.60000 198.00] 7.00000 210.00]
Pavement Markers, Class A-H, Type 2-E | \ |
0350 7300005 LUMP | 38000.00000 38000.00| 43000.00000 43000.00 |
Furnishing And Installing Video | \ |
Detection System | \ |
0360 740B00O 1219.000 SQFT| 10.00000 12190.00| 8.00000 9752.00 |
Construction Signs | \ |
0370 740C000 50.000 SQFT| 13.00000 650.00] 14.00000 700.00]
Special Construction Signs | \ |
0380 740D000 75.000 EACH| 65.00000 4875.00| 62.00000 4650.00|
Channelizing Drums | \ |
0390 740E000 50.000 EACH| 10.00000 500.00] 10.00000 500.00|
Cones (36 Inches High) | | |
0400 740F002 27.000 EACH] 250.00000 6750.00| 250.00000 6750.00 |
Barricades, Type III | \ |
0410 7401005 27.000 EACH] 135.00000 3645.00] 135.00000 3645.00|
Warning Lights, Type B (Detachable Head | \ |
0420 740M001 50.000 EACH| 6.00000 300.00] 6.00000 300.00]
Ballast For Cone | \ |
0430 741cC010 2.000 EACH| 2500.00000 5000.00] 1900.00000 3800.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,213,513.15] $ 1,241,349.20] $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,213,513.15] $ 1,241,349.20] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20030117027 COUNTIES : BALDWIN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 09
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0182(500)

for constructing the Resurfacing and Traffic Stripe on
S.R.#182 from West 1st
Avenue to Gulf State Park in Gulf Shores. Length - 2.702 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 644,642.10 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. $ 650,301.53 100.8779%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 027 -2
TABULATION OF BIDS
CALL ORDER . 027 CONTRACT ID 20030117027 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 405A000 5451.000 GAL | 0.95000 5178.45] 1.14000 6214.14|
Tack Coat | \ |
0020 408A053 2001.000 SQYD| 3.35000 6703.35]| 1.50000 3001.50]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0030 424A361 10220.000 TON | 37.90000 387338.00] 38.47000 393163.40]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0040 424A363 50.000 TON | 40.00000 2000.00| 55.56000 2778.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424A366 500.000 TON | 40.85000 20425.00| 53.41000 26705.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B651 250.000 TON | 44.65000 11162.50] 88.24000 22060.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0070 428B000 28533.000 LF | 0.05000 1426.65]| 0.03000 855.99]
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0080 600A000 LUMP | 7700.00000 7700.00| 12981.09000 12981.09]
Mobilization | |
0090 622A002 8.000 EACH] 410.00000 3280.00] 0.00000 0.00|
Manhole Covers Reset (Sanitary) | \ |
0100 622A004 54.000 EACH| 122.00000 6588.00| 0.00000 0.00|
Manhole Covers Reset (Riser Ring Method | | |
0110 643B00O 26.000 EACH] 193.40000 5028.40] 0.00000 0.00]
Valve Boxes Reset | \ |
0120 701C000 12.000 MILE| 331.50000 3978.00] 326.79000 3921.48]|
Broken Temporary Traffic Stripe | \ |
0130 701C001 12.000 MILE| 386.75000 4641.00| 381.26000 4575.12|
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20030117027 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0140 702A040 6.000 MILE] 1989.10000 11934.60] 1960.74000 11764.44]
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0150 702A041 18.000 MILE] 4420.20000 79563.60]| 4357.20000 78429.60 |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0160 702A042 6.000 MILE] 1989.10000 11934.60] 1960.74000 11764.44|
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0170 702A043 6.000 MILE] 4420.20000 26521.20| 4357.20000 26143.20|
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0180 702B0O11 1182.000 LF | 0.85000 1004.70] 0.82000 969.24|
Dotted Profiled Traffic Stripe (6" Wide | | |
0190 703A002 7433.000 SQFT| 2.50000 18582.50] 2.45000 18210.85]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0200 703B002 673.000 SQFT| 3.10000 2086.30| 3.05000 2052.65]|
Traffic Control Legends, Class 2, Type | \ |
0210 703D001 6297.000 SQFT| 0.55000 3463.35| 0.54000 3400.38|
Temporary Traffic Control Markings | \ |
0220 705A030 390.000 EACH]| 5.55000 2164.50| 5.45000 2125.50]
Pavement Markers, Class A-H, Type 2-C | | |
0230 705A031 373.000 EACH| 5.55000 2070.15| 5.45000 2032.85]
Pavement Markers, Class A-H, Type 1-A | \ |
0240 705A032 487.000 EACH| 5.55000 2702.85| 5.45000 2654.15]|
Pavement Markers, Class A-H, Type 1-B | \ |
0250 705A037 575.000 EACH]| 5.55000 3191.25| 5.45000 3133.75|
Pavement Markers, Class A-H, Type 2-D | \ |
0260 705A038 125.000 EACH| 5.55000 693.75] 5.45000 681.25]
Pavement Markers, Class A-H, Type 2-E | | |
0270 740B0O0O 575.000 SQFT| 11.60000 6670.00| 9.85000 5663.75|
Construction Signs | \ |
0280 740D000 100.000 EACH| 12.90000 1290.00] 25.00000 2500.00]
Channelizing Drums | | |
0290 740E000 200.000 EACH] 12.40000 2480.00 | 5.00000 1000.00|
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 027 -4
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20030117027 COUNTIES BALDWIN
LETTING DATE 01/17/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 740M001 200.000 EACH] 7.75000 1550.00] 2.50000 500.00|
Ballast For Cone | \ |
0310 741c010 2.000 EACH| 644.70000 1289.40] 509.88000 1019.76|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 644,642.10| S 650,301.53] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 644,642.10] S 650,301.53] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20030117028 COUNTIES : MADISON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 120 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : BR-0201(531)

for constructing the Bridge Replacement including Drainage
and Guardrail on Winchester Road at Mountain Fork Creek just
north of New Market. Length 0.134 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 13004 MILLER & MILLER, INC. $ 762,847.00 100.0000%

2 13058 J. W. MARKHAM & SON, INC. $ 932,416.54 122.2285%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 028 -2
TABULATION OF BIDS

CALL ORDER : 028 CONTRACT ID : 20030117028 COUNTIES : MADISON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 13004 ( 2 ) 13058
IMILLER & MILLER, INC. J. W. MARKHAM & SON, INC.
LINE NO / ITEM CODE / ALT |

\ |

\ |

\ |

| \ |
—————————————————————————————————————————— Bttt Tttt ittt T

Girders, Type 1, (Modified ) (Speciality
Item)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A001 LUMP | 30850.00000 30850.00 | 60000.00000 60000.00 |
Removal Of 0ld Bridge, Station 23+41.04 | | |
0020 210F002 95.000 TON | 28.00000 2660.00] 20.00000 1900.00]
Borrow Excavation (Underwater Backfill) | | |
(ALDOT #57) | \ |
0030 214A000 131.000 CUYD] 45.00000 5895.00] 5.00000 655.00]
Structure Excavation | \ |
0040 214B001 150.000 CUYD| 16.00000 2400.00] 30.00000 4500.00]
Foundation Backfill, Commercial | | |
0050 215A000 533.000 CUYD| 49.00000 26117.00| 18.00000 9594.00 |
Unclassified Bridge Excavation | | |
0060 215B000 LUMP | 18500.00000 18500.00] 100000.00000 100000.00|
Cofferdams Or Sheeting And Shoring, | |
Station 23+44.31 | \ |
0070 502A000 89046.000 LB | 0.50000 44523.00 | 0.59000 52537.14|
Steel Reinforcement | \ |
0080 502B000O LUMP | 52800.00000 52800.00 | 35000.00000 35000.00]
Steel Reinforcement For Bridge | | |
Superstructure, Station 23+44.31, | |
Approx. 60,238 LBS. | \ |
0090 508A000 8828.000 LB | 2.75000 24277.00| 3.40000 30015.20]
Structural Steel | \ |
0100 510A000 426.000 CUYD| 275.00000 117150.00]| 318.00000 135468.00]
Bridge Substructure Concrete, Class A | \ |
0110 510C051 LUMP| 138000.00000 138000.00| 100000.00000 100000.00|
Bridge Concrete Superstructure, Station | \ |
23+44.31, Approx. 266 CU.YDS. | \ |
0120 510E000 960.000 SQYD] 2.30000 2208.00] 2.50000 2400.00]
Grooving Concrete Bridge Decks | \ |
0130 511A001 120.000 EACH] 56.00000 6720.00| 75.00000 9000.00]
Elastomeric Bearings, Type 2 \ |
0140 513B010 2353.000 LF 54.00000 127062.00| 83.00000 195299.00|
\ |
\ |
\ |

|
|
Pretensioned-Prestressed Concrete |
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20030117028 COUNTIES : MADISON
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 13004 | ( 2 ) 13058 | ( )
|[MILLER & MILLER, INC. |J. W. MARKHAM & SON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 524A012 88.000 CUYD| 300.00000 26400.00| 790.00000 69520.00 |
Culvert Concrete (Precast) | | |
0160 529A010 156.000 SQFT| 36.00000 5616.00] 60.00000 9360.00]
Retaining Wall | \ |
0170 530A001 48.000 LF | 26.00000 1248.00| 24.00000 1152.00]
18" Roadway Pipe (Class 3 R.C.) | \
0180 533A099 96.000 LF | 32.00000 3072.00] 30.00000 2880.00]
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0190 600A000 LUMP | 56100.00000 56100.00| 25000.00000 25000.00 |
Mobilization | |
0200 610C001 1080.000 TON | 19.00000 20520.00]| 21.00000 22680.00 |
Loose Riprap, Class 2 | \ |
0210 610D002 740.000 SQYD| 1.75000 1295.00| 5.00000 3700.00|
Filter Blanket, Geotextile (Non-Woven) | | |
0220 621C017 2.000 EACH| 3100.00000 6200.00| 3000.00000 6000.00|
Inlets, Type S1 Or S3 (2 Wing) | | |
0230 623C000 643.000 LF | 10.00000 6430.00| 11.00000 7073.00]
Combination Curb & Gutter, Type C | \ |
0240 630A001 200.000 LF | 20.00000 4000.00| 18.00000 3600.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0250 630C001 2.000 EACH| 610.00000 1220.00]| 600.00000 1200.00]
Guardrail End Anchor, Type 8 | \ |
0260 630C003 4.000 EACH| 920.00000 3680.00] 900.00000 3600.00|
Guardrail End Anchor, Type 13 | \ |
0270 630C050 4.000 EACH| 1618.00000 6472.00| 1600.00000 6400.00 |
Guardrail End Anchor, Type 20 Series | | |
0280 665F000 25.000 EACH] 9.50000 237.50| 6.00000 150.00]
Hay Bales | \ |
0290 665J000 430.000 LF | 5.75000 2472 .50 3.00000 1290.00]
Silt Fence, Type A | \ |
0300 680A000 LUMP | 12500.00000 12500.00| 26500.00000 26500.00 |
Engineering Controls | \ |
0310 740B000O 366.000 SQFT| 8.50000 3111.00] 7.70000 2818.20|
Construction Signs | \ |
0320 740F002 9.000 EACH] 204.00000 1836.00| 200.00000 1800.00]
Barricades, Type III | \ |
0330 7401005 5.000 EACH]| 255.00000 1275.00| 265.00000 1325.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 762,847.00| $ 932,416.54| $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 762,847.00| S 932,416.54| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20030117030 COUNTIES : BARBOUR
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0300(205)
for constructing the Bridge Replacement (Precast) on Woody
Johnson

Road over South Fork Cowikee Creek tributary north of Zion
Hill Church. Length - 0.012 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 06001 F & W CONSTRUCTION COMPANY, INC. $ 144,272.00 100.0000%
2 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 146,847.00 101.7848%
3 13021 MURPHREE BRIDGE CORPORATION $ 152,000.00 105.3565%
4 13099 MCINNIS, LLC $ 182,360.00 126.4001%
5 23071 WARRIOR CONSTRUCTORS, INC. $ 221,660.00 153.6403%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030117030 COUNTIES BARBOUR
LETTING DATE 01/17/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 06001 | ( 2 ) 14005 | ( 3 ) 13021
|F & W CONSTRUCTION CO., INC |G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 210A000 100.000 CUYD] 2.00000 200.00| 5.00000 500.00| 8.00000 800.00
Unclassified Excavation | | |
0020 5022000 32.000 LB | 1.00000 32.00| 1.00000 32.00| 2.50000 80.00
Steel Reinforcement | | |
0030 505M000 960.000 LF | 10.00000 9600.00 | 20.00000 19200.00| 17.00000 16320.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0040 507A000 2.000 EACH| 2400.00000 4800.00] 2000.00000 4000.00] 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | | |
0050 510A000 4.000 CUYD] 1000.00000 4000.00] 400.00000 1600.00] 500.00000 2000.00
Bridge Substructure Concrete, Class A | \ |
0060 511A000 33.000 EACH] 80.00000 2640.00] 75.00000 2475.00 | 50.00000 1650.00
Elastomeric Bearings, Type 1 | \ |
0070 512A014 2.000 EACH| 3000.00000 6000.00 | 3000.00000 6000.00| 3800.00000 7600.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0080 512B004 1.000 EACH] 3000.00000 3000.00] 6300.00000 6300.00] 3750.00000 3750.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0090 512cC004 12.000 EACH| 3000.00000 36000.00 | 2800.00000 33600.00] 3000.00000 36000.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0100 512cC007 4.000 EACH] 3000.00000 12000.00| 2900.00000 11600.00| 3300.00000 13200.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0110 512D002 4.000 EACH] 3000.00000 12000.00 | 2900.00000 11600.00| 3160.00000 12640.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0120 512E002 16.000 EACH| 750.00000 12000.00| 600.00000 9600.00| 850.00000 13600.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0130 512F002 8.000 EACH] 750.00000 6000.00 | 800.00000 6400.00| 950.00000 7600.00
Precast Concrete Wing Panels, Type W3 | \ |
0140 512G000 4.000 EACH] 750.00000 3000.00] 700.00000 2800.00| 935.00000 3740.00
\ |

Precast Concrete Abutment Wing Cap Pane |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030117030 COUNTIES BARBOUR
LETTING DATE 01/17/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 06001 | ( 2 ) 14005 | ( 3 ) 13021
|F & W CONSTRUCTION CO., INC |G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 600A000 LUMP | 17000.00000 17000.00 | 20000.00000 20000.00| 16380.00000 16380.00
Mobilization | \ |
0160 630C003 4.000 EACH] 1500.00000 6000.00| 910.00000 3640.00| 910.00000 3640.00
Guardrail End Anchor, Type 13 | | |
0170 630C070 4.000 EACH] 2000.00000 8000.00] 1250.00000 5000.00| 1250.00000 5000.00
Guardrail End Anchor, Type 10 Series | | |
0180 680A000 LUMP | 2000.00000 2000.00| 2500.00000 2500.00] 4000.00000 4000.00
Engineering Controls | \ |
SECTION TOTALS | $ 144,272.00| S 146,847.00] $ 152,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 144,272.00| S 146,847.00] $ 152,000.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 030 -4
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20030117030 COUNTIES : BARBOUR
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 07
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 23071 | ( )
|[MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
|
0010 210A000 100.000 CUYD] 8.00000 800.00 15.00000 1500.00
Unclassified Excavation |
0020 502A000 32.000 LB | 5.00000 160.00 10.00000 320.00
Steel Reinforcement |
0030 505M000 960.000 LF | 16.00000 15360.00 25.00000 24000.00
Steel Piling Furnished And |
Driven (HP10x42) |
0040 507A000 2.000 EACH| 2000.00000 4000.00 4000.00000 8000.00
Wire Rope Abutment Anchor Assembly |
0050 510A000 4.000 CUYD] 500.00000 2000.00 850.00000 3400.00
Bridge Substructure Concrete, Class A |
0060 511A000 33.000 EACH] 80.00000 2640.00 100.00000 3300.00
Elastomeric Bearings, Type 1 |
0070 512A014 2.000 EACH| 3000.00000 6000.00 4000.00000 8000.00

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0080 512B004 1.000 EACH] 4000.00000 4000.00 4000.00000 4000.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0090 512C004 12.000 EACH| 6000.00000 72000.00 4000.00000 48000.00
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

0100 512C007 4.000 EACH] 3000.00000 12000.00 4000.00000 16000.00
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|

0110 512D002 4.000 EACH] 4000.00000 16000.00 4000.00000 16000.00
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0120 512E002 16.000 EACH| 500.00000 8000.00 500.00000 8000.00
Precast Concrete Abutment Panels, Type |
A3 |

0130 512F002 8.000 EACH] 750.00000 6000.00 500.00000 4000.00
Precast Concrete Wing Panels, Type W3 |

0140 512G000 4.000 EACH] 600.00000 2400.00 500.00000 2000.00

Precast Concrete Abutment Wing Cap Pane |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 030 -5

CALL ORDER : 030 CONTRACT ID : 20030117030 BARBOUR
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 07
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 23071 ( )
|[MCINNIS, LLC | WARRIOR CONSTRUCTORS,
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0150 600A000 LUMP | 14000.00000 14000.00] 59000.00000
Mobilization | \
0160 630C003 4.000 EACH] 1500.00000 6000.00| 910.00000
Guardrail End Anchor, Type 13 |
0170 630C070 4.000 EACH] 1500.00000 6000.00| 1250.00000
Guardrail End Anchor, Type 10 Series | |
0180 680A000 LUMP | 5000.00000 5000.00| 7500.00000
Engineering Controls | \
SECTION TOTALS | $ 182,360.00| $ $ 0.00
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | $ 182,360.00| $ $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20030117031 COUNTIES : BLOUNT
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 120 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : BRZ-0500(207)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on Rocky Hollow Road/Hinds Road over Browns
Creek north of Brooksville. Length - 0.273 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 23009 WHITAKER CONTRACTING CORPORATION $ 372,598.07 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 031 -2

CALL ORDER : 031 CONTRACT ID 20030117031 BLOUNT
LETTING DATE 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 23009 | ( 5 ) 23071 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 TOTAL
0010 201A000 LUMP

Clearing & Grubbing (Approximately
Approximately 4 Acres)

0020 206A000 LUMP
Removal Of 0Old Bridge, Station 7+06.46

0030 206D000O 32.000 LF
Removing Pipe

0040 210A000
Unclassified Excavation

0050 210D023 2007.000 CUYD
Borrow Excavation (Loose Truckbed
Measurement) (A-4 (0) Or Better)

0060 214A000 807.000 CUYD
Structure Excavation

0070 214B001 156.000 CUYD
Foundation Backfill, Commercial

0080 230A000 9.000 RBST
Roadbed Processing

0090 305B060 12.000 TON
Crushed Aggregate, Section 825, ALDOT
#8910, For Miscellaneous Use

0100 401A000 2500.000 SQYD
Bituminous Treatment A

0110 405A000
Tack Coat

0120 408A052
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)

0130 429A221 310.000 TON
Improved Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range B

0140 429A226 125.000 TON
Improved Bituminous Concrete Wearing
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size Mix, ESAL Range B

2245.000 CUYD

250.000 GAL

1220.000 sSQYD

|[WHITAKER CONTRACTING CORPOR |WARRIOR CONSTRUCTORS,

| UNIT PRICE AMOUNT| UNIT PRICE
R ittt LT o
| \
| 8000.00000 8000.00]|
| \
| \
| 5000.00000 5000.00|
| \
| 10.00000 320.00]
| \
| 4.82000 10820.90|
| \
| 7.13000 14309.91|
| \
| \
| 12.00000 9684.00|
| \
| 12.00000 1872.00]
| \
| 200.00000 1800.00]|
| \
| 20.00000 240.00|
| \
| \
| 0.60000 1500.00]
| \
| 2.50000 625.00]
| \
| 2.45000 2989.00|
| \
| \
| 40.26000 12480.60 |
| \
| \
| \
| 48.00000 6000.00|
| \
| \
| \



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 031 -3
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030117031 COUNTIES BLOUNT
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 23009 | ( 5 ) 23071 | ( )
|WHITAKER CONTRACTING CORPOR |WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 429B222 700.000 TON | 35.36000 24752.00| |
Improved Bituminous Concrete Binder | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range B | | |
0160 429B233 110.000 TON | 44.45000 4889.50| |
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0170 429C221 420.000 TON | 35.36000 14851.20| |
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range B | \ |
0180 430B003 100.000 TON | 9.00000 900.00| |
Aggregate Surfacing (ALDOT#57) | \ |
0190 502A000 36362.000 LB | 0.50000 18181.00| |
Steel Reinforcement | \ |
0200 524A011 171.000 CUYD] 425.00000 72675.00| |
Culvert Concrete (Cast In Place) | | |
0210 535A080 64.000 LF | 25.00000 1600.00| |
18" Side Drain Pipe (Class 3 R.C.) | |
0220 600A000 LUMP | 35000.00000 35000.00| |
Mobilization | \
0230 602A000 18.000 EACH| 110.00000 1980.00| |
Right Of Way Markers | \ |
0240 606A000 100.000 LF | 6.00000 600.00| |
6" Underdrain Pipe | | |
0250 610C001 208.000 TON | 25.00000 5200.00] |
Loose Riprap, Class 2 | \ |
0260 610D000O 169.000 SQYD] 4.50000 760.50]| |
Filter Blanket | | |
0270 6192126 4.000 EACH] 1000.00000 4000.00| |
18" Side Drain Pipe End Treatment, | \
Class 2 | \ |
0280 620A000 24.000 CUYD] 300.00000 7200.00| |
Minor Structure Concrete | \ |
0290 629A004 122.000 LF | 50.00000 6100.00| |
Concrete Median Or Safety Barrier, Type | \ |
| \ |

4A (Modified)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 031 -4
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030117031 COUNTIES BLOUNT
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 23009 | ( 5 ) 23071 | ( )
|WHITAKER CONTRACTING CORPOR |WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 630A001 100.000 LF | 10.50000 1050.00]| |
Steel Beam Guardrail, Class A, Type 2 | | |
0310 630C003 4.000 EACH| 1050.00000 4200.00| |
Guardrail End Anchor, Type 13 | | |
0320 630C070 4.000 EACH| 1100.00000 4400.00| |
Guardrail End Anchor, Type 10 Series | \ |
0330 637A001 2370.000 LF | 5.00000 11850.00| |
Fence Reset (Includes All Types) | \ |
0340 641A034 240.000 LF | 28.00000 6720.00| |
6 Inch D.I. Water Main Laid (Mechanical | | |
Joint) | \ |
0350 641A049 1465.000 LF | 16.70000 24465.50| |
6 Inch P.V.C. Water Main Laid | | |
0360 649A024 170.000 LF | 65.00000 11050.00] |
14 Inch Encasement Pipe, Type 1 | \ |
Installation | \ |
0370 650B000 704.000 CUYD]| 10.24000 7208.96| |
Topsoil From Stockpiles | \ |
0380 652A053 4.000 ACRE| 475.00000 1900.00]| |
Seeding (Mix 1E) | | |
0390 656A000 4.000 ACRE| 420.00000 1680.00| |
Mulching, Class A, Type 1 | \ |
0400 658A001 1.000 ACRE] 1050.00000 1050.00]| |
Hydro-Seeding & Mulching (Mix 1E) | \
0410 665A000 4.000 ACRE| 370.00000 1480.00| |
Temporary Seeding | \ |
0420 665B000 4.000 ACRE| 370.00000 1480.00| |
Temporary Mulching | \ |
0430 665F000 30.000 EACH] 8.00000 240.00| |
Hay Bales | \ |
0440 665J000 1989.000 LF | 3.00000 5967.00] |
Silt Fence, Type A | \ |
0450 680A000 LUMP | 6000.00000 6000.00| |
Engineering Controls | \ |
0460 701A030 1.000 MILE] 800.00000 800.00| |
Solid White, Class 2T, Type A, Traffic | | |
\ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 031 -5

CALL ORDER : 031 CONTRACT ID 20030117031 COUNTIES : BLOUNT
LETTING DATE : 01/17/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 23009 | ( 5 ) 23071 | ( )
|WHITAKER CONTRACTING CORPOR |WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 701A034 1.000 MILE| 800.00000 800.00] |
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0480 701A044 1.000 MILE| 800.00000 800.00] |
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | | |
0490 707B004 4.000 EACH] 185.00000 740.00| |
Type B Hazard Marker Installation | | |
0500 740B00O 154.000 SQFT| 9.00000 1386.00] |
Construction Signs | \ |
0510 740F002 4.000 EACH] 300.00000 1200.00] |
Barricades, Type III | \ |
0520 7401005 4.000 EACH] 450.00000 1800.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 372,598.07| S 0.00] S 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 372,598.07| S 221,660.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20030117032 COUNTIES : CALHOUN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0800(209)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on
McCullars Lane over Cedar Creek near Ohatchee. Length -

0.084 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 12019 LEVERETT CONSTRUCTION COMPANY $ 262,999.70 100.0000%
2 16048 WALKER PATTON COMPANY, INC. $ 298,486.97 113.4933%
3 01001 ABRAMSON, LLC $ 303,583.35 115.4311%
4 16032 PRICHARD CONSTRUCTION COMPANY $ 375,857.55 142.9118%
5 08085 H D CONSTRUCTION, INC. $ 474,891.50 180.5673%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 032 -2
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030117032 COUNTIES : CALHOUN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
1 ) 12019 | ( 2 ) 16048 [ ( 3 ) 01001

(
LEVERETT CONSTRUCTION COMPA |WALKER PATTON COMPANY, INC. |ABRAMSON, LLC

LINE NO / ITEM CODE / ALT \ |

|
|
|
|
—————————————————————————————————————————— Bttt Tttt ittt T

Steel Reinforcement

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 1000.00000 1000.00| 17000.00000 17000.00] 5000.00000 5000.00
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | \ I
0020 206A000 LUMP | 5000.00000 5000.00| 7500.00000 7500.00 | 14500.00000 14500.00
Removal Of 0ld Bridge, Station 12+89.53 | | |
0030 210A000 182.000 CUYD] 15.00000 2730.00]| 8.00000 1456.00 | 20.00000 3640.00
Unclassified Excavation | \ |
0040 210D001 668.000 CUYD] 12.50000 8350.00| 4.50000 3006.00 | 15.00000 10020.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 2142000 316.000 CUYD]| 6.00000 1896.00 | 50.00000 15800.00] 20.00000 6320.00
Structure Excavation | \ |
0060 214B001 474.000 CUYD]| 9.00000 4266.00 | 21.88000 10371.12| 25.00000 11850.00
Foundation Backfill, Commercial | | |
0070 2302000 5.000 RBST| 300.00000 1500.00| 800.00000 4000.00 | 1060.50000 5302.50
Roadbed Processing | \ |
0080 301A012 975.000 SQYD] 9.93000 9681.75] 8.50000 8287.50| 10.50000 10237.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 975.000 SQYD] 2.00000 1950.00| 0.90000 877.50] 1.00000 975.00
Bituminous Treatment A | \ |
0100 4052000 36.000 GAL | 5.00000 180.00] 1.15000 41.40] 1.25000 45.00
Tack Coat | ‘ |
0110 424A340 91.000 TON | 76.70000 6979.70] 83.70000 7616.70 | 80.50000 7325.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0120 424B637 165.000 TON | 53.53000 8832.45| 60.50000 9982.50] 56.20000 9273.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0130 430B043 39.000 TON | 25.00000 975.00] 1.00000 39.00] 15.00000 585.00
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0140 5022000 80753.000 LB | 0.60000 48451.80] 0.50000 40376.50] 0.45000 36338.85
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 032 -3
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030117032 COUNTIES : CALHOUN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) 12019 | ( 2 ) 16048 | ( 3 ) 01001
| LEVERETT CONSTRUCTION COMPA |WALKER PATTON COMPANY, INC. |ABRAMSON, LLC

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0150 524A011 406.000 CUYD]| 290.00000 117740.00] 297.00000 120582.00] 325.00000 131950.00
Culvert Concrete (Cast In Place) | | |

0160 600A000 LUMP | 24720.00000 24720.00 | 31925.00000 31925.00]| 24425.00000 24425.00
Mobilization | |

0170 610C001 245.000 TON | 23.00000 5635.00| 23.00000 5635.00]| 15.00000 3675.00
Loose Riprap, Class 2 | | |

0180 610D0O00 194.000 SQYD| 3.00000 582.00] 2.50000 485.00 | 3.00000 582.00
Filter Blanket | | |

0190 650A000 200.000 CUYD] 15.00000 3000.00| 0.01000 2.00] 40.00000 8000.00
Topsoil | \ |

0200 652A053 1.000 ACRE] 750.00000 750.00] 850.00000 850.00] 790.00000 790.00
Seeding (Mix 1E) | | |

0210 656A000 1.000 ACRE] 750.00000 750.00] 850.00000 850.00] 790.00000 790.00
Mulching, Class A, Type 1 | \ |

0220 665F000 50.000 EACH]| 5.00000 250.00| 5.00000 250.00]| 5.00000 250.00
Hay Bales | \ |

0230 665J000 250.000 LF | 3.00000 750.00] 1.00000 250.00]| 2.00000 500.00
Silt Fence, Type A | \ |

0240 680A000 LUMP | 1500.00000 1500.00] 4500.00000 4500.00| 2500.00000 2500.00
Engineering Controls | | |

0250 701A031 1.000 MILE] 500.00000 500.00] 900.00000 900.00] 2050.00000 2050.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |

0260 701A035 1.000 MILE] 500.00000 500.00] 1100.00000 1100.00| 2575.00000 2575.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ I

0270 701C001 1.000 MILE] 500.00000 500.00] 300.00000 300.00| 550.00000 550.00
Solid Temporary Traffic Stripe | \ |

0280 703A002 30.000 SQFT| 10.00000 300.00] 2.00000 60.00] 11.00000 330.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |

0290 705A037 12.000 EACH]| 10.00000 120.00] 4.25000 51.00| 11.00000 132.00
Pavement Markers, Class A-H, Type 2-D | | |

0300 740B0O0O 141.000 SQFT| 10.00000 1410.00] 7.75000 1092.75| 8.00000 1128.00
Construction Signs | | |

0310 740F002 8.000 EACH] 200.00000 1600.00] 300.00000 2400.00] 163.00000 1304.00

\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 01/21/03
PAGE 032 -4
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030117032 COUNTIES CALHOUN
LETTING DATE 01/17/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 12019 | ( 2 ) 16048 | ( 3 ) 01001
| LEVERETT CONSTRUCTION COMPA |WALKER PATTON COMPANY, INC. |ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 7401005 4.000 EACH] 150.00000 600.00| 225.00000 900.00] 160.00000 640.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 262,999.70] S 298,486.97| $ 303,583.35
—————————————————————————————————————————— -
CONTRACT TOTALS | S 262,999.70] S 298,486.97] $ 303,583.35




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 032 -5
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030117032 COUNTIES : CALHOUN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
4 ) 16032 | ( 5 ) 08085 ( )

(
PRICHARD CONSTRUCTION COMPA |H D CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT \

| |

| |

| |

| |
—————————————————————————————————————————— Bttt Tttt ittt T

Steel Reinforcement

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 15000.00000 15000.00] 128200.00000 128200.00|
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | \ I
0020 206A000 LUMP | 20000.00000 20000.00| 35000.00000 35000.00]
Removal Of 0ld Bridge, Station 12+89.53 | | |
0030 210A000 182.000 CUYD] 15.00000 2730.00]| 2.00000 364.00]
Unclassified Excavation | \ |
0040 210D001 668.000 CUYD] 12.00000 8016.00| 6.50000 4342.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 2142000 316.000 CUYD]| 10.00000 3160.00]| 6.10000 1927.60|
Structure Excavation | \ |
0060 214B001 474.000 CUYD]| 30.00000 14220.00] 22.00000 10428.00]
Foundation Backfill, Commercial | | |
0070 2302000 5.000 RBST| 1500.00000 7500.00 | 950.00000 4750.00 |
Roadbed Processing | \ |
0080 301A012 975.000 SQYD] 12.00000 11700.00] 11.50000 11212.50]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 975.000 SQYD] 1.25000 1218.75| 3.00000 2925.00]
Bituminous Treatment A | \ |
0100 4052000 36.000 GAL | 3.00000 108.00] 6.00000 216.00]
Tack Coat | ‘ |
0110 424A340 91.000 TON | 80.00000 7280.00 | 76.00000 6916.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0120 424B637 165.000 TON | 60.00000 9900.00] 53.76000 8870.40 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0130 430B043 39.000 TON | 80.00000 3120.00]| 55.00000 2145.00]
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0140 5022000 80753.000 LB | 0.60000 48451.80] 0.50000 40376.50]
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 032 -6
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030117032 COUNTIES CALHOUN
LETTING DATE 01/17/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 4 ) 16032 | ( 5 ) 08085 | ( )
| PRICHARD CONSTRUCTION COMPA |H D CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 524A011 406.000 cCUYD]| 420.00000 170520.00| 325.00000 131950.00]
Culvert Concrete (Cast In Place) | | |
0160 600A000 LUMP | 20000.00000 20000.00| 55000.00000 55000.00 |
Mobilization | |
0170 610C001 245.000 TON | 30.00000 7350.00| 20.00000 4900.00|
Loose Riprap, Class 2 | \ |
0180 610D000 194.000 SQYD] 6.00000 1164.00| 2.00000 388.00]
Filter Blanket | | |
0190 650A000 200.000 CUYD| 10.00000 2000.00| 5.40000 1080.00]
Topsoil | \ |
0200 652A053 1.000 ACRE] 1000.00000 1000.00]| 605.00000 605.00 |
Seeding (Mix 1E) | | |
0210 656A000 1.000 ACRE] 1000.00000 1000.00]| 421.00000 421.00]
Mulching, Class A, Type 1 | \ |
0220 665F000 50.000 EACH| 8.00000 400.00] 4.50000 225.00]
Hay Bales | \ |
0230 665J000 250.000 LF | 8.00000 2000.00| 2.75000 687.50]
Silt Fence, Type A | \ |
0240 680A000 LUMP | 6000.00000 6000.00| 12500.00000 12500.00]
Engineering Controls | \ |
0250 701A031 1.000 MILE] 2300.00000 2300.00] 2000.00000 2000.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0260 701A035 1.000 MILE] 2300.00000 2300.00] 2800.00000 2800.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0270 701C001 1.000 MILE] 800.00000 800.00| 550.00000 550.00]
Solid Temporary Traffic Stripe | \ |
0280 703A002 30.000 SQFT| 12.00000 360.00]| 11.00000 330.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 705A037 12.000 EACH| 12.00000 144.00] 11.00000 132.00]
Pavement Markers, Class A-H, Type 2-D | | |
0300 740B00O 141.000 SQFT| 15.00000 2115.00] 10.00000 1410.00]
Construction Signs | \ |
0310 740F002 8.000 EACH] 350.00000 2800.00] 240.00000 1920.00]
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 032 -7
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030117032 COUNTIES CALHOUN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 4 ) 16032 | ( 5 ) 08085 | ( )
| PRICHARD CONSTRUCTION COMPA |H D CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— BT i Tttt et
0320 7401005 4.000 EACH]| 300.00000 1200.00| 80.00000 320.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 375,857.55] S 474,891.50] $ 0.00
—————————————————————————————————————————— BT i Tttt et
|

$ 375,857.55] $ 474,891.50| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20030117033 COUNTIES : CALHOUN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-0802(200)

for constructing the Resurfacing and Traffic Stripe on
Jennifer Lane from the Cleburne county line to Mellon Bridge
Road east of Oxford. Length - 1.631 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 194,565.85 100.0000%

2 01018 APAC-ALABAMA, INC. $ 208,534.39 107.1793%



Broken Yellow, Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20030117033 COUNTIES CALHOUN
LETTING DATE 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) 13022 | ( 2 ) 01018 | ( )
|MCCARTNEY CONSTRUCTION CO., |APAC-ALABAMA, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
SECTION 0001 TOTAL
| \ |
0010 401B108 22934.000 SQYD] 0.65000 14907.10| 0.95000 21787.30|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 1000.000 GAL | 1.10000 1100.00]| 1.10000 1100.00]
Tack Coat | ‘ |
0030 424A340 1437.000 TON | 35.00000 50295.00| 35.83000 51487.71|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0040 424A346 150.000 TON | 35.00000 5250.00] 41.43000 6214.50 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0050 424B636 2523.000 TON | 27.00000 68121.00] 31.39000 79196.97|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0060 424B640 75.000 TON | 65.00000 4875.00| 73.62000 5521.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 430B043 1210.000 TON | 15.50000 18755.00| 16.13000 19517.30]
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0080 600A000 LUMP | 16880.00000 16880.00| 7409.00000 7409.00|
Mobilization | \
0090 701A031 4.000 MILE]| 900.00000 3600.00] 987.00000 3948.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0100 701A035 2.000 MILE| 1100.00000 2200.00] 1113.00000 2226.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0110 701A045 2.000 MILE| 650.00000 1300.00]| 630.00000 1260.00]
| \ |
| \ |

Stripe (0.09" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 033 -3
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20030117033 COUNTIES : CALHOUN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) 13022 | ( 2 ) 01018 ( )

|MCCARTNEY CONSTRUCTION CO., |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 701C000 4.000 MILE] 280.00000 1120.00]| 357.00000 1428.00]
Broken Temporary Traffic Stripe | \ |
0130 701cC001 4.000 MILE] 320.00000 1280.00]| 399.00000 1596.00]
Solid Temporary Traffic Stripe | \ |
0140 703A002 42.000 SQFT| 2.00000 84.00| 5.25000 220.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0150 705A032 54.000 EACH| 4.25000 229.50| 5.25000 283.50]
Pavement Markers, Class A-H, Type 1-B | \ |
0160 705A037 161.000 EACH] 4.25000 684.25] 5.51000 887.11]
Pavement Markers, Class A-H, Type 2-D | \ |
0170 740B00O 200.000 SQFT| 12.50000 2500.00] 8.08000 1616.00]
Construction Signs | | |
0180 7400000 1.000 EACH] 1385.00000 1385.00] 2835.00000 2835.00]
Pilot Car | \ |
SECTION TOTALS | $ 194,565.85] $ 208,534.39| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 194,565.85] $ 208,534.39| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20030117034 COUNTIES : CHEROKEE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 90 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on
various county roads as indicated on the plans. Length

PROJECT (S) : STPNU-1000(208)
STPNU-1000 (209)
STPNU-1006 (200)

7.499 mi. OTHERS
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 629,145.76 100.0000%
2 03052 CASH CONSTRUCTION COMPANY $ 664,329.87 105.5924%
3 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 674,746.80 107.2481%



Superpave Bituminous Concrete Base

Layer, Widening, 1 1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20030117034 COUNTIES CHEROKEE
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 07002 | ( 2 ) 03052 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., | CASH CONSTRUCTION COMPANY |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 305A040 3900.000 CUYD]| 9.60000 37440.00| 8.00000 31200.00 | 10.00000 39000.00
Soil Aggregate, Section 823, Chert or | \ |
Red Dog, for miscellaneous use | \ |
0020 401B108 86592.000 SQYD] 0.62000 53687.04| 0.61000 52821.12| 0.65000 56284.80
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 2625.000 GAL | 1.10000 2887.50] 0.79000 2073.75] 1.50000 3937.50
Tack Coat | \ |
0040 424A341 6050.000 TON | 34.33000 207696.50] 37.09000 224394.50] 37.50000 226875.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0050 424A346 650.000 TON | 32.75000 21287.50] 35.34000 22971.00| 37.50000 24375.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424A361 1450.000 TON | 34.33000 49778.50| 36.44000 52838.00 | 35.50000 51475.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A366 150.000 TON | 34.75000 5212.50] 34.94000 5241.00] 37.50000 5625.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B636 2388.000 TON | 29.23000 69801.24 | 33.66000 80380.08] 33.00000 78804.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0090 424B651 1678.000 TON | 29.23000 49047.94 | 34.94000 58629.32| 31.50000 52857.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 424C351 540.000 TON | 31.49000 17004.60| 44.86000 24224 .40 | 36.50000 19710.00
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20030117034 COUNTIES CHEROKEE
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 07002 | ( 2 ) 03052 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., | CASH CONSTRUCTION COMPANY |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0110 424C371 270.000 TON | 31.49000 8502.30] 44.86000 12112.20| 34.00000 9180.00
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 600A000 LUMP | 30895.04000 30895.04 | 20822.00000 20822.00] 28000.00000 28000.00
Mobilization | |
0130 630A001 100.000 LF | 13.25000 1325.00] 12.00000 1200.00] 12.72000 1272.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0140 630A015 50.000 LF | 28.00000 1400.00] 14.00000 700.00 | 14.84000 742.00
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Posts) | | |
0150 630C022 8.000 EACH| 1100.00000 8800.00| 1400.00000 11200.00| 1378.00000 11024.00
Guardrail End Anchor, Type Special | |
0160 630C070 8.000 EACH| 1250.00000 10000.00| 1100.00000 8800.00] 1166.00000 9328.00
Guardrail End Anchor, Type 10 Series | | |
0170 701A031 17.000 MILE| 960.00000 16320.00 | 960.00000 16320.00| 960.00000 16320.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0180 701A035 11.000 MILE| 1080.00000 11880.00 | 1080.00000 11880.00| 1080.00000 11880.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0190 701A045 6.000 MILE| 620.00000 3720.00] 620.00000 3720.00] 620.00000 3720.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0200 701C000 15.000 MILE| 340.00000 5100.00] 340.00000 5100.00] 340.00000 5100.00
Broken Temporary Traffic Stripe | \ |
0210 701C001 26.000 MILE| 380.00000 9880.00 | 380.00000 9880.00| 380.00000 9880.00
Solid Temporary Traffic Stripe | \ |
0220 703A002 425.000 SQFT| 2.50000 1062.50] 2.50000 1062.50] 2.50000 1062.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 740B000O 745.000 SQFT| 8.48000 6317.60| 8.00000 5960.00] 11.00000 8195.00
Construction Signs | | |
0240 740E000 100.000 EACH] 1.00000 100.00] 8.00000 800.00] 1.00000 100.00
Cones (36 Inches High) | | |
SECTION TOTALS | $ 629,145.76| S 664,329.87| $ 674,746.80
—————————————————————————————————————————— Rttt ettt e
CONTRACT TOTALS | $ 629,145.76| S 664,329.87| $ 674,746.80




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 036 -1
VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20030117036 COUNTIES : CULLMAN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 175 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : ACGBBR-2200(205)

for constructing the Bridge Replacements (Bridge Culverts)
and Approaches at various sites (4) as indicated on the
plans. Length 0.573 mi.
SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 08077 HASTINGS GENERAL CONTRACTING, INC. S 975,615.80 100.0000%
2 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. S 1,056,773.07 108.3186%
3 07048 GLASGOW CONSTRUCTION CO., INC. $ 1,292,437.55 132.4740%



Improved Bituminous Concrete Wearing
Surface Layer,
ESAL Range A

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20030117036 COUNTIES CULLMAN
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 08077 | ( 2 ) 03071 | ( 3 ) 07048
|HASTINGS GENERAL CONTRACTIN |CHRISTOPHER PLUMBING & ELEC |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
\ |
0010 201A000 LUMP | 20000.00000 20000.00| 10000.00000 10000.00| 10000.00000 10000.00
Clearing & Grubbing (Approximately 5 | | |
ACRES) | \ |
0020 206A000 LUMP | 1500.00000 1500.00] 10000.00000 10000.00| 12000.00000 12000.00
Removal Of 0ld Bridge, Station 15+22.47 | | |
0030 206A001 LUMP | 1500.00000 1500.00] 2500.00000 2500.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 53+97.48 | | |
0040 206A002 LUMP | 1500.00000 1500.00] 2500.00000 2500.00| 2000.00000 2000.00
Removal Of 0ld Bridge, Station 20+74.25 | | |
0050 206A003 LUMP | 1500.00000 1500.00] 2500.00000 2500.00| 1000.00000 1000.00
Removal Of 0ld Bridge, Station 15+56.60 | | |
0060 206C010 47.000 SQYD| 5.00000 235.00 | 10.00000 470.00 | 15.00000 705.00
Removing Concrete Driveway | \ |
0070 210A000 5979.000 CUYD| 4.00000 23916.00| 7.65000 45739.35] 15.00000 89685.00
Unclassified Excavation | \ |
0080 210D001 14674.000 CUYD| 7.00000 102718.00| 6.25000 91712.50| 10.00000 146740.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0090 214A000 1892.000 CUYD] 9.00000 17028.00 | 8.65000 16365.80 | 30.00000 56760.00
Structure Excavation | \ |
0100 214B001 1209.000 CUYD| 14.00000 16926.00 | 15.85000 19162.65| 20.00000 24180.00
Foundation Backfill, Commercial | | |
0110 230A000 33.000 RBST| 50.00000 1650.00] 345.00000 11385.00| 550.00000 18150.00
Roadbed Processing | \ |
0120 301A012 16437.000 SQYD| 6.00000 98622.00 | 4.15000 68213.55| 7.50000 123277.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 8039.000 SQYD| 1.00000 8039.00| 2.10000 16881.90| 0.75000 6029.25
Bituminous Treatment A \ |
0140 405A000 245.000 GAL 2.00000 490.00| 2.10000 514.50| 2.00000 490.00
Tack Coat \ |
0150 4292200 484.000 45.00000 21780.00] 42.00000 20328.00| 90.00000 43560.00
\ |
\ |
\ |

Size Mix,

|

|

|
TON |
|
1/2" Maximum Aggregate |
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 036 -3
TABULATION OF BIDS

CALL ORDER : 036 CONTRACT ID : 20030117036 COUNTIES : CULLMAN
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
1 ) 08077 2 ) 03071 [ ( 3 ) 07048

Q —~

(
HASTINGS GENERAL CONTRACTIN HRISTOPHER PLUMBING & ELEC |GLASGOW CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT |

| \
| \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 429B201 1154.000 TON | 45.00000 51930.00] 42.00000 48468.00 | 80.00000 92320.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0170 502A000 248347.000 1B | 0.40000 99338.80] 0.41000 101822.27] 0.40000 99338.80
Steel Reinforcement | \ |
0180 524A011 1450.000 CUYD]| 220.00000 319000.00] 239.00000 346550.00] 250.00000 362500.00
Culvert Concrete (Cast In Place) | | |
0190 535A001 215.000 LF | 25.00000 5375.00| 27.50000 5912.50| 35.00000 7525.00
18" Side Drain Pipe | \ |
0200 535A002 83.000 LF | 35.00000 2905.00| 31.00000 2573.00] 50.00000 4150.00
24" Side Drain Pipe | \ |
0210 600A000 LUMP | 40000.00000 40000.00] 108000.00000 108000.00] 30000.00000 30000.00
Mobilization | |
0220 610C001 875.000 TON | 16.00000 14000.00] 18.50000 16187.50] 30.00000 26250.00
Loose Riprap, Class 2 | \ |
0230 610D003 691.000 SQYD| 4.00000 2764.00 | 3.15000 2176.65]| 2.00000 1382.00
Filter Blanket, Geotextile | | |
0240 614A000 20.000 CUYD] 280.00000 5600.00| 200.00000 4000.00| 250.00000 5000.00
Slope Paving | | |
0250 618B000 47.000 SQYD| 200.00000 9400.00| 25.50000 1198.50| 30.00000 1410.00
Concrete Driveway, 4" Thick | | |
0260 619A101 12.000 EACH]| 450.00000 5400.00| 725.00000 8700.00| 400.00000 4800.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0270 619A102 4.000 EACH] 600.00000 2400.00 | 756.00000 3024.00| 500.00000 2000.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0280 637A001 1020.000 LF | 6.00000 6120.00| 10.00000 10200.00] 6.00000 6120.00
Fence Reset (Includes All Types) | | |
0290 650A000 1204.000 CUYD]| 4.00000 4816.00] 8.00000 9632.00] 20.00000 24080.00
Topsoil | \ |
0300 652A053 5.000 ACRE] 600.00000 3000.00| 800.00000 4000.00| 500.00000 2500.00
Seeding (Mix 1E) | | |
0310 656A001 5.000 ACRE] 600.00000 3000.00| 650.00000 3250.00]| 500.00000 2500.00
Mulching, Class A, Type 2 | \ |
0320 665F000 500.000 EACH]| 5.00000 2500.00| 6.75000 3375.00| 5.00000 2500.00
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 036 -4
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20030117036 COUNTIES CULLMAN
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 08077 | ( 2 ) 03071 | ( 3 ) 07048
|HASTINGS GENERAL CONTRACTIN |CHRISTOPHER PLUMBING & ELEC |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 665I000 240.000 TON | 14.00000 3360.00] 18.50000 4440.00] 30.00000 7200.00
Temporary Riprap, Class 2 | \ |
0340 665J000 5386.000 LF | 3.00000 16158.00| 2.40000 12926.40 | 5.00000 26930.00
Silt Fence, Type A | \ |
0350 665K000 80.000 CUYD| 20.00000 1600.00| 10.00000 800.00] 10.00000 800.00
Drainage Sump Excavation | \ |
0360 680A000 LUMP | 16000.00000 16000.00| 8000.00000 8000.00] 5000.00000 5000.00
Engineering Controls | \ |
0370 701A031 4.000 MILE] 1200.00000 4800.00| 575.00000 2300.00| 1500.00000 6000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ I
0380 701A035 4.000 MILE] 1500.00000 6000.00| 575.00000 2300.00| 1500.00000 6000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0390 705A005 40.000 EACH| 10.00000 400.00] 12.00000 480.00] 6.00000 240.00
Pavement Markers, Class A, Type 2-D | | |
0400 713A000 50.000 LF | 100.00000 5000.00] 115.00000 5750.00 | 40.00000 2000.00
Permanent Barricades | \ |
0410 740B000O 1635.000 SQFT| 9.00000 14715.00 | 8.00000 13080.00| 9.00000 14715.00
Construction Signs | \ |
0420 740D000 6.000 EACH| 65.00000 390.00] 68.00000 408.00| 100.00000 600.00
Channelizing Drums | | |
0430 740F002 36.000 EACH] 300.00000 10800.00 | 210.00000 7560.00| 210.00000 7560.00
Barricades, Type III | \ |
0440 7401005 18.000 EACH| 80.00000 1440.00] 77.00000 1386.00] 80.00000 1440.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 975,615.80] $ 1,056,773.07] $ 1,292,437.55
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 975,615.80] $ 1,056,773.07] $ 1,292,437.55




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20030117039 COUNTIES : JACKSON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3625(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#58 from C.R.#60 in Pisgah to S.R.#71 in Rosalie. Length

- 5.913 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 456,094.38 100.0000%

2 07002 GOOD HOPE CONTRACTING CO., INC. $ 474,493.22 104.0340%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 039 -2
TABULATION OF BIDS

CALL ORDER : 039 CONTRACT ID : 20030117039 COUNTIES : JACKSON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
1 ) 10011 2 ) 07002 ( )

( (
JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO.,

LINE NO / ITEM CODE / ALT

4+ - — — —

| \

| \

| \

| \
__________________________________________ +____________________________+____________________________

Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 206C010 25.000 SQYD| 42.50000 1062.50] 20.00000 500.00|
Removing Concrete Driveway | \ |
0020 209A000 19.000 EACH| 50.00000 950.00] 75.00000 1425.00]
Mailbox Reset, Single | | |
0030 401B100 72852.000 SQYD| 0.53880 39252.66| 0.63000 45896.76|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0040 401B106 13876.000 SQYD| 1.72000 23866.72] 1.71000 23727.96|
Bituminous Treatment JG (With Polymer | | |
Additive) | \ |
0050 405A000 2100.000 GAL | 1.10000 2310.00] 1.25000 2625.00|
Tack Coat | \ |
0060 429A201 6010.000 TON | 39.75000 238897.50| 37.50000 225375.00]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0070 429B207 600.000 TON | 39.75000 23850.00] 40.00000 24000.00]
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0080 429C211 1336.000 TON | 33.00000 44088.00 | 40.00000 53440.00]
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | \ I
0090 430B014 1500.000 TON | 14.65000 21975.00] 14.50000 21750.00]
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0100 600A000 LUMP | 16952.00000 16952.00| 26858.00000 26858.00]
Mobilization | |
0110 701A031 12.000 MILE| 925.00000 11100.00| 1160.00000 13920.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) \ I
0120 701A035 10.000 MILE 1025.00000 10250.00| 1450.00000 14500.00/|
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 039 -3

CALL ORDER : 039 CONTRACT 1ID 20030117039 COUNTIES JACKSON
LETTING DATE 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
) 10011 2 ) 07002 ( )

|
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0130 701A045 2.000 MILE|
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |
0140 701C000 4.000 MILE]
Broken Temporary Traffic Stripe |
0150 701C001 20.000 MILE|
Solid Temporary Traffic Stripe |
0160 703A002 450.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0170 705A032 109.000 EACH]
Pavement Markers, Class A-H, Type 1-B |
0180 705A037 673.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0190 740B00O 500.000 SQFT|
Construction Signs |
0200 740E000 100.000 EACH]
Cones (36 Inches High) |
0210 740M001 100.000 EACH]
Ballast For Cone
SECTION TOTALS

I (
ACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO.,
\

AMOUNT |
____________________________ +____________________________+_______________________________
1900.00]

UNIT PRICE AMOUNT | UNIT PRICE
525.00000 1050.00] 950.00000

1
320.00000 1280.00| 340.00000 1360.
340.00000 6800.00} 380.00000 7600.
2.00000 900.00} 1.80000 810.

1
5.00000 545.00] 5.25000 572.
5.00000 3365.00} 5.25000 3533.
14.00000 7000.00} 9.00000 4500.
4.00000 400.00} 1.00000 100.
2.00000 200.00} 1.00000 100.
$ 456,094.38} $ 474,493.

T Tase00a 5815 474,493.22

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 040 -1
VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20030117040 COUNTIES : JACKSON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3626(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#8 from west of C.R.#215 to west of C.R.#192 in
Pleasant Grove. Length 5.597 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 265,144.30 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 040 -2
TABULATION OF BIDS
CALL ORDER : 040 CONTRACT 1ID 20030117040 COUNTIES JACKSON
LETTING DATE 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 10011 | ( 2 ) 07002 | )
| JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 405A000 2000.000 GAL | 1.10000 2200.00] |
Tack Coat | \ |
0020 429A201 5173.000 TON | 38.10000 197091.30] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0030 430B014 200.000 TON | 15.75000 3150.00] |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0040 600A000 LUMP | 7800.00000 7800.00| |
Mobilization | \
0050 650A000 2000.000 cCuUYD| 10.90000 21800.00] |
Topsoil | \ |
0060 701A031 12.000 MILE| 925.00000 11100.00]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0070 701A035 11.000 MILE| 1025.00000 11275.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0080 701A045 1.000 MILE] 525.00000 525.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0090 701C000 1.000 MILE] 320.00000 320.00] |
Broken Temporary Traffic Stripe | \ |
0100 701C001 11.000 MILE| 340.00000 3740.00] |
Solid Temporary Traffic Stripe | \ |
0110 703A002 60.000 SQFT| 2.00000 120.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0120 705A032 66.000 EACH| 5.00000 330.00] |
Pavement Markers, Class A-H, Type 1-B | | |
0130 705A037 673.000 EACH] 5.00000 3365.00] |
Pavement Markers, Class A-H, Type 2-D | | |
0140 740B00O 191.000 SQFT| 8.00000 1528.00] |
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 040 -3
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20030117040 COUNTIES JACKSON
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 10011 | ( 2 ) 07002 | ( )
| JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740E000 100.000 EACH] 6.00000 600.00| |
Cones (36 Inches High) | | |
0160 740M001 100.000 EACH] 2.00000 200.00 | |
Ballast For Cone | \ |
SECTION TOTALS | $ 265,144.30| S 0.00| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 265,144.30] S 474,493.22| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 041 -1
VENDOR RANKING

CALL ORDER . 041 CONTRACT ID : 20030117041 COUNTIES : LEE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 04
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : ACGBBRZ-4100(207)

for constructing the Bridge Replacement (Precast) and
Approaches on C.R.#254 at Wacoochee Creek northeast of
Salem. Length 0.183 mi.
SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC. S 369,178.74 100.0000%
2 13099 MCINNIS, LLC $ 427,463.93 115.7878%



(HP 12X53) (Maximum
Per Each Loading

Static Loading Tests
Bid Limited To $2000

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030117041 COUNTIES LEE
LETTING DATE 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) 14005 | ( 2 ) 13099 | ( )
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 15000.00000 15000.00]
Clearing & Grubbing (Approximately .24 | \ |
ACRES) | \ I
0020 206A000 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00|
Removal Of 0Old Bridge, Station STA | | |
46+90.9 | \ |
0030 210A000 754.000 CUYD| 10.95000 8256.30| 5.00000 3770.00|
Unclassified Excavation | \ |
0040 210D001 2806.000 CUYD| 14.00000 39284.00 | 9.00000 25254.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 230A000 10.000 RBST| 625.00000 6250.00| 400.00000 4000.00|
Roadbed Processing | \ |
0060 301A012 2090.000 SQYD| 8.00000 16720.00 | 8.00000 16720.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 2090.000 SQYD| 1.75000 3657.50| 1.84000 3845.60 |
Bituminous Treatment A | \ |
0080 405A000 57.000 GAL | 10.50000 598.50] 10.64000 606.48]|
Tack Coat | \ |
0090 429A201 143.000 TON | 75.00000 10725.00 | 78.19000 11181.17|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0100 429B201 299.000 TON | 55.00000 16445.00 | 55.32000 16540.68]
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0110 5022000 167.000 LB | 1.00000 167.00]| 2.00000 334.00|
Steel Reinforcement | \ |
0120 505A032 1.000 EACH] 1500.00000 1500.00] 2000.00000 2000.00]
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0130 505B102 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]
| \ |
| \ |
| \ |

Test)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 041 -3

CALL ORDER . 041 CONTRACT ID 20030117041 COUNTIES LEE
LETTING DATE : 01/17/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 14005 | ( 2 ) 13099 | ( )
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B ettt et e e et it

0140 505G003 34.000 EACH] 75.00000 2550.00] 80.00000 2720.00|
Pile Points (Type A, 12") | | |

0150 505M002 1122.000 LF | 16.00000 17952.00] 17.00000 19074.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I

0160 507A000 2.000 EACH| 1650.00000 3300.00] 3500.00000 7000.00]
Wire Rope Abutment Anchor Assembly | | |

0170 510A000 20.000 CUYD| 400.00000 8000.00| 500.00000 10000.00|
Bridge Substructure Concrete, Class A | \ |

0180 511A000 44.000 EACH] 75.00000 3300.00] 60.00000 2640.00|
Elastomeric Bearings, Type 1 | \ |

0190 512A014 2.000 EACH| 2900.00000 5800.00] 2700.00000 5400.00]
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |

0200 512B004 2.000 EACH| 3200.00000 6400.00 | 3000.00000 6000.00|
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |

0210 512c017 18.000 EACH] 3500.00000 63000.00 | 6500.00000 117000.00/|
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |

0220 512C025 6.000 EACH] 3900.00000 23400.00] 3700.00000 22200.00]
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |

0230 512D025 2.000 EACH| 3750.00000 7500.00| 3600.00000 7200.00]
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \

0240 512D030 4.000 EACH] 3750.00000 15000.00 | 3500.00000 14000.00|
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |

0250 512E000 8.000 EACH] 550.00000 4400.00] 250.00000 2000.00|
Precast Concrete Abutment Panels, Type | \ |
Al | \ |

0260 512E001 8.000 EACH] 600.00000 4800.00] 400.00000 3200.00]
Precast Concrete Abutment Panels, Type | | |
A2 | \ |

0270 512F000 4.000 EACH] 700.00000 2800.00] 500.00000 2000.00|

\ |

Precast Concrete Wing Panels, Type Wl |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 041 -4
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030117041 COUNTIES LEE
LETTING DATE 01/17/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 14005 | ( 2 ) 13099 | ( )
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0280 512F001 4.000 EACH| 700.00000 2800.00] 500.00000 2000.00]
Precast Concrete Wing Panels, Type W2 | | |
0290 512G000 4.000 EACH| 700.00000 2800.00| 500.00000 2000.00]
Precast Concrete Abutment Wing Cap Pane | | |
0300 600A000 LUMP | 23000.00000 23000.00]| 35000.00000 35000.00 |
Mobilization | |
0310 610C001 254.000 TON | 27.00000 6858.00 | 28.00000 7112.00]
Loose Riprap, Class 2 | \ |
0320 610D00O 236.000 SQYD| 3.00000 708.00| 3.50000 826.00]
Filter Blanket | | |
0330 630A001 50.000 LF | 12.00000 600.00| 12.00000 600.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0340 630C003 4.000 EACH| 910.00000 3640.00] 1200.00000 4800.00|
Guardrail End Anchor, Type 13 | \ |
0350 630C050 4.000 EACH| 1400.00000 5600.00| 1400.00000 5600.00|
Guardrail End Anchor, Type 20 Series | \ |
0360 650A000 82.000 CUYD| 31.92000 2617.44] 10.00000 820.00]
Topsoil | \ |
0370 652A056 1.000 ACRE] 800.00000 800.00| 800.00000 800.00]
Seeding (Mix 2E) | | |
0380 656A001 1.000 ACRE] 800.00000 800.00| 800.00000 800.00]
Mulching, Class A, Type 2 | \ |
0390 665F000 100.000 EACH] 3.50000 350.00] 5.00000 500.00]
Hay Bales | \ |
0400 665J000 2030.000 LF | 3.50000 7105.00| 3.00000 6090.00 |
Silt Fence, Type A | \ |
0410 680A000 LUMP | 5000.00000 5000.00] 5000.00000 5000.00 |
Engineering Controls | \ |
0420 701A004 1.000 MILE] 500.00000 500.00] 500.00000 500.00|
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0430 701A008 1.000 MILE] 500.00000 500.00] 500.00000 500.00]
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0440 701A012 1.000 MILE] 500.00000 500.00] 500.00000 500.00|
Solid Yellow, Class 1, Type A Traffic | | |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 041 -5
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030117041 COUNTIES LEE
LETTING DATE 01/17/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) 14005 | ( 2 ) 13099 | )
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 740B00O 233.000 SQFT| 15.00000 3495.00 | 10.00000 2330.00]
Construction Signs | \ |
0460 740F002 8.000 EACH] 400.00000 3200.00| 500.00000 4000.00]|
Barricades, Type III | | |
0470 7401005 2.000 EACH| 500.00000 1000.00] 500.00000 1000.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 369,178.74]| S 427,463.93] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 369,178.74]| S 427,463.93] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 044 -1
VENDOR RANKING

CALL ORDER : 044 CONTRACT ID : 20030117044 COUNTIES : PICKENS
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5400(205)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#34 over Magby Creek northeast of Ethelsville. Length -

0.020 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 07048 GLASGOW CONSTRUCTION CO., INC. $ 130,171.00 100.0000%
2 12019 LEVERETT CONSTRUCTION COMPANY $ 147,138.40 113.0347%
3 16003 PHILLIPS CONTRACTING CO., INC. $ 148,583.00 114.1445%
4 16048 WALKER PATTON COMPANY, INC. $ 171,149.45 131.4805%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 044 -2
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20030117044 COUNTIES PICKENS
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 07048 | ( 2 ) 12019 | ( 3 ) 16003
| GLASGOW CONSTRUCTION CO., I |LEVERETT CONSTRUCTION COMPA |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 3000.00000 3000.00] 6000.00000 6000.00| 3000.00000 3000.00
Removal Of 0ld Bridge, Station 6+10.90 | | |
0020 214A000 205.000 CUYD| 10.00000 2050.00] 6.00000 1230.00] 10.00000 2050.00
Structure Excavation | | |
0030 214B001 87.000 CUYD| 20.00000 1740.00] 38.00000 3306.00] 25.00000 2175.00
Foundation Backfill, Commercial | | |
0040 5022000 36594.000 LB | 0.50000 18297.00 | 0.45000 16467.30| 0.50000 18297.00
Steel Reinforcement | \ |
0050 524A011 258.000 CUYD| 300.00000 77400.00 | 367.00000 94686.00 | 350.00000 90300.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 7250.00000 7250.00
Mobilization | \
0070 610C001 283.000 TON | 30.00000 8490.00| 31.70000 8971.10] 30.00000 8490.00
Loose Riprap, Class 2 | \ |
0080 610D003 224.000 SQYD| 2.00000 448.00| 3.00000 672.00| 3.25000 728.00
Filter Blanket, Geotextile | | |
0090 630A001 150.000 LF | 25.00000 3750.00] 24.00000 3600.00] 26.00000 3900.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 4.000 EACH] 1500.00000 6000.00 | 1284.00000 5136.00] 1380.00000 5520.00
Guardrail End Anchor, Type 10 Series | | |
0110 665F000 50.000 EACH| 50.00000 2500.00] 5.00000 250.00| 6.00000 300.00
Hay Bales | \ |
0120 665J000 100.000 LF | 5.00000 500.00] 3.00000 300.00| 7.00000 700.00
Silt Fence, Type A | \ |
0130 680A000 LUMP | 0.00000 0.00| 250.00000 250.00| 1500.00000 1500.00
Engineering Controls | \ |
0140 740B00O 237.000 SQFT| 8.00000 1896.00| 10.00000 2370.00| 9.00000 2133.00
Construction Signs | | |
0150 740F002 8.000 EACH| 200.00000 1600.00| 200.00000 1600.00] 230.00000 1840.00
Barricades, Type III | \ |
0160 7401005 2.000 EACH| 250.00000 500.00] 150.00000 300.00| 200.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 130,171.00] S 147,138.40] $ 148,583.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 130,171.00] S 147,138.40] $ 148,583.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 044 -3
TABULATION OF BIDS
CALL ORDER : 044 CONTRACT ID 20030117044 COUNTIES : PICKENS
LETTING DATE 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
I ( 4 ) 16048 I ( ) | ( )
|WALKER PATTON COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 23500.00000 23500.00| |
Removal Of 0ld Bridge, Station 6+10.90 | | |
0020 214A000 205.000 CUYD| 9.00000 1845.00] |
Structure Excavation | \ |
0030 214B001 87.000 CUYD| 35.00000 3045.00] |
Foundation Backfill, Commercial | | |
0040 5022000 36594.000 LB | 0.55000 20126.70| |
Steel Reinforcement | \ |
0050 524A011 258.000 CUYD| 311.00000 80238.00 | |
Culvert Concrete (Cast In Place) | \ |
0060 600A000 LUMP | 15000.00000 15000.00 | |
Mobilization | |
0070 610C001 283.000 TON | 30.75000 8702.25] |
Loose Riprap, Class 2 | \ |
0080 610D003 224.000 SQYD| 3.00000 672.00| |
Filter Blanket, Geotextile | | |
0090 630A001 150.000 LF | 18.00000 2700.00] |
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630C070 4.000 EACH] 1450.00000 5800.00] |
Guardrail End Anchor, Type 10 Series | \ |
0110 665F000 50.000 EACH| 6.00000 300.00] |
Hay Bales | \ |
0120 665J000 100.000 LF | 3.00000 300.00] |
Silt Fence, Type A | \ |
0130 680A000 LUMP | 3000.00000 3000.00] |
Engineering Controls | \ |
0140 740B00O 237.000 SQFT| 12.50000 2962.50| |
Construction Signs | \ |
0150 740F002 8.000 EACH| 315.00000 2520.00] |
Barricades, Type III | \ |
0160 7401005 2.000 EACH| 219.00000 438.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 171,149.45| 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 171,149.45| 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20030117045 COUNTIES : PICKENS
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-5404(200)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#2 over Cow Creek southeast of Aliceville. Length -

0.013 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 07048 GLASGOW CONSTRUCTION CO., INC. $ 140,028.00 100.0000%
2 12019 LEVERETT CONSTRUCTION COMPANY $ 156,517.60 111.7759%
3 16003 PHILLIPS CONTRACTING CO., INC. $ 156,980.00 112.1062%
4 16048 WALKER PATTON COMPANY, INC. $ 180,281.51 128.7468%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20030117045 COUNTIES PICKENS
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 07048 | ( 2 ) 12019 | ( 3 ) 16003
| GLASGOW CONSTRUCTION CO., I |LEVERETT CONSTRUCTION COMPA |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 5000.00000 5000.00] 3000.00000 3000.00] 5000.00000 5000.00
Removal Of 0Old Bridge, Station 5+00.58 | \ |
0020 214A000 225.000 CUYD| 10.00000 2250.00] 6.00000 1350.00] 10.00000 2250.00
Structure Excavation | | |
0030 214B001 97.000 CUYD| 20.00000 1940.00] 38.00000 3686.00] 25.00000 2425.00
Foundation Backfill, Commercial | | |
0040 5022000 47184.000 LB | 0.50000 23592.00] 0.45000 21232.80] 0.50000 23592.00
Steel Reinforcement | \ |
0050 524A011 263.000 CUYD| 300.00000 78900.00 | 394.00000 103622.00| 350.00000 92050.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 7750.00000 7750.00
Mobilization | \
0070 610C001 304.000 TON | 30.00000 9120.00 | 31.70000 9636.80 | 30.00000 9120.00
Loose Riprap, Class 2 | \ |
0080 610D003 240.000 SQYD| 2.00000 480.00| 3.00000 720.00 | 3.25000 780.00
Filter Blanket, Geotextile | | |
0090 630A001 150.000 LF | 25.00000 3750.00] 11.00000 1650.00] 11.60000 1740.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 4.000 EACH] 1500.00000 6000.00 | 1125.00000 4500.00] 1200.00000 4800.00
Guardrail End Anchor, Type 10 Series | | |
0110 665F000 50.000 EACH| 50.00000 2500.00] 5.00000 250.00| 6.00000 300.00
Hay Bales | \ |
0120 665J000 100.000 LF | 5.00000 500.00] 3.00000 300.00| 7.00000 700.00
Silt Fence, Type A | \ |
0130 680A000 LUMP | 0.00000 0.00| 300.00000 300.00| 2000.00000 2000.00
Engineering Controls | \ |
0140 740B00O 237.000 SQFT| 8.00000 1896.00| 10.00000 2370.00| 9.00000 2133.00
Construction Signs | | |
0150 740F002 8.000 EACH| 200.00000 1600.00| 200.00000 1600.00] 230.00000 1840.00
Barricades, Type III | \ |
0160 7401005 2.000 EACH| 250.00000 500.00] 150.00000 300.00| 250.00000 500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 140,028.00] S 156,517.60] $ 156,980.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 140,028.00] S 156,517.60] $ 156,980.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 045 -3
TABULATION OF BIDS
CALL ORDER : 045 CONTRACT ID 20030117045 COUNTIES : PICKENS
LETTING DATE 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
I ( 4 ) 16048 I ( ) | ( )
|WALKER PATTON COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 27000.00000 27000.00| |
Removal Of 0ld Bridge, Station 5+00.58 | | |
0020 214A000 225.000 CUYD| 9.00000 2025.00| |
Structure Excavation | \ |
0030 214B001 97.000 CUYD| 36.73000 3562.81| |
Foundation Backfill, Commercial | | |
0040 5022000 47184.000 LB | 0.55000 25951.20] |
Steel Reinforcement | \ |
0050 524A011 263.000 CUYD| 311.00000 81793.00 | |
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 15000.00000 15000.00 | |
Mobilization | \
0070 610C001 304.000 TON | 29.75000 9044.00 | |
Loose Riprap, Class 2 | \ |
0080 610D003 240.000 SQYD| 3.00000 720.00| |
Filter Blanket, Geotextile | | |
0090 630A001 150.000 LF | 10.10000 1515.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 4.000 EACH] 1050.00000 4200.00] |
Guardrail End Anchor, Type 10 Series | \ |
0110 665F000 50.000 EACH| 5.00000 250.00 | |
Hay Bales | \ |
0120 665J000 100.000 LF | 3.00000 300.00] |
Silt Fence, Type A | \ |
0130 680A000 LUMP | 3000.00000 3000.00] |
Engineering Controls | \ |
0140 740B00O 237.000 SQFT| 12.50000 2962.50| |
Construction Signs | \ |
0150 740F002 8.000 EACH| 315.00000 2520.00] |
Barricades, Type III | \ |
0160 7401005 2.000 EACH| 219.00000 438.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 180,281.51| 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 180,281.51] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 046 -1
VENDOR RANKING
CALL ORDER 046 CONTRACT ID 20030117046 COUNTIES PICKENS
LETTING DATE 01/17/03 10:00 AM DISTRICT 05
CONTRACT TIME 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPNU-5414 (200)
for constructing the Resurfacing, Traffic Stripe and
Guardrail on C.R.#22 from S.R.#17 in Carrollton
southeasterly to the end of the existing pavement. Length
8.006 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. S 542,157.77 100.0000%
2 01018 APAC-ALABAMA, INC. S 547,845.40 101.0491%



A

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER : 046 CONTRACT ID 20030117046 COUNTIES PICKENS
LETTING DATE 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 1 ) 02033 | ( 2 ) 01018 | (
|S. T. BUNN CONSTRUCTION CO. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 405A000 6026.000 GAL | 1.00000 6026.00| 1.24000 7472 .24
Tack Coat | ‘ |
0020 424A340 5924.000 TON | 38.48000 227955.52 39.49000 233938.76]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0030 424A343 375.000 TON | 55.00000 20625.00| 69.20000 25950.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424A347 4520.000 TON | 39.20000 177184.00| 38.56000 174291.20]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0050 600A000 LUMP | 14000.00000 14000.00| 3000.00000 3000.00|
Mobilization | \
0060 630A001 1350.000 LF | 16.15000 21802.50] 17.15000 23152.50|
Steel Beam Guardrail, Class A, Type 2 | \ |
0070 630C070 48.000 EACH| 1050.00000 50400.00| 1115.00000 53520.00 |
Guardrail End Anchor, Type 10 Series | \ |
0080 701A004 16.000 MILE| 330.00000 5280.00] 330.00000 5280.00|
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0090 701A008 5.000 MILE]| 190.00000 950.00] 190.00000 950.00
Broken Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0100 701A012 11.000 MILE| 320.00000 3520.00] 320.00000 3520.00]
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0110 701cC000 10.000 MILE| 340.00000 3400.00] 340.00000 3400.00]
Broken Temporary Traffic Stripe | \ |
0120 701C001 22.000 MILE] 380.00000 8360.00| 380.00000 8360.00|
Solid Temporary Traffic Stripe | \ |
0130 703A000 80.000 SQFT| 1.50000 120.00] 1.50000 120.00]
Traffic Control Markings, Class 1, Type | \ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 046 -3
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20030117046 COUNTIES : PICKENS
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 05
SET-ASIDE
1 ) 02033 | ( 2 ) 01018 ( )

(
S. T. BUNN CONSTRUCTION CO. |APAC-ALABAMA, INC.

LINE NO / ITEM CODE / ALT \

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 740B00O 191.000 SQFT| 7.25000 1384.75] 7.70000 1470.70]
Construction Signs | \ |
0150 740E000 100.000 EACH] 0.50000 50.00 | 1.25000 125.00]
Cones (36 Inches High) | | |
0160 7400000 1.000 EACH] 1100.00000 1100.00] 3295.00000 3295.00]
Pilot Car | | |
SECTION TOTALS | $ 542,157.77| $ 547,845.40] $ 0.00
—————————————————————————————————————————— e
|

$ 542,157.77| $ 547,845.40| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20030117047 COUNTIES : WASHINGTON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-6504(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#20 from C.R.#19 to

near

Hawthorn. Length - 4.362 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 524,632.10 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. $ 559,701.98 106.6847%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20030117047 COUNTIES : WASHINGTON
LETTING DATE 01/17/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 401B100 51193.000 SQYD| 0.65000 33275.45| 0.72000 36858.96 |
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 3000.000 GAL | 0.95000 2850.00] 1.16000 3480.00|
Tack Coat | ‘ |
0030 424A340 2916.000 TON | 36.50000 106434.00| 39.20000 114307.20]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0040 424B636 6399.000 TON | 32.05000 205087.95] 35.17000 225052.83]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0050 424B643 3250.000 TON | 36.05000 117162.50] 37.86000 123045.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B670 200.000 TON | 56.15000 11230.00| 54.88000 10976.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 600A000 LUMP | 10300.00000 10300.00| 8815.44000 8815.44|
Mobilization | \
0080 630A001 225.000 LF | 20.35000 4578.75]| 20.57000 4628.25]
Steel Beam Guardrail, Class A, Type 2 | \ |
0090 630C070 4.000 EACH| 1485.25000 5941.00] 1473.27000 5893.08|
Guardrail End Anchor, Type 10 Series | \ |
0100 701A004 9.000 MILE] 553.00000 4977.00| 405.85000 3652.65]
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0110 701A008 2.000 MILE| 387.10000 774.20| 305.78000 611.56]
Broken Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0120 701A012 7.000 MILE] 553.00000 3871.00] 405.85000 2840.95]
Solid Yellow, Class 1, Type A Traffic | \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 047 -3

CALL ORDER : 047 CONTRACT ID : 20030117047 COUNTIES : WASHINGTON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 08
SET-ASIDE
) 13008 | ( 2 ) 23011 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0130 701C000 2.000
Broken Temporary Traffic Stripe
0140 701C001 33.000
Solid Temporary Traffic Stripe

0150 740B00O 168.000
Construction Signs

0160 740E000 50.000
Cones (36 Inches High)

0170 7400000 1.000
Pilot Car

SECTION TOTALS

|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS,

$ 524,632.10

$ 524,632.10

13759.

1681.

500.

UNIT PRICE AMOUNT | UNIT PRICE
''''' 31,8000 663.60|  316.89000 63378
387.10000 12774.30} 416.96000
13.10000 2200.80‘ 10.01000
1.30000 65.00 10.01000
2446.55000 2446.55 2964.42000

2964.
559,701.

559,701.




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20030117048 COUNTIES : JEFFERSON
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPBH-7045 (4)

for constructing the Traffic Islands, Sidewalk, Traffic
Stripe and Signing on Dartmouth Avenue from S.R.#150 to the
Lipscomb city limits in Bessemer. Length 1.810 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 07011 GROUT, INCORPORATED $ 288,691.52 100.0000%
2 08085 H D CONSTRUCTION, INC. $ 300,635.65 104.1373%
3 16048 WALKER PATTON COMPANY, INC. $ 390,237.19 135.1745%
4 01018 APAC-ALABAMA, INC. $ 405,945.76 140.6158%
5 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 471,080.00 163.1776%



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030117048 COUNTIES JEFFERSON
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 07011 | ( 2 ) 08085 | ( 3 ) 1lo048
| GROUT, INCORPORATED |H D CONSTRUCTION, INC. |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 210A000 751.000 CUYD]| 20.00000 15020.00| 2.00000 1502.00] 34.33000 25781.83
Unclassified Excavation | \ |
0020 210D001 1909.000 CUYD] 15.00000 28635.00| 6.50000 12408.50] 8.00000 15272.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0030 424A344 50.000 TON | 100.00000 5000.00] 55.00000 2750.00] 105.00000 5250.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424n347 606.000 TON | 60.45000 36632.70| 40.00000 24240.00 | 80.00000 48480.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0050 600A000 LUMP | 10000.00000 10000.00| 25900.00000 25900.00 | 29650.00000 29650.00
Mobilization | |
0060 618A000 1352.000 SQYD| 17.35000 23457.20]| 28.00000 37856.00 | 35.10000 47455.20
Concrete Sidewalk, 4" Thick | \ |
0070 623C000 7273.000 LF | 13.50000 98185.50] 14.25000 103640.25] 18.67000 135786.91
Combination Curb & Gutter, Type C | \ |
0080 654A000 2655.000 SQYD| 5.00000 13275.00] 5.00000 13275.00] 6.00000 15930.00
Solid Sodding | \ I
0090 665J000 1347.000 LF | 5.00000 6735.00| 2.00000 2694.00] 0.75000 1010.25
Silt Fence, Type A | \ |
0100 680A000 LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 17000.00000 17000.00
Engineering Controls | \ |
0110 701A031 1.000 MILE| 1200.00000 1200.00| 1200.00000 1200.00] 900.00000 900.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0120 701A035 4.000 MILE]| 1500.00000 6000.00| 1500.00000 6000.00 | 1100.00000 4400.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0130 701A040 1.000 MILE] 600.00000 600.00| 663.00000 663.00] 1000.00000 1000.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0140 701B005S 238.000 LF | 0.52000 123.76| 0.60000 142.80] 0.50000 119.00
| \ |
| \ |

(0.09" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030117048 COUNTIES JEFFERSON
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 07011 | ( 2 ) 08085 | ( 3 ) 16048
| GROUT, INCORPORATED |H D CONSTRUCTION, INC. |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 703A002 7008.000 SQFT| 1.90000 13315.20] 2.10000 14716.80] 1.75000 12264.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0160 703B002 1068.000 SQFT| 2.80000 2990.40| 3.10000 3310.80| 1.75000 1869.00
Traffic Control Legends, Class 2, Type | \ |
0170 705A031 12.000 EACH]| 5.00000 60.00| 5.50000 66.00] 4.50000 54.00
Pavement Markers, Class A-H, Type 1-A | | |
0180 705A037 228.000 EACH] 5.25000 1197.00] 6.00000 1368.00| 4.50000 1026.00
Pavement Markers, Class A-H, Type 2-D | | |
0190 710A115 25.000 SQFT| 15.32000 383.00] 20.50000 512.50| 16.00000 400.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0200 710A125 65.000 SQFT| 16.52000 1073.80] 25.00000 1625.00| 20.00000 1300.00
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | | |
Background) | \ |
0210 710A126 69.000 SQFT| 16.52000 1139.88]| 27.00000 1863.00| 22.00000 1518.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0220 710B0O01 336.000 LF | 6.78000 2278.08| 7.00000 2352.00] 6.00000 2016.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
0230 740B000O 445.000 SQFT| 12.00000 5340.00| 10.00000 4450.00 | 9.00000 4005.00
Construction Signs | | |
0240 740D000 200.000 EACH] 20.00000 4000.00] 60.00000 12000.00] 75.00000 15000.00
Channelizing Drums | | |
0250 740E000 50.000 EACH]| 4.99000 249.50| 10.00000 500.00| 13.00000 650.00
Cones (36 Inches High) | | |
0260 740M001 50.000 EACH]| 0.01000 0.50] 6.00000 300.00| 8.00000 400.00
Ballast For Cone | | |
0270 7400000 3400.000 LF | 2.00000 6800.00| 4.50000 15300.00] 0.50000 1700.00
Construction Safety Fence | \ |
SECTION TOTALS | $ 288,691.52| S 300, 635.65] $ 390,237.19
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 288,691.52| S 300, 635.65] $ 390,237.19




Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 048 -4
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030117048 COUNTIES JEFFERSON
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 4 ) 01018 I ( 5 ) 07003 | ( )
|APAC-ALABAMA, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 210A000 751.000 CUYD]| 10.50000 7885.50| 22.00000 16522.00]
Unclassified Excavation | \ |
0020 210D001 1909.000 CUYD] 6.30000 12026.70| 19.00000 36271.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0030 424A344 50.000 TON | 265.00000 13250.00] 200.00000 10000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424n347 606.000 TON | 185.00000 112110.00] 170.00000 103020.00]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0050 600A000 LUMP | 28290.00000 28290.00| 60000.00000 60000.00 |
Mobilization | |
0060 618A000 1352.000 SQYD| 29.40000 39748.80| 20.00000 27040.00 |
Concrete Sidewalk, 4" Thick | \ |
0070 623C000 7273.000 LF | 15.75000 114549.75]| 16.00000 116368.00]
Combination Curb & Gutter, Type C | \ |
0080 654A000 2655.000 SQYD| 3.50000 9292.50| 4.00000 10620.00]
Solid Sodding | \ I
0090 665J000 1347.000 LF | 6.30000 8486.10| 4.00000 5388.00|
Silt Fence, Type A | \ |
0100 680A000 LUMP | 5000.00000 5000.00] 25000.00000 25000.00 |
Engineering Controls | \ |
0110 701A031 1.000 MILE| 1200.00000 1200.00| 1500.00000 1500.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0120 701A035 4.000 MILE]| 1500.00000 6000.00| 1500.00000 6000.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0130 701A040 1.000 MILE] 600.00000 600.00| 700.00000 700.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0140 701B005S 238.000 LF | 0.52000 123.76| 1.00000 238.00]
| \ |
| \ |

(0.09" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 048 -5
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030117048 COUNTIES JEFFERSON
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 4 ) 01018 | ( 5 ) 07003 | ( )
|APAC-ALABAMA, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 703A002 7008.000 SQFT| 1.90000 13315.20] 2.00000 14016.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0160 703B002 1068.000 SQFT| 2.80000 2990.40| 3.00000 3204.00|
Traffic Control Legends, Class 2, Type | \ |
0170 705A031 12.000 EACH| 5.00000 60.00| 6.00000 72.00|
Pavement Markers, Class A-H, Type 1-A | \ |
0180 705A037 228.000 EACH] 5.25000 1197.00] 6.00000 1368.00|
Pavement Markers, Class A-H, Type 2-D | \ |
0190 710A115 25.000 SQFT| 13.00000 325.00] 14.00000 350.00]|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
0200 710A125 65.000 SQFT| 14.00000 910.00] 19.00000 1235.00]
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | \ |
Background) | \ |
0210 710A126 69.000 SQFT| 14.00000 966.00 | 19.00000 1311.00]
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0220 710B0O01 336.000 LF | 5.75000 1932.00] 7.00000 2352.00]
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
0230 740B000O 445.000 SQFT| 7.69000 3422.05| 9.00000 4005.00|
Construction Signs | | |
0240 740D000 200.000 EACH] 53.00000 10600.00] 68.00000 13600.00]
Channelizing Drums | | |
0250 740E000 50.000 EACH]| 13.85000 692.50] 7.00000 350.00]|
Cones (36 Inches High) | | |
0260 740M001 50.000 EACH| 8.65000 432.50] 7.00000 350.00|
Ballast For Cone | \ |
0270 740Q000 3400.000 LF | 3.10000 10540.00] 3.00000 10200.00]
Construction Safety Fence | \ |
SECTION TOTALS | $ 405,945.76| S 471,080.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 405,945.76| S 471,080.00]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20030117051 COUNTIES : ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 75 Working Days (available days)

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (2) (Precast) on
C.R.#71 over Little Dry Creek in Hokes Bluff and on
Rabbittown Road over Little Cove Creek in Glencoe. Length -

PROJECT (S) : ACGBBR-8155(600)
ACGBBR-8154 (600)

0.041 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 01007 ALABAMA BRIDGE BUILDERS, INC. S 508,551.75 100.0000%
2 16032 PRICHARD CONSTRUCTION COMPANY S 535,975.95 105.3926%
3 23071 WARRIOR CONSTRUCTORS, INC. $ 562,603.50 110.6286%
4 13099 MCINNIS, LLC S 584,294.25 114.8938%
5 19037 SIMPSON BRIDGE COMPANY, INC. S 659,228.35 129.6286%



Precast Concrete Type 2C Span Section, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER : 051 CONTRACT ID 20030117051 COUNTIES ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 23071
|ALABAMA BRIDGE BUILDERS, IN |PRICHARD CONSTRUCTION COMPA |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 24500.00000 24500.00| 20000.00000 20000.00| 15000.00000 15000.00
Removal Of 0Old Bridge, Station 5+53.00 | \ |
0020 206A001 LUMP | 24500.00000 24500.00| 20000.00000 20000.00| 17600.00000 17600.00
Removal Of 0ld Bridge, Station 5+55.20 | | |
0030 210A000 705.000 CUYD| 10.00000 7050.00] 6.00000 4230.00] 12.00000 8460.00
Unclassified Excavation | | |
0040 5022000 199.000 LB | 2.00000 398.00| 1.55000 308.45| 4.00000 796.00
Steel Reinforcement | \ |
0050 505A032 2.000 EACH| 2000.00000 4000.00] 1000.00000 2000.00] 1000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505B102 2.000 EACH| 2000.00000 4000.00] 1000.00000 2000.00] 1000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0070 505M002 3740.000 LF | 18.00000 67320.00 | 20.00000 74800.00 | 23.00000 86020.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0080 507A000 4.000 EACH] 1300.00000 5200.00] 1800.00000 7200.00] 3500.00000 14000.00
Wire Rope Abutment Anchor Assembly | | |
0090 510A000 30.000 CUYD] 200.00000 6000.00| 300.00000 9000.00] 300.00000 9000.00
Bridge Substructure Concrete, Class A | \ |
0100 511A000 88.000 EACH| 50.00000 4400.00] 60.00000 5280.00| 85.00000 7480.00
Elastomeric Bearings, Type 1 | \ |
0110 512A014 4.000 EACH] 2400.00000 9600.00 | 3500.00000 14000.00] 4000.00000 16000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0120 512B004 4.000 EACH] 2600.00000 10400.00 | 3500.00000 14000.00] 4000.00000 16000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0130 512cC004 18.000 EACH| 2600.00000 46800.00 | 3500.00000 63000.00]| 4000.00000 72000.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0140 512C007 6.000 EACH] 4200.00000 25200.00] 4000.00000 24000.00| 4000.00000 24000.00
\ |
\ |

3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 051 -3
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20030117051 COUNTIES ETOWAH
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 23071
|ALABAMA BRIDGE BUILDERS, IN |PRICHARD CONSTRUCTION COMPA |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512c017 18.000 EACH] 4500.00000 81000.00] 4500.00000 81000.00] 4000.00000 72000.00
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0160 512C025 6.000 EACH] 5000.00000 30000.00] 4500.00000 27000.00| 4000.00000 24000.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0170 512D002 4.000 EACH] 4000.00000 16000.00] 4000.00000 16000.00] 4000.00000 16000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0180 512D005 2.000 EACH| 4000.00000 8000.00] 4000.00000 8000.00] 4000.00000 8000.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0190 512D025 2.000 EACH| 4100.00000 8200.00] 4600.00000 9200.00] 4000.00000 8000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0200 512D030 4.000 EACH] 4500.00000 18000.00] 4600.00000 18400.00] 4000.00000 16000.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0210 512E001 16.000 EACH] 300.00000 4800.00] 525.00000 8400.00] 500.00000 8000.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0220 512E002 16.000 EACH] 325.00000 5200.00| 525.00000 8400.00] 500.00000 8000.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ I
0230 512F001 8.000 EACH] 400.00000 3200.00| 525.00000 4200.00| 500.00000 4000.00
Precast Concrete Wing Panels, Type W2 | | |
0240 512F002 8.000 EACH] 500.00000 4000.00] 700.00000 5600.00] 500.00000 4000.00
Precast Concrete Wing Panels, Type W3 | | |
0250 512G000 8.000 EACH] 325.00000 2600.00 | 525.00000 4200.00| 500.00000 4000.00
Precast Concrete Abutment Wing Cap Pane | | |
0260 600A000 LUMP | 30000.00000 30000.00] 22500.00000 22500.00| 40000.00000 40000.00
Mobilization | \
0270 610C001 710.000 TON | 25.00000 17750.00] 30.00000 21300.00| 28.00000 19880.00
Loose Riprap, Class 2 | \ |
0280 610D003 560.000 SQYD| 3.00000 1680.00] 5.00000 2800.00| 3.50000 1960.00
Filter Blanket, Geotextile | | |
0290 630A021 775.000 LF | 16.25000 12593.75] 14.50000 11237.50] 12.50000 9687.50
Steel Beam Guardrail, Class A, Type | \
| \ |

2 (Steel Post)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 051 -4
TABULATION OF BIDS

CALL ORDER : 051 CONTRACT ID : 20030117051 COUNTIES : ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 01007 2 ) 16032 | ( 3 ) 23071
|ALABAMA BRIDGE BUILDERS, IN RICHARD CONSTRUCTION COMPA |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | |

g~

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C003 8.000 EACH] 1235.00000 9880.00| 1100.00000 8800.00 | 960.00000 7680.00
Guardrail End Anchor, Type 13 | \ |
0310 630C050 4.000 EACH] 1560.00000 6240.00| 1400.00000 5600.00| 1450.00000 5800.00
Guardrail End Anchor, Type 20 Series | | |
0320 630C070 4.000 EACH] 1495.00000 5980.00 | 1250.00000 5000.00| 1300.00000 5200.00
Guardrail End Anchor, Type 10 Series | | |
0330 665F000 100.000 EACH| 6.00000 600.00| 6.00000 600.00] 12.00000 1200.00
Hay Bales | | |
0340 665J000 320.000 LF | 3.00000 960.00| 6.00000 1920.00| 12.00000 3840.00
Silt Fence, Type A | | |
0350 680A000 LUMP | 2500.00000 2500.00| 6000.00000 6000.00] 5000.00000 5000.00
Engineering Controls | | |
SECTION TOTALS | $ 508,551.75] S 535,975.95] $ 562,603.50
—————————————————————————————————————————— e
| \ |

$ 508,551.75 $ 535,975.95




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/03
PAGE : 051 -5

Precast Concrete Type 2C Span Section, |

CALL ORDER : 051 CONTRACT ID 20030117051 COUNTIES ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 19037 | ( )
|[MCINNIS, LLC | SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 23000.00000 23000.00]| 49500.00000 49500.00]
Removal Of 0Old Bridge, Station 5+53.00 | \ |
0020 206A001 LUMP | 23000.00000 23000.00] 52000.00000 52000.00]
Removal Of 0Old Bridge, Station 5+55.20 | \ |
0030 210A000 705.000 CUYD| 5.00000 3525.00] 20.00000 14100.00|
Unclassified Excavation | \ |
0040 5022000 199.000 LB | 2.00000 398.00] 0.90000 179.10]
Steel Reinforcement | \ |
0050 505A032 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505B102 2.000 EACH| 2000.00000 4000.00] 225.00000 450.00|
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0070 505M002 3740.000 LF | 22.00000 82280.00 | 21.00000 78540.00 |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I
0080 507A000 4.000 EACH] 3500.00000 14000.00| 2900.00000 11600.00|
Wire Rope Abutment Anchor Assembly | | |
0090 510A000 30.000 CUYD| 400.00000 12000.00| 630.00000 18900.00|
Bridge Substructure Concrete, Class A | \ |
0100 511A000 88.000 EACH| 70.00000 6160.00 | 76.00000 6688.00 |
Elastomeric Bearings, Type 1 | \ |
0110 512A014 4.000 EACH] 3100.00000 12400.00| 3915.00000 15660.00 |
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0120 512B004 4.000 EACH] 3600.00000 14400.00| 3820.00000 15280.00|
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0130 512cC004 18.000 EACH| 3400.00000 61200.00 | 3350.00000 60300.00 |
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0140 512C007 6.000 EACH] 3300.00000 19800.00| 3600.00000 21600.00]
\ |
\ |

3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|



Steel Beam Guardrail, Class A,

Type

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 051 -6
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20030117051 COUNTIES ETOWAH
LETTING DATE 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 19037 | ( )
|[MCINNIS, LLC | SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512c017 18.000 EACH] 4000.00000 72000.00] 4150.00000 74700.00 |
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0160 512C025 6.000 EACH] 5000.00000 30000.00] 4600.00000 27600.00]
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0170 512D002 4.000 EACH] 3600.00000 14400.00] 3650.00000 14600.00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | \ |
0180 512D005 2.000 EACH| 3700.00000 7400.00] 3650.00000 7300.00]
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0190 512D025 2.000 EACH| 4000.00000 8000.00] 4225.00000 8450.00]
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0200 512D030 4.000 EACH] 4000.00000 16000.00] 4225.00000 16900.00]
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0210 512E001 16.000 EACH] 500.00000 8000.00| 500.00000 8000.00]
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0220 512E002 16.000 EACH] 650.00000 10400.00] 560.00000 8960.00]
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0230 512F001 8.000 EACH] 670.00000 5360.00| 640.00000 5120.00]
Precast Concrete Wing Panels, Type W2 | | |
0240 512F002 8.000 EACH] 750.00000 6000.00| 800.00000 6400.00|
Precast Concrete Wing Panels, Type W3 | \ |
0250 512G000 8.000 EACH] 560.00000 4480.00] 625.00000 5000.00]
Precast Concrete Abutment Wing Cap Pane | | |
0260 600A000 LUMP | 50000.00000 50000.00 | 59800.00000 59800.00]
Mobilization | |
0270 610C001 710.000 TON | 35.00000 24850.00 | 25.00000 17750.00]
Loose Riprap, Class 2 | \ |
0280 610D003 560.000 SQYD| 3.00000 1680.00] 5.00000 2800.00|
Filter Blanket, Geotextile | | |
0290 630A021 775.000 LF | 12.75000 9881.25] 13.15000 10191.25]
| \ |
| \ |

2 (Steel Post)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 051 -7
TABULATION OF BIDS

CALL ORDER : 051 CONTRACT ID : 20030117051 COUNTIES : ETOWAH
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 4 ) 13099 ( 5 ) 19037
|[MCINNIS, LLC SIMPSON BRIDGE COMPANY, INC
LINE NO / ITEM CODE / ALT |

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C003 8.000 EACH| 980.00000 7840.00| 1000.00000 8000.00]
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 1200.00000 4800.00| 1260.00000 5040.00]
Guardrail End Anchor, Type 20 Series | | |
0320 630C070 4.000 EACH] 1200.00000 4800.00| 1225.00000 4900.00]
Guardrail End Anchor, Type 10 Series | | |
0330 665F000 100.000 EACH] 10.00000 1000.00] 6.00000 600.00|
Hay Bales | \ |
0340 665J000 320.000 LF | 7.00000 2240.00| 4.75000 1520.00]
Silt Fence, Type A | \ |
0350 680A000 LUMP | 15000.00000 15000.00 | 16800.00000 16800.00 |
Engineering Controls | \ |
SECTION TOTALS | $ 584,294.25| S 659,228.35] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 584,294.25| S 659,228.35] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20030117052 COUNTIES : SHELBY
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : STPBH-9802(901)
for constructing the Drainage, Pavement, Signing, & Signals
at various sites in Montevallo as indicated on the plans.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 16048 WALKER PATTON COMPANY, INC. $ 1,891,724.56 100.0000%

2 01018 APAC-ALABAMA, INC. $ 2,188,155.63 115.6699%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 052 -2
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20030117052 COUNTIES : SHELBY
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 ( )

|WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \

|

|

|

| |
—————————————————————————————————————————— Bttt Tttt ittt T

Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,19.0mm Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 201A000M LUMP| 106196.00000 106196.00| 14890.00000 14890.00]
Clearing & Grubbing (Approximately 8 | | |
Hectares) | \ |
0020 206C010M 70.000 M2 | 9.10000 637.00] 36.25000 2537.50]
Removing Concrete Driveway | \ |
0030 206D000OM 857.000 M | 11.00000 9427.00| 28.77000 24655.89|
Removing Pipe | \ |
0040 206D002M 327.000 M | 15.00000 4905.00| 22.50000 7357.50]
Removing Curb | \ |
0050 206D003M 39.000 M | 16.00000 624.00] 35.70000 1392.30]
Removing Curb And Gutter | \ |
0060 206E003M 3.000 EACH| 550.00000 1650.00| 860.00000 2580.00]
Removing Manholes | \ |
0070 210A000M 3317.000 M3 | 13.00000 43121.00]| 15.39000 51048.63|
Unclassified Excavation | \ |
0080 210D0O0O0OM 1422.000 M3 | 13.00000 18486.00| 19.94000 28354.68|
Borrow Excavation | | |
0090 214A000M 3903.000 M3 | 9.10000 35517.30| 10.82000 42230.46|
Structure Excavation | \ |
0100 214B001M 1129.000 M3 | 30.00000 33870.00| 69.50000 78465.50 |
Foundation Backfill, Commercial | | |
0110 401B108M 520.000 M2 | 6.90000 3588.00] 19.19000 9978.80 |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0120 405A000M 5765.000 L | 0.30000 1729.50] 0.29000 1671.85]
Tack Coat | \ |
0130 424A361M 2796.000 MTON | 37.80000 105688.80| 62.88000 175812.48]|
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 19.0mm Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0140 424A364M 50.000 MTON | 64.40000 3220.00] 140.63000 7031.50]
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Patching ,19.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424A367M 200.000 MTON| 50.50000 10100.00| 67.85000 13570.00]
| \ |
| \ |
| \ |



560 mm Span,

345 mm Rise Side Drain

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 052 -3
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030117052 COUNTIES SHELBY
LETTING DATE 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 | ( )
| WALKER PATTON COMPANY, INC. |APAC-ALABAMA, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 424B652M 2071.000 MTON | 33.60000 69585.60 | 64.83000 134262.93|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 37.5mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0170 424C361M 7500.000 MTON| 33.80000 253500.00 | 45.33000 339975.00]|
Superpave Bituminous Concrete Base | \ |
Layer, 37.5mm Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0180 430B0O0O5M 16.000 MTON| 39.00000 624.00| 40.51000 648.16|
Aggregate Surfacing (ALDOT #410) | \ |
0190 430B036M 76.000 MTON | 35.00000 2660.00| 35.25000 2679.00|
Aggregate Surfacing (ALDOT #4, #5, #6, | \ |
#7, #8, Or #9) | \
0200 502A000M 7594.000 KG | 1.30000 9872.20 | 1.07000 8125.58
Steel Reinforcement | \ |
0210 524A011M 84.000 M3 | 513.00000 43092.00 | 840.00000 70560.00 |
Culvert Concrete (Cast In Place) | | |
0220 530A001M 39.000 M | 80.00000 3120.00] 99.71000 3888.69]
450 mm Roadway Pipe (Class 3 R.C.) | \
0230 530A003M 3.000 M | 212.00000 636.00| 148.02000 444 .06 |
750 mm Roadway Pipe (Class 3 R.C.) | \
0240 530A103M 7.000 M | 212.00000 1484.00] 148.02000 1036.14|
750 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0250 533A097M 27.000 M | 70.00000 1890.00] 94.66000 2555.82 |
375 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0260 533A098M 627.000 M | 80.00000 50160.00 | 99.70000 62511.90|
450 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0270 533A099M 391.000 M | 130.00000 50830.00 | 120.78000 47224.98 |
600 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0280 533A100M 108.000 M | 212.00000 22896.00| 148.02000 15986.16|
750 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0290 533A101M 321.000 M | 229.00000 73509.00 | 175.27000 56261.67]
900 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0300 535B089M 10.000 M | 141.00000 1410.00] 125.27000 1252.70]
| \ |
| \ |

Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 052 -4
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030117052 COUNTIES SHELBY
LETTING DATE 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 | ( )
| WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 600A000M LUMP | 93334.00000 93334.00] 16585.00000 16585.00]
Mobilization | |
0320 602A000M 28.000 EACH] 125.00000 3500.00] 186.25000 5215.00]
Right Of Way Markers | \ |
0330 605B001M 10.000 EACH| 250.00000 2500.00] 363.80000 3638.00]
Special Underdrain Outlet, Type B | \
0340 606A012M 300.000 M | 34.50000 10350.00] 33.35000 10005.00]
150 mm Underdrain Pipe, Type 8 | \ |
0350 610C001M 40.000 MTON | 31.00000 1240.00] 49.43000 1977.20]
Loose Riprap, Class 2 | \ |
0360 610D003M 18.000 M2 | 6.00000 108.00] 23.00000 414.00|
Filter Blanket, Geotextile | | |
0370 618B003M 22.000 M2 | 45.00000 990.00| 48.15000 1059.30]
Concrete Driveway, 150 mm Thick | | |
(Includes Wire Mesh) | \ |
0380 619A002M 7.000 EACH] 600.00000 4200.00] 642.00000 4494 .00
450 mm Roadway Pipe End Treatment, | |
Class 1 | \ |
0390 619A003M 3.000 EACH] 780.00000 2340.00] 695.50000 2086.50]
600 mm Roadway Pipe End Treatment, | | |
Class 1 | \ |
0400 619A054M 1.000 EACH] 1450.00000 1450.00] 1177.00000 1177.00]
750 mm Roadway Pipe End Treatment, | |
Class 2 | \ |
0410 619B116M 2.000 EACH| 775.00000 1550.00] 1605.00000 3210.00]
560 mm Span X 345 mm Rise Side Drain | | |
Pipe End Treatment, Class 1 | \ |
0420 620A000M 1.000 M3 | 1000.00000 1000.00] 1348.20000 1348.20]
Minor Structure Concrete | \ |
0430 621A000M 8.000 EACH| 2000.00000 16000.00 | 2354.00000 18832.00]
Junction Boxes, Type 1, 1P Or 5 | | |
0440 621A001M 5.000 EACH] 2100.00000 10500.00 | 2354.00000 11770.00|
Junction Boxes, Type 1, 2P Or 5 | | |
0450 621A013M 1.000 EACH] 2650.00000 2650.00| 4280.00000 4280.00]
Junction Boxes, Type Special | \ |
0460 621C015M 17.000 EACH| 2050.00000 34850.00 | 2407.50000 40927.50]
\ |

Inlets, Type S1 Or S3 (1 Wing)



203.2 Millimeter P.V.C.

Sanitary Sewer

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 052 -5
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030117052 COUNTIES SHELBY
LETTING DATE 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 | ( )
| WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0470 621C016M 4.000 EACH] 2200.00000 8800.00| 2407.50000 9630.00|
Inlets, Type S2 Or S4 (1 Wing) | | |
0480 621C017M 4.000 EACH] 2250.00000 9000.00 | 2675.00000 10700.00|
Inlets, Type S1 Or S3 (2 Wing) | | |
0490 621C018M 2.000 EACH| 2350.00000 4700.00| 2675.00000 5350.00]
Inlets, Type S2 Or S4 (2 Wing) | | |
0500 621C020M 1.000 EACH] 1800.00000 1800.00] 1872.50000 1872.50]
Inlets, Type Y | \ |
0510 621D015M 3.000 EACH] 425.00000 1275.00] 535.00000 1605.00]
Inlet Units, Type S1 Or S3 | \ |
0520 621D019M 1.000 EACH] 425.00000 425.00] 535.00000 535.00|
Inlet Units, Type Y | \ |
0530 621E005M 16.000 EACH| 1600.00000 25600.00| 2022.30000 32356.80]
Manholes, Type L Or M (Sanitary) | | |
0540 621F006M 15.000 EACH| 400.00000 6000.00 | 196.61000 2949.15|
Manhole Units, Type L Or M (Sanitary) | | |
0550 621M000M 2.000 EACH| 1000.00000 2000.00| 1123.50000 2247.00 |
Remove Existing Manhole | \ |
0560 622A002M 1.000 EACH] 175.00000 175.00] 561.75000 561.75|
Manhole Covers Reset (Sanitary) | | |
0570 623A000M 462.000 M | 36.09000 16673.58]| 53.50000 24717.00|
Concrete Gutter | \ |
0580 623C000M 3086.000 M | 25.27000 77983.22| 38.52000 118872.72|
Combination Curb & Gutter, Type C | \ |
0590 634A000M 62.000 M | 40.80000 2529.60| 22.82000 1414.84|
Industrial Fence, 1.22 Meters High | |
0600 641A001M 152.000 M | 19.50000 2964.00| 46.34000 7043.68|
19.05 Millimeter Copper Water Pipe Laid | | |
(Type K) | \ |
0610 641A035M 1312.000 M | 20.80000 27289.60| 62.92000 82551.04 |
152.4 Millimeter D.I. Water Main Laid | | |
0620 642A000M 5.000 EACH] 1000.00000 5000.00] 1685.25000 8426.25]
Fire Hydrant Reset | \ |
0630 643A000M 21.000 EACH] 370.00000 7770.00| 786.45000 16515.45|
Water Meters Reset | \ |
0640 645A020M 632.000 M | 245.00000 154840.00] 96.07000 60716.24 |
| \ |
| \ |

Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 052 -6
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20030117052 COUNTIES : SHELBY
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 | ( )
| WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0650 645A047M 24.000 M | 245.00000 5880.00] 38.77000 930.48]|
203.2 Millimeter D.I. Sanitary Sewer | |
Pipe | \ |
0660 649A007M 54.000 M | 257.00000 13878.00| 202.80000 10951.20]
304.8 Millimeter Encasement Pipe, Type | \ |
1 Installation | \ |
0670 649A016M 81.000 M | 91.00000 7371.00| 148.30000 12012.30]
50.8 Millimeter Encasement Pipe, Type 2 | \ |
Installation | | |
0680 649A023M 17.000 M | 257.00000 4369.00| 648.26000 11020.42]
304.8 Millimeter Encasement Pipe, Type | \ |
2 Installation | \ |
0690 649A028M 84.000 M | 324.00000 27216.00| 222.45000 18685.80]
406.4 Millimeter Encasement Pipe, Type | | |
1 Installation | \ |
0700 650A000M 1269.000 M3 | 10.40000 13197.60| 29.91000 37955.79|
Topsoil | | |
0710 652A050M 8.000 HA | 1483.00000 11864.00| 1177.00000 9416.00 |
Seeding (Mix 1A) | | |
0720 654A000M 300.000 M2 | 6.00000 1800.00| 4.28000 1284.00]
Solid Sodding | \
0730 656A000M 8.000 HA | 988.00000 7904.00| 1177.00000 9416.00 |
Mulching, Class A, Type 1 | \ |
0740 665A000M 8.000 HA | 988.00000 7904.00| 1070.00000 8560.00|
Temporary Seeding | \ |
0750 665B000M 8.000 HA | 988.00000 7904.00| 1070.00000 8560.00|
Temporary Mulching | \ |
0760 665F000M 50.000 EACH| 6.00000 300.00] 6.42000 321.00]
Hay Bales | \ |
0770 665G000M 100.000 EACH] 4.00000 400.00] 10.07000 1007.00]
Sand Bags | \ |
0780 665J000M 1512.000 M | 4.92000 7439.04 | 12.57000 19005.84|
Silt Fence, Type A | \ |
0790 680A000M LUMP | 44000.00000 44000.00| 81453.75000 81453.75]
Engineering Controls | \ |
0800 701C000M 1.000 KM | 190.00000 190.00] 203.30000 203.30]
| \ |

Broken Temporary Traffic Stripe



Thick or Steel Flat Sign Panels 1.897

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 052 -7
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030117052 COUNTIES SHELBY
LETTING DATE 01/17/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 | ( )
| WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0810 701C001M 12.000 KM | 200.00000 2400.00 | 214.00000 2568.00]
Solid Temporary Traffic Stripe | | |
0820 701D008M 1.000 KM | 1400.00000 1400.00] 1498.00000 1498.00|
Solid Traffic Stripe Removed (Plastic) | | |
0830 701D015M 1.000 KM | 900.00000 900.00] 963.00000 963.00]
Broken Traffic Stripe Removed (Plastic) | | |
0840 702A041M 6.000 KM | 2650.00000 15900.00] 2835.50000 17013.00]
Solid White, Profiled Traffic Stripe | | |
(150 mm Wide) | \
0850 702A042M 1.000 KM | 1300.00000 1300.00] 1391.00000 1391.00|
Broken Yellow, Profiled Traffic Stripe | | |
(150 mm Wide) | \
0860 702A043M 7.000 KM | 2650.00000 18550.00] 2835.50000 19848.50]
Solid Yellow, Profiled Traffic Stripe | | |
(150 mm Wide) | \
0870 702B011M 570.000 M | 6.50000 3705.00| 6.95000 3961.50|
Dotted Profiled Traffic Stripe (150 mm | | |
Wide) | \ |
0880 703A002M 662.000 M2 | 18.30000 12114.60] 19.58000 12961.96]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0890 703B002M 61.000 M2 | 18.30000 1116.30] 19.58000 1194.38]|
Traffic Control Legends, Class 2, Type | \ |
0900 703D001M 672.000 M2 | 11.00000 7392.00] 11.77000 7909.44 |
Temporary Traffic Control Markings | \ |
0910 705A030M 25.000 EACH] 4.50000 112.50] 4.81000 120.25]
Pavement Markers, Class A-H, Type 2-C | \ |
0920 705A031M 80.000 EACH] 4.50000 360.00] 4.81000 384.80|
Pavement Markers, Class A-H, Type 1-A | \ |
0930 705A032M 253.000 EACH] 4.50000 1138.50] 4.81000 1216.93|
Pavement Markers, Class A-H, Type 1-B | \ |
0940 705A037M 238.000 EACH] 4.50000 1071.00] 4.81000 1144.78|
Pavement Markers, Class A-H, Type 2-D | | |
0950 705A038M 221.000 EACH] 4.50000 994.50] 4.81000 1063.01|
Pavement Markers, Class A-H, Type 2-E | |
0960 710A115M 5.000 M2 172.00000 860.00] 193.24000 966.20]
\ |
\ |
\ |

|
|
Class 4, Alum Flat Sign Panels 2.032 mm |
|
|

mm Thick (Ty III or Ty IV Background)



Vehicular Signal Head, 300 Milimeter, 5 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 052 -8
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030117052 COUNTIES SHELBY
LETTING DATE 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 | )
| WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0970 710B0O01M 26.000 M | 19.62000 510.12| 22.04000 573.04 |
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0980 730A000M LUMP | 1500.00000 1500.00] 802.50000 802.50]
Removal Of Existing Traffic Control | | |
Unit (SR 119 @ SR 25) | | |
0990 730C000M LUMP | 1500.00000 1500.00] 2782.00000 2782.00|
Furnishing And Installing Traffic | \ |
Control Unit( (SR 119 @ SR 25) | | |
1000 730C001M LUMP | 1500.00000 1500.00] 2996.00000 2996.00]|
Furnishing And Installing Traffic | \ |
Control Unit ( (SR 119 @ OVERLAND ST) | | |
1010 730E000M 8.000 EACH| 1300.00000 10400.00 | 2889.00000 23112.00]|
Metal Traffic Signal Pole Foundation | \ |
1020 730G001M 8.000 EACH| 3200.00000 25600.00 | 3745.00000 29960.00|
Metal Traffic Signal Strain Pole | | |
1030 730H001M 1073.000 M | 10.00000 10730.00 | 8.02000 8605.46|
Loop Wire | \ |
1040 730I001M 732.000 M | 5.00000 3660.00| 3.48000 2547.36]|
Loop Dectector Lead-In-Cable | \ |
1050 730J010M 14.000 EACH| 300.00000 4200.00] 171.20000 2396.80|
Vehicle Loop Detector | \ |
1060 730K000M 14.000 EACH| 300.00000 4200.00] 347.75000 4868.50 |
Traffic Signal Junction Box | | |
1070 730L003M 253.000 M | 17.00000 4301.00] 7.22000 1826.66]
27 Millimeter Non-Metallic, Conduit | |
1080 730L005M 257.000 M | 23.00000 5911.00] 8.82000 2266.74 |
53 Millimeter Non-Metallic, Conduit | | |
1090 730N010M 8.000 EACH| 400.00000 3200.00] 374.50000 2996.00]|
Luminaire Extension Assembly, 3.60 | \
Meters | \ |
1100 730P011M 13.000 EACH| 500.00000 6500.00| 481.50000 6259.50]
Vehicular Signal Head, 300 Millimeter 3 | | |
Section, Type Incandescent | \ |
1110 730P013M 4.000 EACH] 900.00000 3600.00| 749.00000 2996.00]|
\ |
\ |

Section, Type Incandescent |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 052 -9
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20030117052 COUNTIES : SHELBY
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 16048 | ( 2 ) 01018 ( )

|WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
1120 730R022M 2.000 EACH| 7000.00000 14000.00| 6634.00000 13268.00|
Controller Assembly, Type III, 8 Phase | | |
1130 740B0O0OOM 135.000 M2 | 90.00000 12150.00| 87.63000 11830.05]|
Construction Signs | \ |
1140 740D0O0O0OM 520.000 EACH| 50.00000 26000.00| 56.17000 29208.40]
Channelizing Drums | | |
1150 740E000M 50.000 EACH| 15.00000 750.00]| 13.44000 672.00]
Cones (900 mm High) | | |
1160 740F002M 17.000 EACH| 180.00000 3060.00] 213.47000 3628.99]
Barricades, Type III | \ |
1170 740I005M 17.000 EACH| 350.00000 5950.00] 210.10000 3571.70]
Warning Lights, Type B (Detachable Head | \ |
1180 740M001M 50.000 EACH| 8.00000 400.00] 1.31000 65.50]
Ballast For Cone | \ |
1190 756A001M 26.000 M | 174.00000 4524 .00 53.50000 1391.00]
78 mm Electrical Conduit, 1 Line, Type | \ |
1 Installation | \ |
1200 756A020M 11.000 M | 112.00000 1232.00] 42.80000 470.80 |
53 mm Electrical Conduit, 1 Line, Type | | |
5 Installation | \ |
SECTION TOTALS | $ 1,891,724.56]| $ 2,188,155.63] $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,891,724.56] $ 2,188,155.63] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 073 -1
VENDOR RANKING

CALL ORDER : 073 CONTRACT ID : 20030117073 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on

S.R.#227 from S.R.#68 in Crossville to S.R.#75 in Geraldine.
Length 5.420 mi.

PROJECT (S) : 99-301-253-227-204

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 750,169.02 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 822,044.51 109.5812%
3 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 864,714.03 115.2692%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 073 -2
TABULATION OF BIDS

CALL ORDER : 073 CONTRACT ID : 20030117073 COUNTIES : DEKALB
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 23009 ( 2 ) 07002 | ( 3 ) 10011
|[WHITAKER CONTRACTING CORPOR |GOOD HOPE CONTRACTING CO., |JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | |

Broken Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wide)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 401A014 83713.000 SQYD] 1.35000 113012.55] 1.42000 118872.46]| 1.46000 122220.98
Bituminous Treatment KG | \ |
0020 405A000 5232.000 GAL | 0.55000 2877.60] 0.20000 1046.40] 1.05000 5493.60
Tack Coat | ‘ |
0030 408A053 1000.000 SQYD| 0.39000 390.00] 2.50000 2500.00] 3.45000 3450.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0040 410B001 1.000 EACH] 1500.00000 1500.00]| 3500.00000 3500.00] 17974.00000 17974.00
State Retained Profilograph | \ |
0050 424A341 6278.000 TON | 29.61000 185891.58]| 33.16000 208178.48] 37.35000 234483.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0060 424B636 12558.000 TON | 25.33000 318094.14| 28.65000 359786.70| 27.20000 341577.60
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0070 424B644 150.000 TON | 25.33000 3799.50] 40.00000 6000.00 | 34.10000 5115.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 424B647 930.000 TON | 25.33000 23556.90| 28.70000 26691.00| 30.27000 28151.10
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0090 430B040 3495.000 TON | 5.00000 17475.00| 9.96000 34810.20| 12.46000 43547.70
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0100 600A000 LUMP | 28800.00000 28800.00| 5203.36000 5203.36]| 9305.00000 9305.00
Mobilization | \
0110 701A032 9.000 MILE] 1375.00000 12375.00] 1375.00000 12375.00] 1375.00000 12375.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) \ |
0120 701A046 4.000 MILE 915.00000 3660.00] 915.00000 3660.00| 915.00000 3660.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 073 -3
TABULATION OF BIDS
CALL ORDER 073 CONTRACT ID 20030117073 COUNTIES DEKALB
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23009 | ( 2 ) 07002 | ( 3 ) 10011
|WHITAKER CONTRACTING CORPOR |GOOD HOPE CONTRACTING CO., | JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 701A080 11.000 MILE] 600.00000 6600.00 | 600.00000 6600.00] 600.00000 6600.00
Solid White,Class 2T, Type A,Traffic | | |
Stripe (6"Wide) | | |
0140 701B00S 200.000 LF | 0.70000 140.00] 0.70000 140.00] 0.70000 140.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | | |
0150 701C000 8.000 MILE] 340.00000 2720.00 | 340.00000 2720.00] 340.00000 2720.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 40.000 MILE] 380.00000 15200.00] 380.00000 15200.00] 380.00000 15200.00
Solid Temporary Traffic Stripe | \ |
0170 701G125 336.000 LF | 6.00000 2016.00| 6.00000 2016.00] 6.00000 2016.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701G133 336.000 LF | 6.50000 2184.00| 6.50000 2184.00]| 6.50000 2184.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0190 701H001 672.000 LF | 1.00000 672.00] 1.00000 672.00] 1.00000 672.00
Solid Traffic Stripe Removed (Plastic) | | |
0200 703A002 260.000 SQFT| 2.00000 520.00] 2.00000 520.00| 2.00000 520.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 705A032 165.000 EACH| 5.00000 825.00] 5.00000 825.00] 5.00000 825.00
Pavement Markers, Class A-H, Type 1-B | | |
0220 705A037 595.000 EACH| 5.25000 3123.75| 5.25000 3123.75| 5.25000 3123.75
Pavement Markers, Class A-H, Type 2-D | | |
0230 740B000O 592.000 SQFT| 8.00000 4736.00] 8.48000 5020.16| 5.00000 2960.00
Construction Signs | | |
0240 740E000 200.000 EACH] 0.00000 0.00] 1.00000 200.00| 1.00000 200.00
Cones (36 Inches High) | | |
0250 740M001 200.000 EACH] 0.00000 0.00] 1.00000 200.00| 1.00000 200.00
Ballast For Cone | | |
SECTION TOTALS | $ 750,169.02] S 822,044.51| $ 864,714.03
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 750,169.02| S 822,044.51| $ 864,714.03




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 074 -1
VENDOR RANKING

CALL ORDER : 074 CONTRACT ID : 20030117074 COUNTIES : MARSHALL
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-301-484-069-205

for constructing the Resurfacing and Traffic Stripe on
S.R.#69 from C.R.#261 (MP 275.10) to MP 276.15 near
Warrenton. Length 1.050 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 23009 WHITAKER CONTRACTING CORPORATION $ 512,615.31 100.0000%



Scoring Bituminous Pavement Surface By

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 074 -2
TABULATION OF BIDS
CALL ORDER 074 CONTRACT ID 20030117074 COUNTIES MARSHALL
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23009 I ( ) I ( )
|WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
SECTION 0001 Total
| \ |
0010 206D001 1153.000 LF | 1.50000 1729.50] |
Removing Guardrail | \ |
0020 206E008 1.000 EACH] 87.50000 87.50| |
Removing Guardrail End Anchor (All Type | \ |
0030 206E019 2.000 EACH| 87.50000 175.00] |
Removing Guardrail End Anchor (Type 10) | \ |
0040 210D001 500.000 CUYD]| 12.80000 6400.00| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 405A000 2772.000 GAL | 1.00000 2772.00]
Tack Coat | ‘ |
0060 408A051 29568.000 SQYD] 1.58000 46717.44| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0070 420A011 1386.000 TON | 50.35000 69785.10] |
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | \ |
0080 424A360 1715.000 TON | 38.73000 66421.95] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424A366 406.000 TON | 48.73000 19784.38| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B659 812.000 TON | 43.11000 35005.32| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B660 2842.000 TON | 43.11000 122518.62| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 428C000 2000.000 LF | 2.00000 4000.00| |
| \ |
| \ |

Cutting



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/21/03
PAGE 074 -3
TABULATION OF BIDS
CALL ORDER 074 CONTRACT ID 20030117074 COUNTIES : MARSHALL
LETTING DATE 01/17/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 1 ) 23009 | ( ) | ( )
|WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 600A000 LUMP | 45000.00000 45000.00 | |
Mobilization | |
0140 630A001 1075.000 LF | 9.86000 10599.50| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0150 630C050 3.000 EACH] 1290.00000 3870.00] |
Guardrail End Anchor, Type 20 Series | \ |
0160 701C000 30.000 MILE] 320.00000 9600.00 | |
Broken Temporary Traffic Stripe | \ |
0170 701C001 60.000 MILE| 340.00000 20400.00] |
Solid Temporary Traffic Stripe | | |
0180 702A041 3.000 MILE] 4500.00000 13500.00| |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0190 702A042 3.000 MILE] 2250.00000 6750.00 | |
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0200 702A043 3.000 MILE] 4500.00000 13500.00| |
Solid Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0210 705A031 140.000 EACH| 5.00000 700.00] |
Pavement Markers, Class A-H, Type 1-A | | |
0220 705A037 140.000 EACH| 5.25000 735.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0230 740B00O 508.000 SQFT| 8.00000 4064.00] |
Construction Signs | \ |
0240 740D000 300.000 EACH| 15.00000 4500.00] |
Channelizing Drums | \ |
0250 741C010 2.000 EACH| 2000.00000 4000.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 512,615.31] 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 512,615.31| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03

PAGE : 075 -1
VENDOR RANKING

CALL ORDER : 075 CONTRACT ID : 20030117075 COUNTIES : AUTAUGA ELMORE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 06
CONTRACT TIME : 55 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : 99-306-011-014-301

for constructing the Planing, Resurfacing and Traffic Stripe 99-306-261-014-301

on S.R.#14 from Autaugaville to U.S.#82 and from S.R.#143 in

Robinson Springs to MP 164.671. Length 13.216 mi.

SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 01023 ASPHALT CONTRACTORS, INC. $ 1,309,210.13 100.0000%

2 01018 APAC-ALABAMA, INC. $ 1,372,522.13 104.8359%

3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 1,424,207.01 108.7837%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 075 -2
TABULATION OF BIDS

CALL ORDER : 075 CONTRACT ID : 20030117075 COUNTIES : AUTAUGA ELMORE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 06
SET-ASIDE
| ( 1 ) 01023 | ( 2 ) 01018 | ( 3 ) 23024
| ASPHALT CONTRACTORS, INC. | APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et et
SECTION 0001 Total
|
0010 210D021 5700.000 CUYD| 7.25000 41325.00 9.70000 55290.00 4.00000 22800.00

Borrow Excavation (Loose Truckbed |
Measurement) (A-4 or Better ) |

\ |
\ |
\ |
\ |
0020 401B113 213100.000 SQYD| 0.47000 100157.00]| 0.47000 100157.00] 0.49000 104419.00
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | \ |
0030 405A000 8175.000 GAL | 0.75000 6131.25]| 0.83000 6785.25| 0.50000 4087.50
Tack Coat | ‘ |
0040 407A000 925.000 GAL | 6.50000 6012.50| 17.12000 15836.00] 15.00000 13875.00
Joint Sealant For Hot Mix Asphalt | \ |
Pavement | ‘ |
0050 408A052 78000.000 SQYD| 0.88000 68640.00| 0.85000 66300.00 | 0.75000 58500.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 424A361 19850.000 TON | 26.10000 518085.00] 27.95000 554807.50 32.10000 637185.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A367 1850.000 TON | 30.10000 55685.00| 26.81000 49598.50 | 33.64000 62234.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 200.000 TON | 50.00000 10000.00| 85.80000 17160.00] 150.00000 30000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B658 850.000 TON | 29.20000 24820.00| 30.55000 25967.50 | 33.00000 28050.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 30900.00000 30900.00| 38000.00000 38000.00 | 17000.00000 17000.00
Mobilization | \
0110 652A056 26.000 ACRE] 450.00000 11700.00| 360.00000 9360.00 | 360.00000 9360.00
Seeding (Mix 2E) | \ |
0120 656A000 26.000 ACRE] 400.00000 10400.00| 330.00000 8580.00 | 330.00000 8580.00
\ |

Mulching, Class A, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 075 -3
TABULATION OF BIDS

CALL ORDER : 075 CONTRACT ID : 20030117075 COUNTIES : AUTAUGA ELMORE
LETTING DATE : 01/17/03 10:00 AM DISTRICT : 06
SET-ASIDE
| ( 1 ) 01023 | ( 2 ) 01018 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. | APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 665F000 450.000 EACH| 6.00000 2700.00] 4.90000 2205.00| 4.90000 2205.00
Hay Bales \ |
0140 665J000 5500.000 LF 3.00000 16500.00| 2.50000 13750.00| 2.50000 13750.00
Silt Fence, Type A \ |
0150 701C000 13.000 MILE 320.00000 4160.00 320.00000 4160.00 320.00000 4160.00
Broken Temporary Traffic Stripe
0160 701C001 71.000 MILE 360.00000 25560.00 360.00000 25560.00 360.00000 25560.00
Solid Temporary Traffic Stripe
0170 701F000 8200.000 LF 0.20000 1640.00 0.20000 1640.00 0.20000 1640.00
Dotted Temporary Traffic Stripe
0180 701G125 1886.000 LF 3.19000 6016.34 3.19000 6016.34 3.19000 6016.34

Solid White, Class 3W, Type A Traffic
Stripe (6" Wide)

|
|
|
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
0190 701G133 1886.000 LF | 3.39000 6393.54| 3.39000 6393.54| 3.39000 6393.54
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0200 701H001 3772.000 LF | 0.50000 1886.00] 0.50000 1886.00| 0.50000 1886.00
Solid Traffic Stripe Removed (Plastic) | | |
0210 702A041 29.000 MILE] 3975.00000 115275.00] 3975.00000 115275.00] 3975.00000 115275.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0220 702A042 9.000 MILE] 1995.00000 17955.00] 1995.00000 17955.00] 1995.00000 17955.00
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0230 702A043 23.000 MILE] 3975.00000 91425.00]| 3975.00000 91425.00]| 3975.00000 91425.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0240 702B0O11 8200.000 LF | 1.85000 15170.00] 1.85000 15170.00] 1.85000 15170.00
Dotted Profiled Traffic Stripe (6" Wide | | |
0250 703A002 18900.000 SQFT| 1.90000 35910.00] 1.90000 35910.00| 1.90000 35910.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703B002 1050.000 SQFT| 2.80000 2940.00 | 2.80000 2940.00] 2.80000 2940.00
Traffic Control Legends, Class 2, Type | \ |
0270 703D001 27300.000 SQFT| 1.30000 35490.00] 1.30000 35490.00| 1.30000 35490.00
Temporary Traffic Control Markings | \ |
0280 703E001 1550.000 SQFT| 1.30000 2015.00| 1.30000 2015.00] 1.30000 2015.00
\ |

Temporary Traffic Control Legends |



CALL ORDER

LINE NO / ITEM CODE
ITEM DESCRIPTION

0290 705A004
Pavement Markers,
0300 705A031
Pavement Markers,
0310 705A032
Pavement Markers,
0320 705A037
Pavement Markers,
0330 705A038
Pavement Markers,
0340 740B0O0O

0350 740D000

0360 740E000

0370 740M001
Ballast For Cone

0380 741C010

Sign Unit

ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/21/03
PAGE : 075 -4
TABULATION OF BIDS
075 CONTRACT ID 20030117075 COUNTIES : AUTAUGA ELMORE
LETTING DATE 01/17/03 10:00 AM DISTRICT 06
SET-ASIDE
| ( 1 ) 01023 | ( 2 ) 01018 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-ALABAMA, INC. |WIREGRASS CONSTRUCTION COMPANY,
/ ALT | \ I
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
200.000 EACH] 5.25000 1050.00] 5.25000 1050.00]| 5.25000 1050.00
Class A, Type 2-C | \
150.000 EACH| 5.00000 750.00] 5.00000 750.00| 5.00000 750.00
Class A-H, Type 1-A | \ |
2050.000 EACH] 5.00000 10250.00] 5.00000 10250.00] 5.00000 10250.00
Class A-H, Type 1-B | \ |
2050.000 EACH] 5.25000 10762.50] 5.25000 10762.50] 5.25000 10762.50
Class A-H, Type 2-D | \ |
900.000 EACH| 5.25000 4725.00] 5.25000 4725.00 | 5.25000 4725.00
Class A-H, Type 2-E | \ |
809.000 SQFT| 9.00000 7281.00] 8.00000 6472.00] 8.57000 6933.13
Construction Signs | \ |
100.000 EACH| 10.00000 1000.00] 67.00000 6700.00] 75.00000 7500.00
Channelizing Drums | \ |
300.000 EACH| 18.00000 5400.00| 11.00000 3300.00| 12.50000 3750.00
Cones (36 Inches High) | \ |
300.000 EACH| 5.00000 1500.00] 5.60000 1680.00| 7.35000 2205.00
| \ |
2.000 EACH| 800.00000 1600.00] 600.00000 1200.00| 1200.00000 2400.00
Portable Sequential Arrow And Chevron | | |
| \ |
SECTION TOTALS | $ 1,309,210.13] $ 1,372,522.13]| $ 1,424,207.01
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,309,210.13] $ 1,372,522.13]| $ 1,424,207.01






